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REQUEST FOR STATEMENT OF QUALIFICATIONS FOR
LA-RICS AUTHORITY TELECOMMUNICATION FACILITY
CONSTRUCTION AND INSTALLATION PROJECT
1.

INTRODUCTION AND OVERVIEW
1.1

Amended and Restated under Addendum "B": General:
The Los Angeles Regional Interoperable Communications System (LA-RICS)
Authority is seeking to prequalify Bidders pursuant to Public Contract Code
Section 20101 for the construction of various public-safety grade wireless
telecommunication sites located throughout the County of Los Angeles. The
LA-RICS Authority is a California joint powers authority comprising of many
member agencies that include the County of Los Angeles (County).
Construction services are needed by the LA-RICS Authority to supplement its
wireless telecommunication sites for the second phase of its data network
system known as the Public Safety Broadband Network (PSBN).
The County of Los Angeles Department of Public Works (Public Works) will be
administering the prequalification process on behalf of the LA-RICS Authority.
Those Bidders who are prequalified during this process will be eligible to submit
bids for the construction of up to twenty-six (26) wireless telecommunication sites.
The Contracts will be awarded to the prequalified, responsible bidders with the
lowest responsive bids by the LA-RICS Authority. The resultant construction
work will be funded by federal grant dollars primarily from the Broadband
Technology Opportunities Program (BTOP) through the Department of
Commerce's National Telecommunications and Information Administration
(NTIA).
The successful Bidder will be selected according to the selection process
described herein in Section 3 (Selection Process) and the evaluation criteria
described in Section 5 (Evaluation Criteria). This process includes two parts: Part
A, Statement of Qualifications (SOQ), and Part B, Invitation for Bid (IFB). All
interested Bidders are invited to submit a response to the Part A – SOQ. Only
those Bidders who are prequalified by the County after review of the Part A,
SOQ submittals, will be invited to submit a response to the Part B – IFB.
The LA-RICS Authority intends to issue various low-bid construction contracts
to construct public-safety grade wireless telecommunication sites located
throughout the County of Los Angeles.
The purpose of Part A – SOQ is to provide the LA-RICS Authority with
information to prequalify the Bidders and to determine if a Bidder is
responsible and meets the minimum qualifications to satisfactorily perform the
proposed work. Used in this context, the term Responsible has reference to
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trustworthiness, as well as quality, fitness, capacity, experience, and ability of the
Bidder to satisfactorily perform the work.
The purpose of Part B – IFB is for the LA-RICS Authority to select responsible
Bidders with the lowest responsive bid in response to IFBs for the
construction of up to twenty-six (26) wireless telecommunication site builds.
1.2

Amended and Restated under Addendum "B": Project Overview:
The purpose of the LA-RICS Authority is to bring interoperable public safety
communications to the region. To achieve this interoperability, the LA-RICS
Authority undertook an initial buildout of 76 public safety grade sites for its PSBN.
Those 76 sites have since been absorbed into the Nationwide Public Safety
Broadband Network (NPSBN) and were transferred to AT&T Corporation (AT&T).
AT&T is implementing the NPSBN under contract to the First Responder Network
Authority (FirstNet), an independent authority within the United States Department
of Commerce.
The LA-RICS Authority intends to construct, install, and eventually transfer up to
26 additional public safety grade telecommunication sites to the NPSBN. Of the
26 additional telecommunication sites, the LA-RICS Authority expects that
potentially up to twenty-six (26) of the sites will be constructed by firms contracted
via this RFSQ and subsequent IFB process. Attached to this RFSQ as Exhibit H
(Site Type Examples), are samples of three (3) different telecommunication site
types the Authority intends to construct:
1. Raw land monopole build
2. Rooftop
3. Collocation on an existing lattice tower or monopole
As part of the resultant construction and installation work, the Contractor will
not be responsible for purchasing the antenna support structure (monopole,
tower, ballasted frame) and associated hardware for any site, unless
specifically stated in the IFB bid documents. The Contractor will have to
install the LA-RICS Authority provided antenna support structure and
associated hardware. The Contractor will not be responsible for purchasing
eNodeB devices, power supplies, antennas, coaxial and fiber-optic cables, or
other system components, but will have to install these system components.
The Authority will provide a Bills of Material (BOMs) for each site identifying
which materials are being provided by the Authority and which materials are
being provided by the Contractor. In all cases, Contractor shall be
responsible for providing typical construction-related materials including, but
not limited to: concrete and reinforcement, conduit, pullboxes, electrical wire,
ground rods and ground wire, unistrut, anchors, fasteners, nuts, bolts and
screws, etc., as required to complete the work.
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This RFSQ sets forth the tentative timeline for the submission of SOQs in
response to this RFSQ as well as the tentative IFB timeline for the initial
telecommunication site build with the understanding that subsequent IFBs will be
issued for subsequent wireless telecommunication site builds.
1.3

Definitions:
1.3.1

Bid Document means Part A – Request for Statement of
Qualifications (RFSQ) and Part B – Invitation for Bids (IFB).

1.3.2

Bidder means a partnership, corporation, or other legal entity that is
able to provide appropriately licensed construction pursuant to a
Project Manual.

1.3.3

County means the County of Los Angeles and its Department of
Public Works.

1.3.4

Evaluation Committee means a committee assembled by Public
Works to evaluate responses to the Part A – RFSQ.

1.3.5

LA-RICS Authority means the Los Angeles Regional Interoperable
Communications System Authority, which is a California Joint
Powers Authority established under California Government Code
Section 6500, et. seq. consisting of representatives from cities,
municipalities, the County of Los Angeles and other public agencies
in the Los Angeles region.

1.3.6

Prequalification means a process by which a bidder is deemed
sufficiently experienced, competent, and capable as to be
prequalified to submit a bid in response to the Bid Document.

1.3.7

Project Manual means the Manual prepared for the project which
includes, but is not limited to:




1.3.8

Bid and Contract Requirements
Conditions of the Contract
Technical Specifications

Responsible Official means a person who is assigned by the County
and/or the LA-RICS Authority to review the merits of any protests and
will provide a written decision of the findings in accordance with the
Countywide Construction Contracting Policy Guidelines, No. 05-04,
"Bid Protest."
Definitions are also provided in Exhibit F (Section 00 07 00 – General
Conditions), to clarify the terms used in the IFB document.
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1.4

Amended and Restated under Addendum "B": RFSQ and IFB Schedule:
The LA-RICS Authority intends to keep the RFSQ open on a continuous basis
until such time as the LA-RICS Authority deems it appropriate to close the
solicitation. However, due to BTOP grant deadline time constraints, the
LA-RICS Authority intends to establish a prequalified Bidders list as soon as
possible. As such, the below schedule reflects the LA-RICS Authority's
timeline for prequalifying the initial list of Bidders. For the best opportunity at
bidding on up to twenty-six (26) wireless telecommunication sites, Bidders
should seek to get qualified as soon as possible by submitting their Statement
of Qualifications. The first round of submittals were received by June 10,
2019.
05/13/19

Request for Statement of Qualifications/Statement of
Qualifications (RFSQ/SOQ) issue date

05/30/19

Part A – Pre-submittal Conference refer to Section 3.7
(Part A – Pre-submittal Conference)

06/10/19

Part A – Statement of Qualifications submittals due to the
County on behalf of the LA-RICS Authority on/or before
2 p.m.

06/17/19

Part A – Notification of the initial list of Prequalified
Bidders, however the RFSQ will remain open on a
continuous basis to allow additional Bidders to be added
to the Prequalification list

TBD

Part B – Invite Prequalified Bidders to submit bids for the
Initial Telecommunication Site Build

TBD

Mandatory Pre-Submittals Conference/site visit for the
Initial Telecommunication Site Build

TBD

Part B – Bid Submittals due to the County on Behalf of
the LA-RICS Authority for the Initial Telecommunication
Site Build

TBD

Notification of Lowest Bid Contractor Determination for
the Initial Telecommunication Site Build

TBD

Award of Contract for Initial Telecommunication Site Build

The LA-RICS Authority reserves the right to revise the RFSQ and IFB
schedule at any time during the selection process .
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1.5

1.6

Costs of Part A (SOQ) and Part B (IFB)
1.5.1

The LA-RICS Authority shall not in any way be liable or
responsible for any costs incurred in connection with the
preparation, submissions or presentations made in response to this
Part A – SOQ.

1.5.2

The LA-RICS Authority shall not in any way be liable or
responsible for any costs incurred in connection with the
preparation or submissions made in response to the Part B – IFB.

LA-RICS Authority's Ownership of Materials and Equipment
Bidder acknowledges and grants to the LA-RICS Authority, a perpetual,
unlimited, royalty-free, nonexclusive and irrevocable license for the LA-RICS
Authority (including without limitation its employees, Contractors, and agents)
to use, copy, modify, and create derivative works of all processes, materials,
documents, reports, and other information of all types, including computer
models developed by the Bidder for the project, that is submitted, provided,
or otherwise disclosed by Bidder as a result of this RFSQ. This grant of
license includes, but is not limited to, rights to use any know-how disclosed
or otherwise provided by Bidder or any of its Subcontractors; rights to practice
any inventions owned, controlled, or licensed by Bidder; and rights to use,
copy, modify, and create derivative works based on, incorporated in, or
derived from, the materials, documents, reports and other information of all
types. Bidder also acknowledges that any and all associated intellectual
property rights for any derivative works created by the LA-RICS Authority
(including without limitation its employees, Contractors and agents) shall be
owned by the LA-RICS Authority.

1.7

BRC0000102

Qualifications of Bidders
1.7.1

Amended and Restated under Addendum "A": The Bidder must
have a valid and current Class A (General Engineering
Contractor) license OR Class B (General Building Contractor)
license issued by the Contractors' State License Board for the
type of work proposed to be performed by the Bidder.

1.7.2

The Bidder shall maintain the required licensure throughout the term
of the contract.

1.7.3

Within the last five (5) years, Bidder must have experience
constructing a minimum of ten (10) wireless telecommunication
projects (WTP), which meet the site types and site components
requirements listed below.
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a. SITE TYPES: Construction of at least one (1) of the following
wireless telecommunication facility site types. Each project can
be of the same site type OR a combination of site types.
 New lattice or monopole towers
 Rooftops
 Lattice tower or monopole collocation
b. SITE COMPONENTS: Wireless telecommunication project listed
shall include at least one of the site components below. The
Bidder shall have experience with ALL of the site components
listed. The site components installation experience can be
achieved in a single wireless telecommunication project OR
across Bidder's list of wireless telecommunication projects, so
long as Bidder has experience with ALL three of the site
components listed. If any one of the site components is missing
from the Bidder’s experience, the Bidder shall be disqualified.
 Cellular-type antennas and antenna cabling
 Remote radio units (RRUs)
 DC power and fiber-optic cabling
1.8

Prohibition from Involvement in Proposal Process
The LA-RICS Authority is prohibiting any person or any firm or any subsidiary
of a firm (collectively "firm") from submitting a bid or proposal in any LA-RICS
Authority solicitation process where the person or firm, assisted in the
development or preparation of the solicitation document(s).
These Consultants include, but are not limited to, the following firms or any
individuals employed by these firms:




Jacobs Project Management Company
Televate, LLC
David Evans and Associates, Inc.

Bidders must not contact the firms, or any individual employed by the firms
listed above.
All contacts shall be through the County's Contract
Administrator, listed in Section 1.9 (Contact with Public Works or LA-RICS
Authority Representatives) below. Contact with any firms, or anyone
employed by the firms listed above, including principal, manager, or
employee during the prequalification and bid period, may be cause for
immediate disqualification of the Bidder.
Neither Bidder nor any subsidiary of or Subcontractor to Bidder shall
participate in any way in any future solicitation conducted by the LA-RICS
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Authority that includes or is based upon any solicitation document that is
developed as a result of the services rendered by Bidder under this
Agreement. As this prohibition applies to Subcontractors of the Bidder,
Bidder shall notify any Subcontractors providing services under this
Agreement of this prohibition before they commence work under this
Agreement. Any response to a solicitation submitted by Bidder or by any
subsidiary of or Subcontractor to Bidder in violation of this provision shall be
rejected by the LA-RICS Authority. This provision shall survive the expiration
or other termination of this Agreement.
1.9

Contact with Public Works or LA-RICS Authority Representatives
As of the issue date of this RFSQ and continuing until the date of award
of Contract, all Bidders are specifically directed not to hold meetings,
conferences, or technical discussions regarding the RFSQ with County
or LA-RICS Authority employees or representatives, unless otherwise
requested by the Contract Administrator. During this RFSQ period, questions
regarding this RFSQ may be directed in writing to, or faxed to, the Contract
Administrator identified below:
Contract Administrator: Ms. Loydi Nguyen
County of Los Angeles Public Works
Business Relations and Contracts Division
900 South Fremont Avenue, 8th Floor
Alhambra, California 91803-1331
Phone (626) 458-2180
E-mail: lnguyen@dpw.lacounty.gov
For the establishment of the initial Prequalification Bidders list only,
questions must be received at least three (3) days calendar days prior
to each submittal deadline. Any questions received within three (3)
calendar days of the deadline may not be considered, at the sole
discretion of the LA-RICS Authority.
The LA-RICS Authority will allow questions from prospective Bidders
throughout the duration of the RFSQ, until such time as the LA-RICS
Authority deems it appropriate to close the solicitation.
Contact with any other County or LA-RICS Authority official,
representative or employee during the RFSQ period regarding this
RFSQ may be cause for immediate disqualification of the Bidder.

1.10

Complete Sets of Project Manual
Complete sets of the Project Manual shall be provided as part of the
Part B – IFB and shall be used in preparing the IFB. The LA-RICS Authority
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does not assume any responsibility for errors or misinterpretations resulting
from the use of an incomplete Project Manual.
2.

PROJECT SCHEDULE AND BUDGET
2.1

Project Schedule
The anticipated Contract Time for the initial telecommunication site build
Project is 75 Calendar Days, as defined in Exhibit E (Section 00 07 00 –
General Conditions), of the Project Manual and Section 01 0000 (Project
General Requirements), of the Project Manual.

2.2

Budget
The estimated construction cost range is $350,000 to $550,000 on a per
telecommunication site basis. The LA-RICS Authority intends to issue
multiple IFBs for various telecommunication site builds.

3.

SELECTION PROCESS
3.1

Basis of Award
The LA-RICS Authority will award the contract to the responsible Bidder with
the lowest responsive bid in pursuant to Public Contract Code Section 20128.

3.2

Description of Two-Part Selection Process
The selection process is comprised of two parts: this Part A, RFSQ, requesting
all interested Bidders to complete a Statement of Qualifications (SOQ), which
will be used to prequalify Bidders pursuant to Public Contract Code
Section 20101; and a Part B, Invitation for Bids (IFB), inviting prequalified
Bidders to submit bids. The Part A – RFSQ, is open to all interested parties.
The Part B – IFB is limited to those Bidders prequalified during Part A.

3.3

Evaluation of Part A SOQ for Prequalification
The County and the LA-RICS Authority will assemble an Evaluation
Committee, which will review and score the Part A – SOQs. The Evaluation
Committee will review the SOQs based upon the evaluation criteria defined in
Section 5 (Evaluation Criteria) of this RFSQ. Those SOQs that do not meet the
RFSQ requirements will be disqualified from further consideration. Those SOQs
that meet the RFSQ requirements will be deemed prequalified. These
prequalified Bidders will then be invited to submit competitive bids in
response to Part B – IFB.
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3.4

LA-RICS Authority Request for Clarification of SOQ
The Evaluation Committee may request clarification of any portion of a
submitted SOQ. A Bidder's response to such a request must be in writing and
shall become part of the Bidder's SOQ. If the Bidder fails to respond within
the time indicated in the request, the Bidder may be deemed nonresponsive
and be disqualified from further consideration.

3.5

Non-Biased Evaluation of SOQ
The SOQ prequalification process shall be conducted without regard to race,
creed, color, or gender.

3.6

LA-RICS Authority's Right to Reject SOQ or Waive Minor Discrepancies
The LA-RICS Authority by way of Public Works, at its sole discretion, reserves
the right to reject any and all SOQ’s or waive minor deficiencies,
irregularities, or technicalities in any SOQ, if determined to be in the LARICS Authority's best interest.

3.7

Part A – Pre-Submittal Conference
A Mandatory pre-submittal conference for Part A, the RFSQ and SOQ
process to establish the initial prequalified Bidders list, will be held at
Public Works' Headquarters, 900 South Fremont Avenue, Alhambra,
California 91803, May 30, 2019 at 9:00 a.m. in the lobby conference room
area, Conference Room C, to review the SOQ and answer questions from
prospective Bidders.
Public Works HQ Parking Closure for Visitors from May to September.
Please be advised due to visitors parking lot closure, when attending
meetings or submitting bids/proposals, plan for an additional 30-45
minutes to find parking. The second level of the HQ parking structure will
be made available for visitor parking.
Please note that not participating in the Mandatory pre-submittal conference
will not bar your firm from prequalifying as a Bidder in the future, however, it
will prevent your firm from being included on the initial prequalified Bidders
list.

3.8

Creation of a List of Prequalified Bidders
The Evaluation Committee will score the SOQ responses in accordance with
the scoring criteria noted in each section of the SOQ. Based on that scoring,
the Evaluation Committee will create a list of prequalified Bidders.
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3.9

Bidder's Right to Dispute Not Being Prequalified
Bidders who fail to meet the minimum required prequalification threshold may
dispute that determination by providing Public Works, on behalf of the LARICS Authority, written notice of their intention to rebut within five (5) working
days of receipt of notification of the Evaluation Committee’s findings in
accordance with Section 6.9 (Protest Policy Review Process).

3.10

Announcement of Prequalified Bidders
A list of prequalified Bidders will be announced and posted publicly by Public
Works, on behalf of the LA-RICS Authority.

3.11

Bidder's Required to Commit to Submit Part B
Prior to the LA-RICS Authority's issuance of invitations to the prequalified
Bidders to submit bids for the Part B – IFB, the prequalified Bidders may be
required to reconfirm in writing their intent to submit a response to the Part B
– IFB.

3.12

Overview of Part B IFB Selection Process
3.12.1 The LA-RICS Authority will solicit the submission of low bids (Part B
IFB) from the Bidders listed on the prequalified list.
3.12.2 A mandatory Pre-Submittal Conference and site visit will be held to
answer questions concerning the IFB at a designated date and time.
Bidders must attend.
3.12.3 Public Bid Opening
a.

The sealed bids shall be opened publicly, read aloud, and the
amount of the bids shall be made available after opening the
bids. The public opening of bids will be announced on
Public Works' "Business Opportunities" website:
http://dpw.lacounty.gov/general/contracts/opportunities/

b.

A preliminary list with bid results will be posted on the same day
as the public opening of bids on the Department of
Public Works website:
http://dpw.lacounty.gov/general/contracts/opportunities/
The Prequalification list shall be valid for one year from the date
of posting. With the approval of LA-RICS Authority Joint
Powers Authority (JPA) Board of Directors (Board), the
Prequalification list may be extended.
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3.13

Contract Award
3.13.1 If the LA-RICS Authority determines to award a contract, the contract
shall be awarded to the prequalified, responsible Bidder with the
lowest responsive bid. The LA-RICS JPA Board or the LA-RICS
Authority Executive Director reserves the right to reject any or all bids
or to waive technical or inconsequential errors or discrepancies in
bids submitted.
3.13.2 The LA-RICS Authority JPA Board shall have the right to delay the
award of the contract for 120 days after the submittal of the Part B –
IFB unless a longer period is mutually agreed upon by the LA-RICS
Authority and Bidders.
3.13.3 Upon notification from Public Works, on behalf of the LA-RICS
Authority, the prequalified, responsible Bidder, with the lowest bid will
be required to deliver within fourteen (14) calendar days to the offices
of Public Works, on behalf of the LA-RICS Authority certificate(s)
issued by the insurance carrier(s), payment and performance bonds,
and two (2) signed and notarized originals of the Contract. Upon
receipt of the requested documents set forth herein, the LA-RICS
Authority will execute and issue the Contract to the Bidder followed
by a Notice to Proceed.

4.

SOQ SUBMISSION REQUIREMENTS
The responses to this RFSQ must be made according to the requirements set forth in
this section, both for content and for sequence. Noncompliance with these requirements
or the inclusion of conditions, limitations, or misrepresentations, may be cause for
rejection of the SOQ. Submittals shall be addressed and delivered to:
CONTRACT ADMINISTRATOR: Loydi Nguyen
County of Los Angeles Public Works
Cashier's Office
900 South Fremont Avenue, Mezzanine Level
Alhambra, California 91803-1331
4.1

Part A SOQ Package
4.1.1

BRC0000102

Amended and Restated under Addendum "A": Responses to
RFSQ must be submitted in accordance with the following:



Complete all requested information in SOQ
Sign and date the Commitment to Bid.



Sign and date the Oath of Truthfulness.
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4.1.2

4.2



Submit two (2) complete bound copies of the SOQ



Submit one (1) electronic copy of the SOQ in PDF format
(submitted on a USB drive or DVD.)

The SOQ comprises five (5) sections as described below:


Section 0: Requests contact information.



Section 1: Addresses the essential requirements necessary for
prequalification for this project.



Section 2: Addresses the LA-RICS Authority required certifications
necessary to provide services to the LA-RICS Authority.



Section 3: Addresses the organization, history, organizational
performance, compliance with civil and criminal laws, and safety record
of the Bidder.



Section 4: Provides the opportunity for the Bidder to demonstrate
experience with similar types of projects, along with an opportunity to
highlight other positive information that the Bidder deems beneficial
to the project and should be considered by the County.



Section 5: Commitment to Bid – The Bidder must certify that it will
submit a bid in response to Part B – IFB for the Project, if
prequalified.



Section 6: Oath of Truthfulness – The Bidder must declare under
penalty of perjury under the laws of the State of California, that the
information provided in the SOQ is correct.

Part B – IFB
The IFB will be issued only to those Bidders who have been prequalified by
the Evaluation Committee based on the responses provided in the SOQ.

5.

EVALUATION CRITERIA
5.1

SOQ Questionnaire
5.1.1

BRC0000102

All Bidders will respond to the RFSQ by completing all sections of
the SOQ Questionnaire attached as Exhibit A (Part A – SOQ
Questionnaire). The SOQ submittals will be screened for format and
completeness. Bidders will be deemed responsive if they provide all
required information in the SOQ Questionnaire. Any submittal failing
to clearly present all of the requested information, or failing to be in the
format requested, may be deemed nonresponsive and disqualified
from further consideration.
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5.1.2

The minimum threshold score for prequalification under the RFSQ
for this Project is 60% of the maximum 130 total points.

5.1.3

Sections 1 through 6 of the SOQ Questionnaire will be evaluated
according to the following criteria:


Amended and Restated under Addendum "B": Section 1 –
Essential Requirements for Prequalification
All questions in this section are Pass/Fail. Bidder will be immediately
disqualified if the answer to any of questions 1.1 through 1.3, including
any subparts (i.e., 1.2a, 1.2b, 1.2c), 1.5, 1.10, or 1.11 is "No". Bidder
will be immediately disqualified if the answer to any of questions 1.6
through 1.9 is "Yes".



Section 2 – LA-RICS Authority Required Certifications
All questions in this section are Pass/Fail. Bidder must affirm that it
has reviewed all LA-RICS Authority forms listed in this Section,
and agree to complete and submit all such forms as part of its
bid if invited to submit a bid. Failure to confirm a willingness to
provide required certifications will be cause for disqualifying the
Bidder as nonresponsive.



Section 3 – Organization, History, Organizational
Performance, Compliance with Civil and Criminal Laws, and
Safety Records
Certain questions in this section are only intended to obtain
information from the Bidder and will be reviewed accordingly. The
remaining questions in this section are intended for scoring
purposes and will be scored according to the point scale following
each question as noted in the SOQ Questionnaire.



Section 4 – Experience and Other Qualifications
All questions in this section are intended for scoring purposes and
will be scored according to the point scale specified following each
question as noted in Exhibit A (Part A – SOQ Questionnaire).



Section 5 – Commitment to Bid
Bidder must complete and sign this section. Bidder will be immediately
disqualified as nonresponsive if this section is not completed and
signed.

BRC0000102
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Section 6 – Oath of Truthfulness
Bidder must complete and sign this section. Bidder will be immediately
disqualified as nonresponsive if this section is not completed and
signed.

6.

5.1.4

All Bidders that have not been disqualified and that have met the
minimum threshold score requirement established in Section 5.1.2
will be deemed prequalified and will be invited to submit a Bid in
response to the IFB upon notification from Public Works, on behalf
of the LA-RICS Authority.

5.1.5

The contract will be awarded to the prequalified, responsible Bidder
with the lowest, responsive bid for each IFB.

RFSQ GENERAL CONDITIONS
6.1

General Conditions:
This RFSQ is a procedure to prequalify prospective Bidders only, and is
neither intended, nor to be construed as, an offer to enter into an agreement
or engage in any formal competitive bidding or negotiation pursuant to any
statute, ordinance, rule, or regulation. Thus, the LA-RICS Authority reserves
the unqualified right to reject any or all submissions for any reason.

6.2

LA-RICS Authority's Responsibilities:
The LA-RICS Authority is responsible only for that, which is expressly
stated in this RFSQ. The LA-RICS Authority is not responsible for, and shall
not be bound by, any representations otherwise made by any individual acting
or purporting to act on its behalf.

6.3

Truth and Accuracy of Representations:
Substantially false, misleading, incomplete, or unresponsive
statements and/or failure to adhere to the format herein described may
be sufficient cause for rejection. The evaluation and determination of the
fulfillment of the above requirement shall be in LA-RICS Authority's sole
judgment and shall be final.

6.4

Acceptance of Terms and Conditions:
Bidders understand and agree that submittal of an SOQ will constitute
acknowledgment and acceptance of, and a willingness to comply with, all of the
terms, conditions, and criteria contained in this RFSQ, including any
attachments and exhibits herein, including but not limited to, Exhibit B (Section 00

BRC0000102
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05 00 – Sample Agreement) and Exhibit G (LA-RICS Authority Grand Funding
Requirements). Any and all parts of the submitted SOQ may become part of any
resultant contract between the selected Bidder and the LA-RICS Authority.
6.5

LA-RICS Authority's Changes to RFSQ:
The LA-RICS Authority reserves the right to interpret or change any provisions of
this RFSQ at any time prior to the SOQ submittal date. Such interpretations or
changes shall be in the form of addenda/notice to this RFSQ.
Such addenda/notice will become part of this RFSQ and may become part of
any resultant contract. Such addenda/notice will be made available to each
person or organization who has registered through the Department of
Public Works' "Do Business With Public Works" website for this RFSQ
at http://dpw.lacounty.gov/general/contracts/opportunities/. Should such
addenda/notice require additional information not previously requested,
a Bidder's failure to address the requirements of such addenda/notice may result
in the Bidder not being considered.
The LA-RICS Authority, at its sole discretion, may determine that a time extension
is required for submittal of SOQs, in which case an addendum/notice shall indicate
the new SOQ submittal date.

6.6

Modification and Withdrawal of SOQs
SOQs may be modified or withdrawn by an appropriate document duly
executed (in the manner that a SOQ must be executed) and delivered to the
place where SOQs are to be submitted or by a Bidder's representative with
proper identification and verification, at any time prior to the closing time for
receipt of SOQs.

6.7

Consistency with Laws
Any agreement entered into by the Bidder shall be consistent with applicable
federal, state, and local laws.

6.8

Notice to Bidders Regarding the Public Records Act
Responses to this solicitation shall become the exclusive property of the
LA-RICS Authority. Absent extraordinary circumstances, at such time as (a)
with respect to the recommended bidder's bid, the LA-RICS Authority
completes contract negotiations and obtains a letter from an authorized
officer of the recommended bidder that the negotiated contract is a firm offer
of the recommended bidder, which shall not be revoked by the recommended
bidder pending the LA-RICS Authority's completion of the process under the
applicable protest policy as set forth in this RFSQ and approval by the
LA-RICS Authority JPA Board of Directors and (b) with respect to all other

BRC0000102
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Bidders, LA-RICS Authority recommends the recommended bidder(s) to the
LA-RICS Authority JPA Board of Directors and such recommendation
appears on the LA-RICS Authority JPA Board agenda, bids submitted in
response to this solicitation become a matter of public record, with the
exception of those parts of each bid/proposal, which are justifiably defined by
the bidder as business or trade secrets, and plainly marked as "Trade Secret,"
"Confidential," or "Proprietary."
The LA-RICS Authority shall not, in any way, be liable or responsible for the
disclosure of any such record or any parts thereof, if disclosure is required or
permitted under the California Public Records Act or otherwise by law. A
blanket statement of confidentiality or the marking of each page of the
bid/proposal as confidential shall not be deemed sufficient notice of
exception. The Bidders must specifically label only those provisions of
their respective bid/proposal, which are "Trade Secrets,"
"Confidential," or "Proprietary" in nature.
In the event the LA-RICS Authority is required to defend an action on a Public
Records Act request for any of the aforementioned documents, information,
books, records, and/or contents of a proposal marked "confidential," "trade
secrets," or "proprietary," Bidder agrees to defend and indemnify the LA-RICS
Authority from all costs and expenses, including reasonable attorneys' fees,
incurred in connection with any action, proceedings, or liability arising in
connection with the Public Records Act request.
6.9

Protest Policy Review Process
Bidders who fail to meet the minimum required prequalification threshold may
dispute that determination by providing Public Works, on behalf of the
LA-RICS Authority, written notice of their intention to rebut within five (5)
working days of receipt of notification of the Evaluation Committee's findings.
Failure of the Bidder to provide Public Works, on behalf of the LA-RICS
Authority, written notice of intent to rebut the original decision within that
timeframe will result in a waiver of all rights to rebut. The process will involve
the following steps:

BRC0000102

6.9.1

Upon request of the Bidder, Public Works, on behalf of the LA-RICS
Authority, will provide written notification to the Bidder of the basis
for the Bidder's disqualification, including the evaluation documents
and any supporting evidence that has been received from others or
adduced as a result of an investigation.

6.9.2

Within five (5) working days of receipt of notification of the Evaluation
Committee's findings, Bidder provides written notice to Public Works,
on behalf of the LA-RICS Authority, of its intent to rebut the
Evaluation Committee's determination.
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6.10

6.9.3

Public Works, on behalf of the LA-RICS Authority, schedules an
informal hearing and notifies the Bidder of the time and place for that
hearing. A County representative who was not involved with the
evaluation process shall preside at the hearing as the Hearing
Officer. A representative of the Evaluation Committee shall attend
the hearing and may respond to the Bidder's rebuttal.

6.9.4

Within five (5) working days before the scheduled hearing date,
Bidder shall provide to Public Works, on behalf of the LA-RICS
Authority, any evidence it intends to present at the hearing to rebut
the Evaluation Committee's determination.

6.9.5

At the hearing, the Bidder will be given an opportunity to explain the
basis for its rebuttal. The representative of the Evaluation Committee
may respond to the Bidder's rebuttal, and the Hearing Officer may
ask questions of both parties.

6.9.6

After the hearing, the Hearing Officer shall render a written
recommendation to Public Works, on behalf of the LA-RICS
Authority, regarding the Bidder's rebuttal.

6.9.7

Public Works, on behalf of the LA-RICS Authority, will render a
determination on the Bidder's protest and inform the Bidder of that
determination. Public Works, on behalf of the LA-RICS Authority, will
also inform the Bidder of its right to appeal to the LA-RICS JPA
Board.

County of Los Angeles Lobbyist Ordinance
This RFSQ and resultant agreement will be subject to the County of Los
Angeles Lobbyist Ordinance. The County has enacted an ordinance regulating
the activities of persons who lobby County officials. This Ordinance, referred
to as the Lobbyist Ordinance, defines a County lobbyist and imposes certain
registration requirements upon individuals meeting the definition. The complete
text of the Ordinance can be found in County Code, Chapter 2.160. In effect,
each person, corporation, or other entity who seeks a County permit, license,
franchise, or contract must certify compliance with the Ordinance. As part of this
solicitation process, it is the responsibility of each Bidder to review the Ordinance
independently as the text of said Ordinance is not contained within this RFSQ.
Thereafter, each person, corporation, or other entity submitting a response to
this RFSQ must certify that each County lobbyist, as defined by County Code,
Section 2.160.010, that is, retained by the Bidder is in full compliance with County
Code, Chapter 2.160.

BRC0000102
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6.11

Gratuities
6.11.1 It is improper for any County or LA-RICS Authority officer, employee,
or agent to solicit consideration, in any form, from a Bidder with the
implication, suggestion, or statement that the Bidder's provision of the
consideration may secure more favorable treatment for the Bidder in the
award of the contract or that the Bidder's failure to provide such
consideration may negatively affect the County's consideration of the
Bidder's submittal. A Bidder shall not offer or give, either directly or
through an intermediary, consideration, in any form, to a County or LARICS Authority officer, employee, or agent for the purpose of securing
favorable treatment with respect to the award of the contract.
6.11.2 A Bidder shall immediately report an attempt by a County or LA-RICS
Authority officer, employee, or agent to solicit such improper
consideration. The report shall be made either to the County or LA-RICS
Authority manager charged with the supervision of the employee or to the
County Auditor-Controller's Employee Fraud Hotline at (213) 974-0914
or (800) 544-6861. Failure to report such a solicitation may result in
the Bidder's submittal being eliminated from consideration.
6.11.3

6.12

Among other items, such improper consideration may take the form of
cash, discounts, services, the provision of travel or entertainment, or
tangible gifts.

Bidder's Acknowledgement of County's Commitment to Fair Chance
Employment Policy
On May 29, 2018, the Los Angeles County Board of Supervisors approved a
Fair Chance Employment Policy in an effort to remove job barriers for
individuals with criminal records. The policy requires businesses that contract
with the County to comply with fair chance employment hiring practices set
forth in California Government Code Section 12952, Employment
Discrimination: Conviction History (Section 12952).
Contractors are required to complete Section 00 04 97 (Compliance with Fair
Chance Employment Hiring Practices Certification), certifying that they are in
full compliance with Section 12952, as indicated in the Sample
Contract. Further, contractors are required to comply with the requirements
under Section 12952 for the term of any contract awarded pursuant to this
solicitation.

6.13

Child Support Compliance Program
Bidder is required to fully comply with all applicable state and federal reporting
requirements relating to employment reporting for its employees. Bidder is
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Page 18 of 31

LA-RICS – Amended and Restated under Addendum "B"

LA-RICS AUTHORITY TELECOMMUNICATION FACILITY
CONSTRUCTION AND INSTALLATION PROJECT RFSQ

required to fully comply with all lawfully served wage and earnings assignment
orders and notices of assignment. Failure to comply may be cause for
termination of a contract or initiation of debarment proceedings against the
noncompliant Contractor (County Code, Chapter 2.202).
6.14

Federal Earned Income Credit
Contractor shall notify its employees, and shall require each Subcontractor to
notify its employees, that they may be eligible for the Federal Earned Income
Credit under the Federal Income tax laws. Such notice shall be provided in
accordance with the requirements set forth in Internal Revenue Service
Notice 1015.
A copy of the notice is available at this website:
http://www.irs.gov/pub/irs-pdf/n1015.pdf.

6.15

Recycled Bond Paper
Bidder shall be required to comply with the LA-RICS Authority's policy on
recycled bond paper as specified in the Project Manual.

6.16

Reserved

6.17

Indemnification and Insurance
6.17.1

The LA-RICS Authority's insurance requirements specify that Bidders
should obtain coverage from insurance companies acceptable to the
LA-RICS Authority who have a current A.M. Best rating of not less than
A:VII. A Best rating of A:VII indicates that the company evidences
strong financial strength and ability to meet their ongoing financial
obligations to policyholders. Refer to Exhibit E (Section 00 07 00 –
General Conditions) and Exhibit F (Section 00 08 00 –
Supplementary Conditions), for additional information on
indemnification and insurance requirements.

6.17.2 Cancellation of or Changes in Insurance
Contractor shall provide the LA-RICS Authority with, or Contractor's
insurance policies shall contain a provision that LA-RICS Authority
shall receive, written notice of cancellation or any change in Required
Insurance, including insurer, limits of coverage, term of coverage or
policy period. The written notice shall be provided to the LA-RICS
Authority at least ten (10) days in advance of cancellation for
nonpayment of premium and thirty (30) days in advance for any other
cancellation or policy change. Failure to provide written notice of
cancellation or any change in Required Insurance may constitute a
material breach of the Contract, in the sole discretion of the LA-RICS
Authority, upon which the may suspend or terminate this Contract.
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6.17.3 Failure to Maintain Insurance
Contractor's failure to maintain or to provide acceptable evidence
that it maintains the Required Insurance shall constitute a material
breach of the Agreement, upon which the LA-RICS Authority
immediately may withhold payments due to Contractor, and/or
suspend or terminate this Agreement. The LA-RICS Authority, at its
sole discretion, may obtain damages from Contractor resulting from
said breach. Alternatively, the LA-RICS Authority may purchase the
Required Insurance, and without further notice to Contractor, deduct
the premium cost from sums due to Contractor or pursue Contractor
reimbursement.
6.18

Determination of Bidder Responsibility and Debarment
In addition to any requirements regarding Bidder's responsibility arising under
applicable federal, state and local laws, the Bidder shall be subject to the
provisions of Chapter 2.202 of the Los Angeles County Code entitled
"Determination of Contractor Non-Responsibility and Contractor Debarment."
The LA-RICS Authority reserves the right in its sole discretion to investigate
all available information, including, but not limited to, information provided by
Bidder in its Bid, to determine if a Bidder is a responsible Bidder. In the event
the LA-RICS Authority determines, in its sole discretion, to seek to find a
Bidder non-responsible or to have a Bidder debarred from having contracts
with the LA-RICS Authority, the LA-RICS Authority will follow a process that
is in substance as set forth in Chapter 2.202 of the Los Angeles County Code,
except as modified by the express terms of this RFSQ. As used in Chapter
2.202 of the County Code, (a) the "department head" shall be deemed to refer
to the Executive Director of the LA-RICS Authority, (b) "board of supervisors,"
shall be deemed to refer to the LA-RICS Authority's JPA Board of Directors,
and (c) "contractor hearing board," shall be deemed to refer to one or more
designees designated by the Executive Director.

6.19

Reserved

6.20

County's Defaulted Property Tax Reduction Program
6.20.1 The prospective contract is subject to the requirements of the
County's Defaulted Property Tax Reduction Program (County Code,
Chapter 2.206). Prospective Contractors should carefully read the
Defaulted Tax Program Ordinance, Section 00493, which is
incorporated by reference into and made a part of this solicitation.
The Defaulted Tax Program applies to both Contractors and their
Subcontractors.

BRC0000102
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6.20.2 Bidders shall be required to certify that they are in full compliance
with the provisions of the Defaulted Tax Program and shall maintain
compliance during the term of any contract that may be awarded
pursuant to this solicitation or shall certify that they are exempt from
the Defaulted Tax Program by completing Required Certification
Form Section 00 04 93 (Certification of Compliance with the County's
Defaulted Property Tax Reduction Program). Failure to maintain
compliance, or to timely cure defects, may be cause for termination
of a contract or initiation or debarment proceedings against the noncompliant Contractor (County Code, Chapter 2.202).
6.20.3 Bids that fail to comply with the certification requirements of the
Defaulted Tax Program will be considered non-responsive and
excluded from further consideration.
6.21

Compliance with Jury Service Program
6.21.1 This Contract is subject to provisions of the County's ordinance
entitled Contractor Employee Jury Service (Jury Service Program)
as codified in County Code, Sections 2.203.010 through 2.203.090.
6.21.2 Unless Contractor has demonstrated to the LA-RICS Authority's
satisfaction either that Contractor is not a Contractor as defined
under the Jury Service Program (County Code, Section 2.203.020)
or that Contractor qualifies for an exception to the Jury Service
Program (County Code, Section 2.203.070), Contractor shall have
and adhere to a written policy that provides that its employees shall
receive from the Contractor, on an annual basis, no less than five
days of regular pay for actual jury service. The policy may provide
that employees deposit any fees received for such a jury service with
the Contractor or that the Contractor deduct from the employee's
regular pay the fees received for jury service.
6.21.3 For purposes of this Section, "Contractor" or "contractor" means a
person, partnership, corporation or other entity, which has a contract
with the County or a subcontract with a County Contractor or
contractor and has received or will receive an aggregate sum of
$50,000 or more in any 12-month period under one or more County
contracts or subcontracts. "Employee" means any California
resident who is a full-time employee of Contractor. Full-time means
40 hours or more worked per week, or a lesser number of hours if:
(1) the lesser number is a recognized industry standard as
determined by the County, or (2) Contractor has a long-standing
practice that defines the lesser number of hours as full-time. Fulltime employees providing short-term, temporary services of 90 days
or less within a 12-month period are not considered full-time for
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purposes of the Jury Service Program. If Contractor uses any
Subcontractor and/or Subcontractor to perform services for the
LA-RICS Authority under the Contract, the Subcontractor and/or
Subcontractor shall also be subject to the provisions of this Article.
The provisions of this Article shall be inserted into any such
Subcontract and/or Subcontractor contract and a copy of the Jury
Service Program shall be attached to the contract.
6.21.4 If a Contractor does not fall within the Jury Service Program's
definition of "Contractor" or if it meets any of the exceptions to the
Jury Service Program, then the Contractor must so indicate in the
Certification Form and Application for Exception and include with its
submission all necessary documentation to support the claim such
as tax returns or a collective bargaining agreement, if applicable.
Upon reviewing the contractor's application, the LA-RICS Authority
will determine, in its sole discretion, whether the Contractor falls
within the definition of Contractor or meets any of the exceptions to
the Jury Service Program. The LA-RICS Authority's decision will be
final.
6.21.5 If Contractor is not required to comply with the Jury Service Program
when the Contract commences, Contractor shall have a continuing
obligation to review the applicability of its exception status from the
Jury Service Program, and Contractor shall immediately notify
County if Contractor at any time either comes within the Jury Service
Program's definition of Contractor or if Contractor no longer qualifies
for an exception to the Program. In either event, Contractor shall
immediately implement a written policy consistent with the Jury
Service Program. The LA-RICS Authority may also require, at any
time during the Contract and at its sole discretion, that Contractor
demonstrate to the LA-RICS Authority's satisfaction that Contractor
either continues to remain outside the Jury Service Program's
definition of Contractor and/or that Contractor continues to qualify for
an exception to the Program.
6.21.6 If a Contractor uses a subcontractor to perform services for the LARICS Authority under the contract, the subcontractor shall also be
subject to the provisions of the Jury Service Program, unless the
subcontractor: 1) does not fall within the definition of "contractor" or
2) meets one of the exceptions to the Jury Service Program. The
provisions of the Jury Service Program must be inserted into any
applicable agreement and a copy of the Jury Service Program shall
be attached to the agreement.
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6.21.7 Contractor's violation of this Section of the Contract may constitute a
material breach of the Contract. In the event of such material breach,
LA-RICS Authority may, in its sole discretion, terminate the
Contractor and/or bar Contractor from the award of future LA-RICS
Authority contracts for a period of time consistent with the
seriousness of the breach.
6.22

Registration with the County of Los Angeles
Prior to a contract award, all potential Contractors must register in the
County's WebVen. The WebVen contains the Vendor's business profile and
identifies the goods/services the business provides. Registration can be
accomplished online via the Internet by accessing the County's home page
at http://camisvr.co.la.ca.us/webven/. If awarded a contract and Contractor
does not have a valid vendor number, payments will be delayed until the
Contractor is registered.

6.23

Notice to Employees Regarding the Safely Surrendered Baby Law
The Contractor shall notify and provide to its employees, and shall require
each Subcontractor to notify and provide to its employees, a fact sheet
regarding the Safely Surrendered Baby Law, its implementation in the County
of Los Angeles, and how to safely surrender a baby. The fact sheet is set
forth in Exhibit I of this solicitation document. It is also available on the
Internet at www.babysafela.org for printing purposes.

6.24

Notification to LA-RICS Authority of Pending Acquisitions/Mergers by
Proposing Company
The Bidder shall notify the LA-RICS Authority of any pending
acquisitions/mergers of their company. This information shall be provided by
the Bidder on – Required Certification Form Section 00 04 92 (Bidder's
Organization Questionnaire/Affidavit). Failure of the Bidder to provide this
information may eliminate its proposal from any further consideration. Bidder
shall have a continuing obligation to notify the LA-RICS Authority of changes
to the information contained in Required Certification Form Section 00 04 92
(Bidder's Organization Questionnaire/ Affidavit) during the pendency of this
RFSQ by providing a revised Form to the LA-RICS Authority upon the
occurrence of any event giving rise to a change in its previously-reported
information.

6.25

Prevailing Wage Requirements
a.

BRC0000102

The project is a public work as defined in Section 1720 of the California
Labor Code, and subject to compliance monitoring and enforcement by
the Department of Industrial Relations (DIR). As such, the requirements
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of Labor Code Sections 1720 et. seq. shall apply including, but not
limited to, the following.
b.

A Contractor or Subcontractor shall not be qualified to bid on, be listed
in a bid, subject to requirements of Section 4104 of the California Public
Contract Code, or engage in the performance of any contract for public
works, unless currently registered with the Department of Industrial
Relations and qualified to perform public work pursuant to California
Labor Code section 1725.5.

c.

The LA-RICS Authority shall not accept any bid nor award any contract
without proof of the Contractor and Subcontractor's current registration
to perform the project. A copy of the confirmed registration from the
Department
of
Industrial
Relations
website
(https://efiling.dir.ca.gov/PWCR/Search.action) must be attached in
applicable part of the proposal. A bid submitted by an unregistered
Contractor shall be basis for considering the bid non-responsive [with
limited exceptions from this requirement for bid purposes only under
Labor Code section 1771.1].

d.

An inadvertent error in listing an unregistered Subcontractor pursuant to
Labor Code section 1725.5 in a proposal shall be grounds for
considering the proposal non-responsive, unless:
(1)

The Subcontractor is registered prior to the bid opening.

(2)

Within 24 hours after the bid opening, the Subcontractor is
registered and has paid the penalty registration fee specified in
subparagraph (E) of paragraph (2) of subdivision (a) of Section
1725.5.

(3)

The Subcontractor is replaced by another registered Subcontractor
pursuant to Section 4107 of the Public Contract Code.

e.

All Contractors and Subcontractors must furnish certified payroll records
directly to the Labor Commissioner (aka Division of Labor Standards
Enforcement) in a format prescribed by the Labor Commission.

f.

The prime Contractor is required to post job site notices prescribed
below:
8 Calif. Code Reg. §16451(d):
"This public works project is subject to monitoring and
investigative activities by the Compliance Monitoring Unit (CMU)
of the Division of Labor Standards Enforcement, Department of
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Industrial Relations, State of California. This Notice is intended
to provide information to all workers employed in the execution of
the contract for public work and to all Contractors and other
persons having access to the job site to enable the CMU to
ensure compliance with and enforcement of prevailing wage laws
on public works projects."
"The prevailing wage laws require that all workers be paid at least
the minimum hourly wage as determined by the Director of
Industrial Relations for the specific classification (or type of work)
performed by workers on the project. These rates are listed on a
separate job site posting of minimum prevailing rates required to
be maintained by the public entity, which awarded the public
works contract. Complaints concerning nonpayment of the
required minimum wage rates to workers on this project may be
filed with the CMU at any office of the Division of Labor Standards
Enforcement (DLSE)."
Local Office Telephone Number:
Division of Labor Standards Enforcement Office
320 W. Fourth Street, Suite 450
Los Angeles, CA 90013
(213) 620-6330
"Complaints should be filed in writing immediately upon discovery
of any violations of the prevailing wage laws due to the short
period of time following the completion of the project that the CMU
may take legal action against those responsible."
"Complaints should contain details about the violations alleged
(for example, wrong rate paid, not all hours paid, overtime rate
not paid for hours worked in excess of 8 per day or 40 per week,
etc.) as well as the name of the employer, the public entity, which
awarded the public works contract, and the location and name of
the project."
"For general information concerning the prevailing wage laws and
how to file a complaint concerning any violation of these
prevailing wage laws, you may contact any DLSE office.
Complaint forms are also available at the Department of Industrial
Relations website found at http://www.dir.ca.gov/PublicWorks/PublicWorks.html."
g.
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In addition, electronic certified payroll records must be submitted to the
LA-RICS Authority through an online system designated by the LA-RICS
Authority.
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6.26

Reserved

6.27

Best Management Practice (BMP) Requirements
6.27.1 Contractor shall comply with the County of Los Angeles Department
of Public Works Construction Site Best Management Practices
(BMP's) Manual, latest edition, as well as the LA-RICS Authority's
Construction Management Requirements (CMRs). A copy of the
BMP Manual can be obtained at the County of Los Angeles
Department of Public Works Cashier's Office, 900 South Fremont
Avenue, Alhambra, CA 91803, or call (626) 458-6959. Specific
requirements for this Project are listed in Sections 00 03 10 (Best
Management Practices), 01 00 00 (Instruction to Bidders), and 01 74
23 (Final Cleaning).
6.27.2 Contractor shall use Construction and Demolition Debris Recycling
Best Management Practices. Specific requirements are listed in
Section 01 74 19 (Temporary and Environmental Controls). Copies
of the Best Management Practices handbook are available at the
Cashier's Office at the Department of Public Works at no cost to
Bidders.

6.28

Reserved

6.29

Required Certification/Disclosure
Bidders must provide full disclosure on violations and civil/criminal legal
actions as provided for on the Required Certification Forms Section 00 04 70
(False Claims), Section 00 04 71 (Civil Litigation History), Section 00 04 72
(Criminal Convictions), Section 00 04 73 (Debarment), and Section 00 04 74
(Labor Law/Prevailing Wage), of the Project Manual. Failure to complete
these forms may result in a determination that the Bidder is nonresponsive.
Failure to fully and accurately provide the requested information may result
in a determination that the Bidder is not responsible.

6.30

Time Off for Voting
Contractor shall notify its employees, and shall require each Subcontractor to
notify and provide to its employees, information regarding the time off for
voting law (Elections Code, Section 14000). Not less than ten (10) days
before every statewide election, every Contractor and Subcontractors shall
keep posted conspicuously at the place of work, if practicable, or elsewhere
where it can be seen as employees come or go to their place of work, a notice
setting forth the provisions of Section 14000.
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6.31

Contractor Background and Security Investigations
Background and security investigations of Contractor's staff may be required
at the discretion of the LA-RICS Authority as a condition of beginning and
continuing work under any resulting Contract. The cost of background checks
is the responsibility of the Contractor.

6.32

Confidentiality and Independent Contractor Status
As appropriate, Contractor shall be required to comply with the Confidentiality
provision and the Independent Contractor Status provision contained in the
Project Manual.

6.33

Conflict of Interest
No County or LA-RICS Authority employee whose position in the County or
LA-RICS Authority enables him/her to influence the prequalification of any
Contractor for this project, nor any spouse or economic dependent of such
employees, shall be employed in any capacity by a Contractor or have any
other direct or indirect financial interest in the selection of a Contractor.
Contractor shall certify that he/she is aware of and has read County Code,
Section 2.180.010 as stated in Section 00 04 94 (Avoidance of Conflict of
Interest) certificate.

6.34

SOQ Submittal
Only one SOQ from an individual, firm, partnership, joint venture, corporation,
or association may be submitted. Using the same or different names to submit
additional SOQs is not acceptable, and such proposals will not be considered.
If the LA-RICS Authority has reasonable grounds for believing that any
Contractor has an interest in more than one SOQ for the work contemplated,
the SOQ may be rejected as nonresponsive and/or nonresponsible. If the
LA-RICS Authority has reason to believe that collusion exists among the
Contractors, the SOQs will be rejected, and such Contractors and participants
may be subject to debarment.

6.35

Reserved

6.36

Contractor CARD Track/Monitoring Database
The County maintains databases that track/monitor Contractor performance
history. Information entered into such databases may be used for a variety
of purposes, including determining whether the LA-RICS Authority will
exercise a Contract term extension option.
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6.37

Mental Health Services for Critical Incidents
In the event of a serious accident on the Project site, the Los Angeles County
Department of Mental Health (DMH) will, if requested, respond. The response
may be within a few hours or as long as a few days after the incident,
depending on when the request was made. The services DMH will provide
include crisis intervention, normalization of the stress response that survivors
may be experiencing, stress management techniques and resources if the
stress reactions increase in frequency or intensity. Requests for services
may be made by calling the DMH Emergency Outreach Bureau Deputy
Director, (213) 738-4924, during normal business hours or the ACCESS
Center, (800) 854-7771, evenings, holidays, and weekends.

6.38

Reserved

6.39

Claims
Notwithstanding Article 1.5 (commencing with Section 20104) of Chapter 1 of
Part 3, Section 9204 of the Public Contract Code shall apply to any claim by
the Contractor in connection with the Project.

BRC0000102

a.

Upon receipt of a claim pursuant to Section 9204 of the Public Contract
Code, the LA-RICS Authority will conduct a reasonable review of the
claim and, within a period not to exceed 45 Days, provide the Contractor
a written statement identifying what portion of the claim is disputed and
what portion is undisputed. Upon receipt of a claim, the Contractor and
the LA-RICS Authority may, by mutual agreement, extend the
aforementioned time period.

b.

The Contractor shall furnish reasonable documentation to support the
claim.

c.

If LA-RICS Authority JPA Board approval is needed to provide the
Contractor a written statement identifying the disputed portion and the
undisputed portion of the claim, and the LA-RICS Authority JPA Board
does not meet within the 45 Days or within the mutually agreed to
extension of time following receipt of a claim sent by registered mail or
certified mail, return receipt requested, the LA-RICS Authority will have
up to 3 Days following the next duly publicly noticed meeting of the LARICS Authority JPA Board after the 45-Day period, or extension, expires
to provide the Contractor a written statement identifying the disputed
portion and the undisputed portion.

d.

Any payment due on an undisputed portion of the claim will be
processed and made within 60 Days after the LA-RICS Authority issues
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its written statement. If the LA-RICS Authority fails to issue a written
statement, paragraph (j) shall apply.
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e.

If the Contractor disputes the LA-RICS Authority's written response, or
if the LA-RICS Authority fails to respond to a claim issued pursuant to
Section 9204 within the time prescribed, the Contractor may demand in
writing an informal conference to meet and confer for settlement of the
issues in dispute. Upon receipt of a demand in writing sent by registered
mail or certified mail, return receipt requested, the LA-RICS Authority
will schedule a meet and confer conference within 30 Days for
settlement of the dispute.

f.

Within 10 business days (Monday-Thursday) following the conclusion of
the meet and confer conference, if the claim or any portion of the claim
remains in dispute, the LA-RICS Authority will provide the Contractor a
written statement identifying the portion of the claim that remains in
dispute and the portion that is undisputed. Any payment due on an
undisputed portion of the claim will be processed and made within 60
Days after the LA-RICS Authority issues its written statement. Any
disputed portion of the claim, as identified by the Contractor in writing,
shall be submitted to nonbinding mediation, with the LA-RICS Authority
and the Contractor sharing the associated costs equally. The LA-RICS
Authority and the Contractor shall mutually agree to a mediator within
10 business days after the disputed portion of the claim has been
identified in writing. If the parties cannot agree upon a mediator, each
party shall select a mediator and those mediators shall select a qualified
neutral third party to mediate with regard to the disputed portion of the
claim. Each party shall bear the fees and costs charged by its respective
mediator in connection with the selection of the neutral mediator. If
mediation is unsuccessful, the parts of the claim remaining in dispute
shall be subject to applicable procedures outside those established in
Section 9204.

g.

Mediation shall include any nonbinding process, including, but not
limited to, neutral evaluation or a dispute review board, in which an
independent third party or board assists the parties in dispute resolution
through negotiation or by issuance of an evaluation. Any mediation
utilized shall conform to the timeframes in Section 9204.

h.

Unless otherwise agreed to by the LA-RICS Authority and the Contractor
in writing, the mediation conducted pursuant to Section 9204 shall
excuse any further obligation under Section 20104.4 to mediate after
litigation has been commenced.

i.

Section 9204 does not preclude the LA-RICS Authority from requiring
arbitration of disputes under private arbitration or the Public Works
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Contract Arbitration Program, if mediation under Section 9204 does not
resolve the parties' dispute.
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j.

Failure by the LA-RICS Authority to respond to a claim from the
Contractor within the time periods described in this subdivision or to
otherwise meet the time requirements of Section 9204 shall result in the
claim being deemed rejected in its entirety. A claim that is denied by
reason of the LA-RICS Authority's failure to have responded to a claim,
or its failure to otherwise meet the time requirements of Section 9204,
shall not constitute an adverse finding with regard to the merits of the
claim or the responsibility or qualifications of the claimant.

k.

Amounts not paid in a timely manner as required by Section 9204 will
bear interest at 7 percent per annum.

l.

If a Subcontractor or a lower tier Subcontractor lacks legal standing to
assert a claim against the LA-RICS Authority because privity of the
Contract does not exist, the Contractor may present to the LA-RICS
Authority a claim on behalf of a Subcontractor or lower tier
Subcontractor. A Subcontractor may request in writing, either on its own
behalf or on behalf of a lower tier Subcontractor, that the Contractor
present a claim for work, which was performed by the Subcontractor or
by a lower tier Subcontractor on behalf of the Subcontractor. The
Subcontractor requesting that the claim be presented to the LA-RICS
Authority shall furnish reasonable documentation to support the claim.
Within 45 Days of receipt of this written request, the Contractor shall
notify the Subcontractor in writing as to whether the Contractor
presented the claim to the LA-RICS Authority and, if the original
Contractor did not present the claim, provide the Subcontractor with a
statement of the reasons for not having done so.

m.

A waiver of the rights granted by Section 9204 is void and contrary to
public policy, provided, however, that (1) upon receipt of a claim, the
Contractor and the LA-RICS Authority may mutually agree to waive, in
writing, mediation and proceed directly to the commencement of a civil
action or binding arbitration, as applicable; and (2) the LA-RICS
Authority may prescribe reasonable change order, claim, and dispute
resolution procedures and requirements in addition to the provisions of
Section 9204, so long as the contractual provisions do not conflict with
or otherwise impair the timeframes and procedures set forth in Section
9204.
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Americans with Disabilities Act (ADA) Information
Individuals requiring reasonable accessibility accommodations may request
written materials in alternate formats, physical accessibility accommodations, sign
language interpreters or other reasonable accommodations by contacting our
departmental Americans with Disabilities Act Coordinator at (626) 458-4081, from
7:30 a.m. to 5:00 p.m., Monday through Thursday (excluding holidays). Persons
who are deaf or hard of hearing may make contact by first dialing the California
Relay Service at 7-1-1. Requests should be made at least one week in advance
to ensure availability. When making a reasonable accommodation request, please
reference [BRC-2].
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PART A

STATEMENT OF QUALIFICATION (SOQ)
QUESTIONNAIRE

LOS ANGELES REGIONAL INTEROPERABLE
COMMUNICATIONS SYSTEM (LA-RICS) AUTHORITY
TELECOMMUNICATION FACILITY CONSTRUCTION AND
INSTALLATION PROJECT
ISSUED MAY 13, 2019

AMENDED AND RESTATED UNDER ADDENDUM "A"
JUNE 4, 2019
AMENDED AND RESTATED UNDER ADDENDUM "B"
JUNE 19, 2019

COUNTY OF LOS ANGELES
PUBLIC WORKS
900 SOUTH FREMONT AVENUE
ALHAMBRA, CA 91803
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SECTION 0: CONTACT INFORMATION
Contractor Name: ________________________

Check One: ☐
☐
☐
☐
☐

Corporation
Partnership
Sole Prop.
Joint Venture
Other

If Contractor is a sole proprietor or partnership:
Owner(s) of Company: ___________________________________
______________________________________________________
______________________________________________________
If Contractor is a Joint Venture:
NOTE: If proposing Contractor is a Joint Venture, each Joint Venture member-firm is
required to fill out its own Section 1 of the Prequalification Questionnaire. Section 3
shall be completed by the Joint Venture member-firm holding the general
contractor license under which the Work will be performed. Sections 2, 4, 5, and
6 shall be completed once only on behalf of the whole Joint Venture team.
List of Joint Venture Member-Firms: __________________________
_______________________________________________________
_______________________________________________________
Name of Joint Venture Member-Firm Completing this Questionnaire:
_______________________________________________________
All Contractors:
Contact Person: ________________________________
Address: ________________________________________________________
Phone: ______________________
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Fax: ___________________________
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SECTION 1:

ESSENTIAL REQUIREMENTS FOR PRE-QUALIFICATION

All questions in this section are Pass/Fail.
Amended and Restated under Addendum "B": The Contractor will be immediately
disqualified if the answer to any of questions 1.1 through 1.3, including any subparts (i.e.,
1.2a, 1.2b, or 1.2c), 1.5, 1.10, or 1.11, is "No."
The Contractor will be immediately disqualified if the answer to any of questions 1.6
through 1.9 is "Yes."1
The LA-RICS Authority reserves the right to ask for any additional information
based on the responses provided, and will use this information, along with any
other relevant information, to evaluate whether or not the Contractor is responsible
to perform the proposed work.
1.1

Amended and Restated under Addendum "A": Contractor possesses a valid
and current "A" OR "B" classification license issued by the Contractor's State
License Board for the type of work proposed to be performed by Bidder pursuant to
Section 1.7.1 of the RFSQ.
☐ Yes

1.2

☐ No

Contractor License No. _________________

Contractor has attached a notarized statement from an insurance carrier
confirming that the Contractor has the capacity to provide the following insurance
policies:
1.2.a Comprehensive general liability insurance policy specific to the Proposed
Project, with a policy limit of at least $1,000,000 per occurrence,
$2,000,000 aggregate and $2,000,000 for products/completed operation
aggregate.
☐ Yes

☐ No

1.2.b Automobile insurance policy specific to the Proposed Project with a policy
limit of at least $1,000,000 per accident.
☐ Yes
1.3

☐ No

Contractor or Joint Venture Member-Firm has a current workers' compensation
insurance policy as required by the Labor Code or is legally self-insured pursuant
to Labor Code section 3700 et. seq.
☐ Yes
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☐ No
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1.4

Amended and Restated under Addendum "B": Contractor or Joint Venture
Member-Firm has attached the latest copy of its reviewed or audited financial
statement with accompanying notes and supplemental information.2
☐ Yes

☐ No

NOTE: A letter verifying availability of a line of credit may also be attached;
however, it will be considered as supplemental information only.
1.5

Contractor has attached a notarized statement from an admitted surety
(approved by the California Department of Insurance) authorized to issue bonds
in the State of California, which states: (a) that Contractor's current bonding
capacity is sufficient for the project for which Contractor seeks Prequalification,
and (b) the amount of Contractor's current available bonding capacity?3
☐ Yes

☐ No

NOTE: Notarized statement from the surety company.
1.6

Has Contractor's license, listed in Question 1.1 above, been revoked at any time
in the last five years?
☐ Yes

1.7

Has a surety firm completed a contract on behalf of the firm holding the
Contractor's license, or paid for completion because the firm was
default-terminated by the project owner within the last five (5) years?
☐ Yes

1.8

☐ No

☐ No

At the time of submitting this questionnaire, is Contractor or Joint Venture MemberFirm ineligible to bid on or be awarded a Public Works contract, or perform as a
subcontractor on a Public Works contract, by any public entity/agency.
☐ Yes

☐ No

NOTE: If you are currently debarred and the debarment period will end prior
to the proposed contract award date, you may answer no to the question and
indicate the current debarment beginning and end dates on a separate sheet of
paper.
1.9

At any time during the last five years, has Contractor or Joint Venture
Member-Firm, or any of its owners or officers been convicted of a crime involving
the awarding of a contract of a government construction project, or the bidding or
performance of a government contract?
☐ Yes
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1.10

Bidder confirms that it will comply with all the terms, conditions, and requirements
of Exhibit G (LA-RICS Authority Grant Funding Requirements) as part of this
prequalification process and in the event it is awarded a resultant IFB/Agreement?
☐ Yes

1.11

☐ No

Amended and Restated under Addendum "A": Within the last five (5) years,
does the Bidder have experience constructing a minimum of ten (10) wireless
telecommunication projects (WTP), which meet the site types and site components
requirements listed below?
☐ Yes

☐ No

a. SITE TYPES: Construction of at least one (1) of the following wireless
telecommunication facility site types? Each project can be of the same site type
OR a combination of site types.
▪ New lattice or monopole towers
▪ Rooftops
▪ Lattice tower or monopole collocation
☐ Yes

☐ No

b. SITE COMPONENTS: Wireless telecommunication project listed shall include
at least one (1) of the site components below. Does the Bidder have experience
with ALL of the site components listed? The site components installation
experience can be achieved in a single wireless telecommunication project OR
across Bidder's list of wireless telecommunication projects, so long as Bidder
has experience with ALL three of the site components listed. If any one of the
site components is missing from the Bidder's experience, the Bidder shall be
disqualified.
▪ Cellular-type antennas and antenna cabling
▪ Remote radio units (RRUs)
▪ DC power and fiber-optic cabling
☐ Yes

☐ No

FOOTNOTES:
1

2

3

A contractor disqualified solely because of a "Yes" answer given to question 1.6, 1.7, or 1.9 may appeal the disqualification and provide an explanation
of the relevant circumstances during the appeal procedure.
Public Contract Code section 20101 (e) exempts from this requirement a contractor who has qualified as a small business pursuant to Government
Code section 14837(d)(1), if the bid is "no more than 25 percent of the qualifying amount provided in section 14837(d)(1)."
An additional notarized statement from the surety may be requested by the County, on behalf of the LA-RICS Authority, at the time of submission of
a bid, if this prequalification package is submitted more than 60 days prior to submission of the bid.
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SECTION 2: LA-RICS AUTHORITY REQUIRED CERTIFICATIONS
All questions in this Section are Pass/Fail.
The Contractor will be immediately disqualified if the answer to any of the questions in this
Section is "No."
The Contractor must affirm that it has reviewed all LA-RICS Authority forms listed in this
section and agrees to fill and attach all forms listed below as part of the Part B (Invitation
for Bid) if invited to submit.
The following LA-RICS Authority required forms will be completed, signed, and
attached to the Part B – IFB Response:
2.1

00 03 00 – Form of Bid to Be Used by Bidders
☐ Yes ☐ No

2.2

00 03 10 – Best Management Practices Requirements
☐ Yes ☐ No

2.3

00 03 11 – Construction and Demolition Debris Recycling Requirements
☐ Yes ☐ No

2.4

00 03 12 – Insurance Requirements
☐ Yes ☐ No

2.5

00 04 10 – Bid Bond
☐ Yes ☐ No

2.6

00 04 30 – List of Subcontractors
☐ Yes ☐ No

2.7

Reserved

2.8

Reserved

2.9

00 04 40 – Equals
☐ Yes ☐ No

2.10

00 04 50 – Non-collusion Affidavit
☐ Yes ☐ No

2.11

Reserved
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2.12

00 04 65 – Three-Year Contracting History
☐ Yes ☐ No

2.13

00 04 70 – False Claims
☐ Yes ☐ No

2.14

00 04 71 – Civil Litigation History
☐ Yes ☐ No

2.15

00 04 72 – Criminal Convictions
☐ Yes ☐ No

2.16

00 04 73 – Debarments
☐ Yes ☐ No

2.17

00 04 74 – Labor Law/Payroll Violations
 Yes
 No

2.18

00 04 85 – Contractor Employee Jury Service Program
☐ Yes ☐ No

2.19

00 04 90 – Contractor's Industrial Safety Record
☐ Yes ☐ No

2.20

00 04 91 – Injury and Illness Prevention Plan and Code of Safe Practices Affidavit
☐ Yes ☐ No

2.21

00 04 92 – Contractor's Organization Questionnaire/Affidavit
☐Yes ☐ No

2.22

00 04 93 – Certification of Compliance with the County's Defaulted Property Tax
Reduction Program
☐ Yes ☐ No

2.23

00 04 94 – Avoidance of Conflict of Interest
☐ Yes ☐ No

2.24

00 04 97 – Compliance with Fair Chance Employment Hiring Practices Certification
☐ Yes ☐ No
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Page 8 of 28

SOQ Questionnaire – Addendum "B"

EXHIBIT A
LA-RICS Authority Telecommunication Facility Construction and Installation Project RFSQ – Amended and Restated under Addendum "B"

2.25

00 04 98 – Zero Tolerance Human Trafficking Policy Certification
☐ Yes ☐ No

2.26

00 04 99 – Disallowed Cost Attestation
☐ Yes ☐ No

2.27

Prime and Subconsultants on team affirms that they will register with the Department
of Industrial Relations Department, if they are pre-qualified for Part B – IFB, and
submits a Bid
☐ Yes

2.28

☐ No

Prime affirms they reviewed Exhibit G (LA-RICS Authority Grant Funding
Requirements) in particular Exhibits G.1, G.2, G.3, and G.4
☐ Yes
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SECTION 3: ORGANIZATION, HISTORY, ORGANIZATIONAL PERFORMANCE,
COMPLIANCE WITH CIVIL AND CRIMINAL LAWS, AND SAFETY RECORDS
This Section includes additional questions regarding the business performance of the
Contractor or the Joint Venture member-firm holding the general Contractor license
under which the Work will be performed. Some questions are for Information Only,
while other questions are scored.
The LA-RICS Authority reserves the right to ask for any additional information
based on the responses provided, and will use this information, along with any
other relevant information, to evaluate whether or not the Contractor is responsible
to perform the proposed work.
Current Organization and Structure of the Contractor – Information Only
3.1

For Firms that are Corporations or Limited Liability Corporations:
3.1.a

Date incorporated: __________________

3.1.b

Under the laws of what state: _____________________

3.1.c

Provide all the following information for each person who is either (a) an
officer of the corporation (president, vice president, secretary, and
treasurer), or (b) the owner of at least ten percent of the corporation's
stock.
Name

3.1.d

Position

Years
with Co.

% Ownership

Identify every construction firm that any person listed above has been
associated with (as owner, general partner, limited partner or officer)
at any time during the last five years.
NOTE: For this question, "owner" and "partner" refer to ownership
of ten percent (10%) or more of the business, or ten percent (10%)
or more of its stock, if the business is a corporation.
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Person's Name

3.1.e

Construction Firm

If your firm has operated under any other business names and/or business
licenses during the last five years, provide those names and licenses
below.
Firm Name

3.2

Dates of Person's
Participation
with Firm

Years in
Operation

License

For Firms that are Partnerships:
3.2.a

Date of formation: ________________________ ______

3.2.b

Under the laws of what state: ________________ ______

3.2.c

Provide all the following information for each partner who owns
ten percent (10%) or more of the firm.
Name

BRC0000102
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3.2.d

Identify every construction company that any partner has been
associated with (as owner, general partner, limited partner or officer)
at any time during the last five years.
NOTE: For this question, "owner" and "partner" refer to
ownership of ten percent (10%) or more of the business, or
ten percent (10%) or more of its stock, if the business is a
corporation.
Person's Name

3.2.e

Construction Company

If your firm has operated under any other business names and/or
business licenses during the last five years, provide those names and
licenses below.
Firm Name

3.3

Dates of Person's
Participation with
Company

License

Years in Operation

For Firms that are Sole Proprietorships:
3.3.a

Date of commencement of business ________________________

3.3.b

Identify every construction firm that the business owner has been
associated with (as owner, general partner, limited partner or officer) at
any time during the last five years.
NOTE: For this question, "owner" and "partner" refer to ownership
of ten percent (10%) or more of the business, or ten percent (10%) or
more of its stock, if the business is a corporation.
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Person's Name

3.3.c

Construction Company

If your firm has operated under any other business names and/or
business licenses during the last five years, provide those names and
licenses below.
Firm Name

3.4

Dates of Person's
Participation with
Company

License

Years in Operation

For Firms that intend to Make a Bid as Part of a Joint Venture:
3.4.a

Date of commencement of joint venture_____________

3.4.b

Provide all of the following information for each firm that is a member
of the joint venture that expects to bid on the project:
Firm Name
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Page 13 of 28

% Ownership
Of Joint
Venture

SOQ Questionnaire – Addendum "B"

EXHIBIT A
LA-RICS Authority Telecommunication Facility Construction and Installation Project RFSQ – Amended and Restated under Addendum "B"

History of the Business and Organizational Performance
3.5

Has there been any change in ownership of the firm at any time during the
last three years? Information only
NOTE: A corporation whose shares are publicly traded is not required to
answer this question.
☐ Yes

3.6

☐ No

If "yes," explain on a separate signed page.

Is the firm a subsidiary, parent, holding company or affiliate of another
construction firm? Information only
NOTE: Include information about other firms if one firm owns 50 percent or
more of another, or if an owner, partner, or officer of your firm holds a similar
position in another firm.
☐ Yes

3.7

☐ No

If "yes," explain on a separate signed page.

Are any corporate officers, partners or owners connected to any other construction
firms? Information only
NOTE: Include information about other firms if an owner, partner, or officer
of your firm holds a similar position in another firm.
☐ Yes

3.8

If "yes," explain on a separate signed page.

Does your firm have the qualified, experienced key personnel available to work
on the proposed project during the indicated time period? Information Only
☐ Yes

3.9

☐ No

☐ No

How many years has your organization been in business in California as a
Contractor under your present business name and license number?
Years in Business____________
3 years or less = 2 points
4 years = 3 points
5 years = 4 points
6 years or more = 5 points

3.10

Is your firm currently the debtor in a bankruptcy case?
☐ Yes
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If "yes," please attach a copy of the bankruptcy petition, showing the case
number, and the date on which the petition was filed.
No = 3 points

Yes = 0 points

3.11 Was your firm in bankruptcy at any time during the last five years?
(This question refers only to a bankruptcy action that was not described in answer
to question 3.10, above)
☐ Yes

☐ No

If "yes," please attach a copy of the bankruptcy petition, showing the case number
and the date on which the petition was filed, and a copy of the Bankruptcy Court's
discharge order, or of any other document that ended the case, if no discharge
order was issued.
No = 3 points

Yes = 0 points
Licenses

3.12 If any of your firm's license(s) are held in the name of a corporation or
partnership, list below the names of the qualifying individual(s) listed on the
Contractor's State License Board (CSLB) records who meet(s) the experience
and examination requirements for each license. Information only
_______________________________________________________________
_______________________________________________________________

3.13

Has any CSLB license held by the Contractor or its Responsible Managing
Employee (RME) or Responsible Managing Officer (RMO) been suspended within
the last five years?
☐ Yes

☐ No

If "yes" please explain any mitigating circumstances on a separate signed sheet.
No = 5 points
3.14

Yes = 0 points

Provide a listing of any violations of the Contractors' State License (Chapter 9
commencing with Section 7000 of Division 3 of the Business and Professions
Code), including violations related to the payment of wages, benefits,
apprenticeship requirements, or personal income tax withholding, or of Federal
Insurance Contribution Act (FICA) withholding requirement settled against any
member of the Contractor. Information only
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3.15

Provide a listing of the names and positions of your firm's RME and/or RMO for
the last five years. Information only
Disputes

3.16

At any time in the last five years, has your firm been assessed and required to pay
liquidated damages of more than 30 days following completion of a project under
a construction contract with either a public or private owner?
☐ Yes

☐ No

If "yes," explain on a separate signed page, identifying all such projects by owner,
owner's address, the date of completion of the project, amount of liquidated
damages assessed and all other information necessary to fully explain the
assessment of liquidated damages.
No projects with liquidated damages of more than 30 days = 5 points
One project with liquidated damages of more than 30 days = 4 points
Two projects with liquidated damages of more than 30 days = 3 points
Any other answer: no points
3.17

In the last five years, has your firm, or any firm with which any of your company's
owners, officers or partners was associated, been debarred, disqualified, removed
or otherwise prevented from bidding on, or completing, any government agency or
Public Works project for any reason?
NOTE: "Associated with" refers to another construction firm in which an
owner, partner or officer of your firm held a similar position, and which is
listed in response to question 3.2.c or 3.2.d on this form.
☐ Yes

☐ No

If "yes," explain on a separate signed page. State whether the firm involved was
the firm applying for prequalification here or another firm. Identify by name of the
company, the name of the person within your firm who was associated with that
company, the year of the event, the owner of the project, the project and the basis
for the action.
No = 5 points

Yes = 0 points

3.18 In the last five years, has your firm been denied an award of a Public Works
contract based on a finding by a public agency that your company was not a
responsible bidder?
☐ Yes

☐ No

If "yes," explain on a separate signed page. Identify the year of the event, the
owner, the project and the basis for the finding by the public agency.

BRC0000102

Page 16 of 28

SOQ Questionnaire – Addendum "B"

EXHIBIT A
LA-RICS Authority Telecommunication Facility Construction and Installation Project RFSQ – Amended and Restated under Addendum "B"

No = 5 points

Yes = 0 points

The following two questions refer only to disputes between your firm and
the owner of a project. You need not include information about disputes
between your firm and a supplier, another Contractor, or Subcontractor.
Also, you may omit reference to all disputes with amounts of less than
$50,000.
3.19

In the past five years, has any claim against your firm concerning your firm's work
on a construction project been filed in court or arbitration?
☐ Yes

☐ No

If "yes," on a separate signed sheet of paper, identify the claim(s) by providing the
project name, date of the claim, name of the claimant, a brief description of the
nature of the claim, the court in which the case was filed and a brief description of
the status of the claim (pending or, if resolved, a brief description of the resolution).
Information only
3.20 In the past five years, has your firm made any claim against a project owner
concerning work on a project or payment for a contract, and filed that claim in
court or arbitration? Information only
☐ Yes

☐ No

If "yes," on separate signed sheets of paper, identify the claim by providing the
project name, date of the claim, name of the entity (or entities) against whom the
claim was filed, a brief description of the nature of the claim, the court in which the
case was filed and a brief description of the status of the claim (pending, or if
resolved, a brief description of the resolution).
3.21

At any time during the past five years, has any surety company made any
payments on your firm's behalf as a result of a default, to satisfy any claims made
against a performance or payment bond issued on your firm's behalf, in
connection with a construction project, either public or private?
☐ Yes

☐ No

If "yes," explain on a separate signed page, the amount of each such claim
(payment), contract value, the name and telephone number of the claimant, the
date of the claim, the grounds for the claim, the present status of the claim, the
date of resolution of such claim if resolved, the method by which such was
resolved if resolved, the nature of the resolution and the amount, if any, at which
the claim was resolved.
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NOTE: Any payment ranging from 0% to 5% will be counted as one claim;
any payment in excess of 5% of the contract value will be counted as
two claims for the scoring of this question. Any payment in excess of 10% of
the contract value will be counted as three claims for the scoring of this
question.
If your firm's average gross revenue for the last three years was less than
$50 million, scoring is as follows:
5 points for "No," indicating no such claim
4 points for "Yes," indicating 1 such claim
3 points for "Yes," indicating 2 such claims
Subtract 5 points for "Yes," if more than 3 or more such claims
If your firm's average gross revenue for the last three years was more than
$50 million, scoring is as follows:
5 points for either "No" or a "Yes," indicating 1 such claim
4 points for "Yes," indicating 2 such claims
3 points for "Yes," indicating up to 3 or 4 such claims
Subtract 5 points for "Yes," indicating 5 or more such claims
3.22

In the last five years, has any insurance carrier, for any form of insurance, refused
to renew the insurance policy for your firm?
☐ Yes

☐ No

If "yes," explain on a separate signed page. Name the insurance carrier, the form
of insurance, the year of the refusal and any justification provided (include copies
of this justification). On a separate sheet, explain the reason for the denial and
provide a copy of the denial letter. The County reserves the right to reinstate points
based on the responses provided.
5 points for "No"
4 points for "Yes," indicating 1 such instance
3 points for "Yes," indicating 2 such instances
0 points for "Yes," if more than 2 such instances
Criminal Matters and Related Civil Suits
3.23

Has your firm or any of its owners, officers or partners ever been found liable in a
civil suit or found guilty in a criminal action for making any false claim or material
misrepresentation to any public agency or entity?
☐ Yes

☐ No

No = 5 points
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3.24

Has your firm or any of its owners, officers or partners ever been convicted of a
crime involving any federal, state, or local law related to construction?
☐ Yes

☐ No

No = 5 points
3.25

Yes = subtract 5 points

Has your firm or any of its owners, officers or partners ever been convicted of a
federal or state crime of fraud, theft, or any other act of dishonesty?
☐ Yes

☐ No

No = 5 points

Yes = subtract 5 points

Bonding
3.26

Have you attached a notarized letter from your surety identifying the name of the
company, name of the agent, address and telephone number, bonding capacity,
and bond premium rate for a performance and payment bond for the last three
fiscal years? Information only
☐ Yes

☐ No

Compliance with Occupational Safety and Health Laws and
with Other Labor Legislation Safety
3.27

Has CAL OSHA cited and assessed penalties against your firm for any "serious"
or "willful" violations, as determined by OSHA, of its safety or health regulations in
the past five years? (CAL OSHA Act 1973).
NOTE: If you have filed an appeal of a citation, and the Occupational Safety and
Health Appeals Board has not yet ruled on your appeal, you need not include
information about it.
☐ Yes

☐ No

If "yes," attach a separate signed page describing the citations, including
information about the dates of the citations, the nature of the violation, the project
on which the citation(s) was or were issued, and the amount of penalty paid, if any.
If the citation was appealed to the Occupational Safety and Health Appeals Board
and a decision has been issued, state the case number and the date of the
decision.
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If the firm's average gross revenue for the last three years was less than $50
million, scoring is as follows:
5 points for "No"
4 points for "Yes," indicating 1 such instance
3 points for "Yes," indicating 2 such instances
0 points for "Yes," if more than 2 such instances
If your firm's average gross revenue for the last three years was more than
$50 million, scoring is as follows:
5 points for either "No" or "Yes," indicating 1 or 2 such instances
3 points for "Yes," indicating either 3 or 4 such instances
0 points for "Yes," if more than 4 such instances
3.28

Has the Federal Occupational Safety and Health Administration cited and
assessed penalties against your firm in the past five years? (OSHA Act 1970)
NOTE: If you have filed an appeal of a citation and the Appeals Board has
not yet ruled on your appeal, or if there is a court appeal pending, you need
not include information about the citation.
☐ Yes

☐ No

If "yes," attach a separate signed page describing each citation.
If the firm's average gross revenue for the last three years was less than $50
million, scoring is as follows:
5 points for "No"
4 points for "Yes," indicating 1 such instance
3 points for "Yes," indicating 2 such instances
0 points for "Yes," if more than 2 such instances
If your firm's average gross revenue for the last three years was more than $50
million, scoring is as follows:
5 points for either "No" or "Yes," indicating 1 or 2 such instances
3 points for "Yes," indicating either 3 or 4 such instances
0 points for "Yes," if more than 4 such instances
3.29

Has the Environmental Protection Agency (EPA), any Air Quality Management
District, any Regional Water Quality Control Board, or any other environmental
regulatory agency cited and assessed penalties of more than $25,000 against
either your firm or the owner of a project as a consequence of your firm's work, in
the past five years?
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NOTE: If you have filed an appeal of a citation and the Appeals Board has not
yet ruled on your appeal, or if there is a court appeal pending, you need not
include information about the citation.
☐ Yes

☐ No

If "yes," attach a separate signed page describing each citation.
No = 5 points
3.30

Do you have a written safety program and is a copy attached?
☐ Yes

☐ No

Yes = 5 points
3.31

Yes = 0 points

No = 0 points

Within the last five years, has there ever been a period when your firm had
employees but was without workers' compensation insurance or State-approved
self-insurance?
☐ Yes

☐ No

If "yes," please explain the reason for the absence of workers' compensation
insurance on a separate signed page. If "No," please provide a statement by your
current workers' compensation insurance carrier that verifies periods of workers'
compensation insurance coverage for the last five years. (If your firm has been in
the construction business for less than five years, provide a statement by your
workers' compensation insurance carrier verifying continuous workers'
compensation insurance coverage for the period that your firm has been in the
construction business.)
5 points for "No"
3 points for "Yes," indicating 1 such instance of no more than 30 days in
length
0 points for any instance greater than 30 days, or two or more instances of
any length
3.32

(a) Amended and Restated under Addendum "A": Has your firm maintained an
Experience Modification Rate (EMR) with an average of 1.20 or less for the last
three premium years? Contractors with an average EMR rate above 1.20
will be immediately disqualified.
☐ Yes

☐ No

Attach a copy of your worker's compensation insurance carrier's
Experience Modification Rate (EMR) letter for the last three premium
years.
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Attach a separate sheet for the Contractor or each member (as appropriate)
indicating the following information:
EMR year 1:
EMR year 2:
EMR year 3:
3 year EMR average:
3.32

(b) Does your firm's average total recordable injury or illness rate and average lost
work rate for the most recent three year period exceed the applicable statistical
standards for your firm's business category?
☐ Yes

3.32

_________
_________
_________
_________

☐ No

(c) Is your firm a party to an alternative dispute resolution system as provided in
Section 3201.5 of the Labor Code?
☐ Yes

☐ No

Contractors answering "yes" to 3.32(b) and "no" to 3.32(c) will be
immediately disqualified.
Prevailing Wage and Apprenticeship Compliance Record
3.33

Has there been more than one instance (one identified occurrence involving up
to five employees) during the last five years in which your firm was required to
pay penalties for your own firm's failure to comply with the State's prevailing wage
laws?
NOTE: This question refers only to your own firm's violation of prevailing
wage laws, not to violations of the prevailing wage laws by a subcontractor.
☐ Yes

☐ No

If "yes," attach a separate signed page or pages, describing how many instances
occurred (each instance is defined as an occurrence involving a maximum of five
employees; i.e. one time with seven employees would be counted as two
instances) that resulted in penalties.
If your firm's average gross revenue for the last three years was less than
$50 million, scoring is as follows:
5 points for "No"
4 points for "Yes," indicating 1 such instance
3 points for "Yes," indicating 2 such instances
0 points for "Yes," indicating 3 or more such instances
If your firm's average gross revenue for the last three years was more than
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$50 million, scoring is as follows:
5 points for either "No" or "Yes," indicating 1 such instance
4 points for "Yes," indicating 2 such instances
3 points for "Yes," indicating either 3 or 4 such instances

0 points for "Yes," indicating 5 or more such instances
3.34

During the last five years, has there been more than one instance (one identified
occurrence involving up to five employees) in which your own firm has been
penalized or required to pay penalties for failure to comply with the Federal DavisBacon prevailing wage requirements?
☐ Yes

☐ No

If "yes," attach a separate signed page or pages describing how many instances
occurred (each instance is defined as an occurrence involving a maximum of five
employees; i.e. one time with seven employees would be counted as two
instances) that resulted in penalties.
If your firm's average gross revenue for the last three years was less than
$50 million, scoring is as follows:
5 points for "No"
4 points for "Yes," indicating 1 such instance
3 points for "Yes," indicating 2 such instances
0 points for "Yes," indicating 3 or more such instances
If your firm's average gross revenue for the last three years was more than
$50 million, scoring is as follows:
5 points for either "No" or "Yes," indicating 1 such instance
4 points for "Yes," indicating 2 such instances
3 points for "Yes," indicating either 3 or 4 such instances
0 points for "Yes," indicating 5 or more such instances
3.35

Provide the name, address and telephone number of the apprenticeship program
(approved by the California Apprenticeship Council) from whom you intend to
request the dispatch of apprentices to your company for use on any LA-RICS
Authority project for which you are awarded a contract by the LA-RICS
Authority Joint Powers Authority Board of Directors.
_____________________________
_____________________________
_____________________________
5 points if at least one approved apprenticeship program is listed
0 points for any other answer
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SECTION 4: RECENT CONSTRUCTION PROJECTS COMPLETED
4.1

Amended and Restated under Addendum "A": Experience Requirement
In this section the LA-RICS Authority is asking questions relevant to the
Contractor's qualifications most closely related to the proposed project, in
particular as it relates to Section 1.7 (Qualifications of Bidders) of the RFSQ as
follows:
In order for a Bidder to qualify, Bidder must be able to check "YES" for each of the
following three (3) experience requirement categories.
☐

Within the last five (5) years, Bidder must have experience constructing a
minimum of ten (10) wireless telecommunication projects (WTP as defined in
Paragraph 1.7.3) which meet the site types and site components
requirements listed below. If Bidder does not meet this requirement, the
Bidder will be disqualified.

☐

a.

SITE TYPES: Construction of at least one (1) of the following wireless
telecommunication facility site types. Each project can be of the same
site type OR a combination of site types.
▪ New lattice or monopole towers
▪ Rooftops
▪ Lattice tower or monopole collocation

☐

b.

SITE COMPONENTS: Wireless telecommunication project listed shall
include at least one of the site components below. The Bidder shall have
experience with ALL of the site components listed. The site components
installation experience can be achieved in a single wireless
telecommunication project OR across Bidder's list of wireless
telecommunication projects, so long as Bidder has experience with ALL
three of the site components listed. If any one of the site components
is missing from the Bidder's experience, the Bidder shall be disqualified.
▪ Cellular-type antennas and antenna cabling
▪ Remote radio units (RRUs)
▪ DC power and fiber-optic cabling

The experience scoring criteria is described in Section 4.2 below.
The LA-RICS Authority reserves the right to ask for any additional
information based on the responses provided, and will use this information,
along with any other relevant information, to evaluate whether or not the
Contractor is qualified to perform the proposed work.
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4.2

Bidder
Use the "Construction Projects Completed" form to provide details demonstrating
experience regarding the WTP (public or private), which the Bidder performed within
the last five (5) years that are substantially similar in size, cost, and scope to the
proposed projects meeting the experience criteria indicated above.
To demonstrate this experience, Bidder shall list the wireless communication
projects that it completed within the last five (5) years on the "Construction Projects
Completed" form and provide the following requested information:
a. Type of installation (e.g. lattice tower, monopole tower, rooftop, monopole
collocation, etc.).
b. Name of wireless carrier or tower company and contact information.
c. Construction start date and acceptance date.
d. Value of the work performed.
e. Confirmation the project was completed on time and within budget.

4.3

Experience Scoring Criteria
A total of 34 points are allocated to Bidders WTP experience as follows:
▪

Eight (8) points – completed ten (10) wireless telecommunication projects
(WTP) with the last five (5) years.

▪

Twelve (12) points – completed eleven (11) to twenty (20) wireless
telecommunication projects (WTP) within the last five (5) years.

▪

Eighteen (18) points – completed twenty-one (21) to forty (40) wireless
telecommunication projects (WTP) within the last five (5) years.

▪

Twenty-three (23) points – completed forty-one (41) to sixty (60) wireless
telecommunication projects (WTP) within the last five (5) years.

▪

Twenty-eight (28) points – completed more than sixty (60) wireless
telecommunication projects (WTP) within the last five (5) years.

▪

Six (6) Bonus Points – completed fifteen (15) wireless telecommunication
projects (WTP) within the last twelve (12) months.
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CONSTRUCTION PROJECTS COMPLETED
(Use one (1) form for EACH Wireless Telecommunication Project to demonstrate Experience)

Wireless Telecommunication Projects (Refer to Section 4)
PROJECT NO:

Name of Project

Construction
Cost

Construction
Start Date

Construction
Completion Date
(shall be from May
2014 or later)

Within
Budget?
Y or N

*Bidder to provide at least ten (10) projects completed within the last 5 years
Bidders MUST identify the SITE TYPE and SITE COMPONENTS. Bidders who fail to identify
the SITE TYPE and SITE COMPONENTS for the project in accordance with RFP Paragraph
1.7.3 will result in the "wireless telecommunication project" being disqualified from
Bidder's experience consideration.
SITE TYPE: (Bidder must check at least one site type)

3.

New lattice or Monopole Tower
Rooftop
Lattice Tower or Monopole Collocations

SITE COMPONENTS: (Bidder must check all that apply)
Cellular-type antennas and antenna cabling
Remote Radio Units (RRUs)
DC power and fiber-optic cabling
Name of Wireless Carrier or Tower Company:
Contact Information:
(name, phone number, email address)
Scope Description:

PRINT ADDITIONAL PAGES AS NECESSARY. MAINTAIN THE REQUESTED
FORMAT AND PROVIDE THE REQUESTED INFORMATION.

BRC0000102

Page 26 of 28

SOQ Questionnaire – Addendum "B"

EXHIBIT A
LA-RICS Authority Telecommunication Facility Construction and Installation Project RFSQ – Amended and Restated under Addendum "B"

SECTION 5: COMMITMENT TO BID
If prequalified, I certify that I will provide a full and complete Part B – Bid for the
LA-RICS Authority Telecommunication Facility Construction and Installation
project.
Note: This statement is a Pass/Fail statement. Any bidders that will not verify a
commitment to provide a full and complete Part B – Bid will be immediately
disqualified.

Dated:
Authorized Contractor Representative

(Signature)

(Company and Position of Signatory)
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SECTION 6: OATH OF TRUTHFULNESS
I, the undersigned, certify and declare that I have read all the foregoing answers to this
questionnaire and know their contents. The matters stated in the questionnaire answers
are true of my own knowledge and belief, except as to those matters stated on information
and belief, and as to those matters I believe them to be true. I declare under penalty of
perjury under the laws of the State of California, that the foregoing is correct.
Dated ___________________

________________________________________
(Contractor's Name)

(Company and Position of Signatory)
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SECTION 00 05 00
CONTRACT WITH LA-RICS AUTHORITY FOR TELECOMMUNICATIONS FACILITY
CONSTRUCTION AND INSTALLATION PROJECT
THIS CONTRACT, made and entered into this ________ day of______________ 2XXX,
by and between the Los Angeles Regional Interoperable Communications System
Authority (LA-RICS Authority), a joint powers authority in the State of California
(hereinafter called the LA-RICS Authority), and
CONTRACTOR
A California Corporation
ADDRESS
CITY, STATE, ZIP
TELEPHONE
(hereinafter called the Contractor),
WITNESSETH:
1.

Contractor's Services
That the Contractor, in consideration of the promises of the LA-RICS Authority
hereinafter set forth, hereby agrees to furnish all tools, equipment, labor, and
material necessary to perform and complete in a good and workmanlike manner,
PROJECT NAME
ADDRESS
within the time and in accordance with the recommendation of the Executive
Director of the LA-RICS Authority, dated month-day, 2XXX, Plans and
Specifications Number, the Notice Inviting Bids, Notice to Bidders A, etc. (if any),
and the lump sum bid of the Contractor, including Additive Alternates 1, all of which
are incorporated herein as though fully set forth, and are hereby agreed by the
parties to constitute the Contract documents.

2.

Consideration
That the LA-RICS Authority agrees, in consideration of the performance of this
Contract, to pay to the Contractor, and the Contractor agrees to accept in full
satisfaction for the work done hereunder, a sum in the amount of ______________
Dollars ($ amount) which sum shall be paid to the Contractor at the time and in the
manner set forth in the specifications.
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3.

Extended Overhead Daily Rate
The Contractor's Extended Overhead Daily Rate is $XXX, as set forth in the
Section 00 03 00 (Contractor's Form of Bid), which Extended Overhead Daily Rate
shall be payable to the Contractor for each day of Compensable Delay to fully
compensate the Contractor for any damages resulting from or associated with
Compensable Delay, including, but not limited to, home office and field office
overhead, as specified in Specification Section 00 01 00 (Instructions to Bidders),
Paragraph 1.14c, and in accordance with Specification Section 00 07 00(General
Conditions), in particular Paragraph 17 (Time Extensions and Compensation for
Delay).

4.

Notice to Employees Regarding the Federal Earned Income Credit
Contractor shall notify its employees, and shall require each subcontractor to notify
its employees, that they may be eligible for the Federal Earned Income Credit
under the Federal income tax laws. Such notice shall be provided in accordance
with the requirement set forth in Internal Revenue Service Notice 1015.

5.

LA-RICS Authority Rights
The LA-RICS Authority may employ, either during or after performance of this
Contract, any right of recovery the LA-RICS Authority may have against the
Contractor by any means it deems appropriate including, but not limited to, set-off,
action at law or in equity, withholding, recoupment, or counterclaim. The rights
and remedies of the LA-RICS Authority under this Contract are in addition to any
right or remedy provided by California law.

6.

Fair Labor Standards Act
Contractor shall comply with all applicable provisions of the Federal Fair Labor
Standards Act, and shall indemnify, defend, and hold harmless LA-RICS Authority,
its member agencies in the LA-RICS Authority, directors, appointed , officers,
employees, and agents from any and all liability including, but not limited to, wages,
overtime pay, liquidated damages, penalties, court costs, and attorneys' fees
arising under any wage and hour law including, but not limited to, the Federal Fair
Labor Standards Act for services performed by Contractor's employees for which
LA-RICS Authority may be found jointly or solely liable.

7.

Prevailing Wage Requirements
a.

Prevailing Wages
The services provided in this Contract constitute "public works" as defined in
California Labor Code 1720, and are therefore subject to payment of
prevailing wages, compliance monitoring and enforcement by the Department
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of Industrial Relations (DIR). Further, since the work is federally funded, then
federal labor standards, as applicable, including the Davis-Bacon
requirements as set forth in Exhibit A (LA-RICS Authority Grant Funding
Requirements), should also be complied with. Federal wage determinations
are available at www.wdol.gov. If federal and state wage rates are both
applicable to a craft, classification or type of workers, then the higher of the
two wages will prevail.
The Director of the DIR has established the general prevailing rate of per
diem wages for each craft, classification, type of worker, or mechanic needed
to execute public works and improvements. The current general prevailing
wage
rate
determinations
are
available
at
www.dir.ca.gov/dlsr/pwd/index.htm. The Contractor is required to pay its
agents and employees the applicable, current prevailing wage rate and is
responsible for selecting the classification of workers required to perform this
service.
The Contractor agrees to comply with the provisions of Section 1775 of the
California Labor Code relating to the payment of prevailing wages, the
utilization of apprentices in accordance to LC 1777.5, and the assessment of
penalties determined by the California Labor Commissioner. Pursuant to
Section 1773.2 of the California Labor Code, copies of the prevailing rate of
per diem wages are on file at the LA-RICS Authority, and will be made
available for inspection by request to the Contract Administrator. Future
effective wage rates will be on file with the Department of Industrial Relations.
The new wage rates shall become effective on the day following the expiration
date of the current determinations and apply to the Contract in the same
manner as if they had been included or referenced in the Contract.
b.

Work Records
The Contractor shall comply with the requirements of Section 1812 of the
Labor Code. The Contractor shall maintain an accurate written record of all
employees working on the project each calendar day. The record shall
include each employee's name, Social Security number, job classification,
and the actual number of hours worked.

c.

Posting of Notices
The Contractor shall comply with the provisions of Section 1773.2 of the
Labor Code. The Contractor shall post a copy of the prevailing wage rates at
the worksite and comply with applicable law including posting of jobsite
notices required by 8 California Code Reg. §16451(d):
"This public works project is subject to monitoring and investigative activities
by the Compliance Monitoring Unit (CMU) of the Division of Labor Standards
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Enforcement, Department of Industrial Relations, State of California. This
Notice is intended to provide information to all workers employed in the
execution of the Contract for public work and to all contractors and other
persons having access to the jobsite to enable the CMU to ensure compliance
with and enforcement of prevailing wage laws on public works projects.
The prevailing wage laws require that all workers be paid at least the
minimum hourly wage as determined by the Director of Industrial Relations
for the specific classification (or type of work) performed by workers on the
project. These rates are listed on a separate jobsite posting of minimum
prevailing rates required to be maintained by the public entity, which awarded
the public works Contract. Complaints concerning nonpayment of the
required minimum wage rates to workers on this project may be filed with the
CMU at any office of the Division of Labor Standards Enforcement (DLSE).
Local Office Telephone Number:
Division of Labor Standards Enforcement Office
320 West Fourth Street, Suite 450
Los Angeles, CA 90013
(213) 620-6330
Complaints should be filed in writing immediately upon discovery of any
violations of the prevailing wage laws due to the short period of time following
the completion of the project that the CMU may take legal action against those
responsible.
Complaints should contain details about the violations alleged (for example,
wrong rate paid, not all hours paid, overtime rate not paid for hours worked in
excess of 8 hours per day or 40 hours per week, etc.) as well as the name of
the employer, the public entity which awarded the public works Contract, and
the location and name of the project.
For general information concerning the prevailing wage laws and how to file
a complaint concerning any violation of these prevailing wage laws, you may
contact any DLSE office. Complaint forms are also available at the
Department
of
Industrial
Relations
website
found
at
www.dir.ca.gov/dlse/PublicWorks.html."
d.

Certified Payroll Records
The Contractor shall comply with the requirements of Section 1776 of the
Labor Code. Contractor and Subcontractors, if any, must furnish certified
payroll records directly to the Labor Commissioner (aka Division of Labor
Standards Enforcement) in a format prescribed by the Labor Commissioner.
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d.

8.

When requested by the LA-RICS Authority, electronic certified payroll records
must be submitted to the LA-RICS Authority, through an online system
designated by the LA-RICS Authority.

Mental Health Services for Critical Incidents
In the event of a serious accident on the Project site, the Los Angeles County
Department of Mental Health (DMH) will, if requested, respond. The response may
be within a few hours or as long as a few days after the incident, depending on
when the request was made. The services DMH will provide include crisis
intervention, normalization of the stress response that survivors may be
experiencing, stress management techniques and resources if the stress reactions
increase in frequency or intensity. Requests for services may be made by calling
the DMH Emergency Outreach Bureau Deputy Director, (213) 738-4924, during
normal business hours or the ACCESS Center, (800) 854-7771, evenings,
holidays, and weekends.

9.

Employment Eligibility Verification
Contractor warrants that it fully complies with all Federal statutes and regulations
regarding employment of aliens and others, and that all its employees performing
services hereunder meet the citizenship or alien status requirements contained in
Federal statutes and regulations. Contractor shall obtain, from all covered
employees performing services hereunder, all verifications and other
documentation of employment eligibility status required by Federal statutes and
regulations as they currently exist and as they may be hereafter amended.
Contractor shall retain such documentation for all covered employees for the
period prescribed by law. Contractor shall indemnify, defend, and hold harmless
LA-RICS Authority, its member agencies in the LA-RICS Authority, directors,
appointed officers, employees and agents from employer sanctions and any other
liability which may be assessed against Contractor or LA-RICS Authority in
connection with any alleged violation of Federal statutes or regulations pertaining
to the eligibility for employment of persons performing services under this Contract.

10.

Contractor Responsibility and Debarment
Contractor is subject to and shall fully comply with the County of Los Angeles nonresponsibility and debarment (Chapter 2.202 of the County Code) requirements
and federal debarment (45 C.F.R. Part 76) requirements. These provisions are
included in this Contract and are hereby incorporated herein by this reference.

11.

Compliance with Jury Service Program
This Contract is subject to provisions of the County's ordinance entitled Contractor
Employee Jury Service (Jury Service Program) as codified in Sections 2.203.010
through 2.203.090 of the Los Angeles County Code, incorporated by reference
and made part of this Contract.
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a.

Unless Contractor has demonstrated to the LA-RICS Authority's satisfaction
either that Contractor is not a Contractor as defined under the Jury Service
Program (Section 2.203.020 of the County Code) or that Contractor qualifies
for an exception to the Jury Service Program (Section 2.203.070 of the
County Code), Contractor shall have and adhere to a written policy that
provides that its employees shall receive from the Contractor, on an annual
basis, no less than five days of regular pay for actual jury service. The policy
may provide that Employees deposit any fees received for such jury service
with the Contractor or that the Contractor deduct from the employee's regular
pay the fees received for jury service.

b.

For purposes of this Section, Contractor means a person, partnership,
corporation or other entity which has an Contract with the County or the LARICS Authority or a subcontract with a County or the LA-RICS Authority
contractor and has received or will receive an aggregate sum of $50,000 or
more in any 12-month period under one or more County or LA-RICS Authority
Contracts or subcontracts. Employee means any California resident who is
a full-time employee of Contractor. Full- time means 40 hours or more worked
per week, or a lesser number of hours if: (1) the lesser number is a recognized
industry standard as determined by the LA-RICS Authority, or (2) Contractor
has a long-standing practice that defines the lesser number of hours as fulltime. Full-time employees providing short-term, temporary services of 90
days or less within a 12-month period are not considered full-time for
purposes of the Jury Service Program. If Contractor uses any subcontractor
to perform services for the LA-RICS Authority under the Contract, the
subcontractor shall also be subject to the provisions of this Section. The
provisions of this Section shall be inserted into any such subcontract
Agreement and a copy of the Jury Service Program shall be attached to the
Agreement.

c.

If Contractor is not required to comply with the Jury Service Program when
the Contract commences, Contractor shall have a continuing obligation to
review the applicability of its exception status from the Jury Service Program,
and Contractor shall immediately notify LA-RICS Authority if Contractor at any
time either comes within the Jury Service Program's definition of Contractor
or if Contractor no longer qualifies for an exception to the Program. In either
event, Contractor shall immediately implement a written policy consistent with
the Jury Service Program. The LA-RICS Authority may also require, at any
time during the Contract and at its sole discretion, that Contractor
demonstrate to the LA-RICS Authority's satisfaction that Contractor either
continues to remain outside the Jury Service Program's definition of
Contractor and/or that Contractor continues to qualify for an exception to the
Program.

d.

Contractor's violation of this Section of the Contract may constitute a material
breach of the Contract. In the event of such material breach, LA-RICS
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Authority may, in its sole discretion, terminate the Contractor and/or bar
Contractor from the award of future LA-RICS Authority Contracts for a period
of time consistent with the seriousness of the breach.
12.

No Payment for Services Provided Following Expiration/Termination of Contract
Contractor shall have no claim against LA-RICS Authority for payment for any
money or reimbursement, of any kind whatsoever, for any service provided by
Contractor after the expiration or other termination of this Contract. Should
Contractor receive any such payment it shall immediately notify LA-RICS Authority
and shall immediately repay all such funds to LA-RICS Authority. Payment by
LA-RICS Authority for services rendered after expiration/termination of this
Contract shall not constitute a waiver of LA-RICS Authority's right to recover such
payment from Contractor. This provision shall survive the expiration or other
termination of this Contract.

13.

14.

Notice to Employees Regarding the Safely Surrendered Baby Law
a.

The Contractor shall notify and provide to its employees, and shall require
each subcontractor to notify and provide to its employees, a fact sheet
regarding the Safely Surrendered Baby Law, its implementation in the County
of Los Angeles, and where and how to safely surrender a baby. The fact
sheet is set forth in Exhibit B of this Contract and is also available on the
Internet at www.babysafela.org for printing purposes.

b.

The Contractor acknowledges that the County places a high priority on the
implementation of the Safely Surrendered Baby Law. The Contractor
understands that it is the County's policy to encourage all County Contractors
to voluntarily post the County's Safely Surrendered Baby Law in a prominent
position at the Contractor's place of business. The Contractor will also
encourage its Subcontractors, if any, to post this poster in a prominent
position in the Subcontractor's place of business. The County's Department
of Children and Family Services will supply the Contractor with the poster to
be used.

Assignment by Contractor
a.

Contractor shall not assign its rights or delegate its duties under the Contract,
or both, whether in whole or in part, without the prior written consent of
LA-RICS Authority, in its discretion, and any attempted assignment or
delegation without such consent shall be null and void. For purposes of this
paragraph, LA-RICS Authority consent shall require a written amendment to
the Contract, which is formally approved and executed by the parties. Any
payments by LA-RICS Authority to any approved delegate or assignee on any
claim under the Contract shall be deductible, at LA-RICS Authority's sole
discretion, against the claims which Contractor may have against LA-RICS
Authority.
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15.

b.

Shareholders, partners, members, or other equity holders of Contractor may
transfer, sell, exchange, assign, or divest themselves of any interest they may
have therein. However, in the event any such sale, transfer, exchange,
assignment, or divestment is effected in such a way as to give majority control
of Contractor to any person(s), corporation, partnership, or legal entity other
than the majority controlling interest therein at the time of execution of the
Contract, such disposition is an assignment requiring the prior written consent
of LA-RICS Authority in accordance with applicable provisions of this
Contract.

c.

Any assumption, assignment, delegation, or takeover of any of the
Contractor's duties, responsibilities, obligations, or performance of same by
any entity other than the Contractor, whether through assignment,
subcontract, delegation, merger, buyout, or any other mechanism, with or
without consideration for any reason whatsoever without LA-RICS Authority's
express prior written approval, shall be a material breach of the Contract
which may result in the termination of the Contract. In the event of such
termination, LA-RICS Authority shall be entitled to pursue the same remedies
against Contractor as it could pursue in the event of default by Contractor.

Contractor's Warranty of Compliance with County's Defaulted Property Tax
Reduction Program
Contractor acknowledges that County has established a goal of ensuring that all
individuals and businesses that benefit financially from County through contract
are current in paying their property tax obligations (secured and unsecured roll) in
order to mitigate the economic burden otherwise imposed upon County and its
taxpayers.
Unless contractor qualifies for an exemption or exclusion, contractor warrants and
certifies that to the best of its knowledge it is now in compliance, and during the
term of this contract will maintain compliance, with Los Angeles County Code
Chapter. 2.206.

16.

Termination for Breach of Warranty to Maintain Compliance with County's
Defaulted Property Tax Reduction Program
Failure of contractor to maintain compliance with the requirements set forth in
Section 15 (Contractor's Warranty of Compliance with County's Defaulted Property
Tax Reduction Program) shall constitute default under this Contract. Without
limiting the rights and remedies available to LA-RICS Authority under any other
provision of this Contract, failure of contractor to cure such default within 10 days
of notice shall be grounds upon which LA-RICS Authority may terminate this
Contract and/or pursue debarment of contractor, pursuant to County Code Chapter
2.206.
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17.

Time Off for Voting
The Contractor shall notify its employees, and shall require each subcontractor to
notify and provide to its employees, information regarding the time off for voting
law (Elections Code Section 14000). Not less than 10 days before every statewide
election, every Contractor and subcontractors shall keep posted conspicuously at
the place of work, if practicable, or elsewhere where it can be seen as employees
come or go to their place of work, a notice setting forth the provisions of Section
14000.

18.

Contractor CARD Track/Monitoring Database
The County maintains the Contractor Alert Reporting Database (CARD), which is
used to track/monitor poorly performing contractors. When a County department
identifies a significant performance/non-compliance issue(s) with a contractor, the
department will provide notice to the contractor and will give the contractor an
opportunity to correct the issue(s). If the contractor does not take any appropriate
steps to correct the issue(s), the County department will enter the contractor, along
with any other relevant information pertaining to the contractor's performance
issue(s), into CARD.
The information entered into CARD can be accessed by all County departments
and the LA-RICS Authority, and will be used, along with any other relevant
information not included in CARD, in determining bidder responsibility. If a
department reviews this information and determines that a finding of nonresponsibility should be pursued, the department will adhere to the guidelines
specified in the Los Angeles County Code Chapter 2.202, and the County's
Implementation Procedures for Determinations of Contractor Non-Responsibility
and Contractor Debarment.
The County maintains databases that track/monitor contractor performance
history. Information entered into such databases may be used for a variety of
purposes, including determining whether a bidder is responsible for the purposes
of a future County and LA-RICS Authority contract.

19.

Consultant Independence
The County Board of Supervisors has adopted a countywide policy, Board Policy
No. 5.090, that prohibits any person, or any firm or any subsidiary of a firm
[collectively "firm"] from submitting a bid or proposal in any County solicitation
process where the person or firm, assisted in the development or preparation of
the solicitation document(s). Neither Consultant nor any subsidiary of or
subcontractor to Consultant shall participate in any way in any future solicitation
conducted by LA-RICS Authority that includes or is based upon any solicitation
document that is developed as a result of the services rendered by Consultant
under this Contract. As this prohibition applies to subcontractors of the Consultant,
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Consultant shall notify any subcontractors providing services under this Contract
of this prohibition before they commence work under this Contract. Any response
to a solicitation submitted by Consultant or by any subsidiary of or subcontractor
to Consultant in violation of this provision shall be rejected by LA-RICS Authority.
This provision shall survive the expiration or other termination of this Contract.
20.

Background and Security Investigations
20.1

Each of Contractor's staff performing services under this Contract, who is in
a designated sensitive position, as determined by LA-RICS Authority in
LA-RICS Authority's sole discretion, shall undergo and pass a background
investigation to the satisfaction of LA-RICS Authority as a condition of
beginning and continuing to perform services under this Contract. Such
background investigation must be obtained through fingerprints submitted
to the California Department of Justice to include State, local, and federallevel review, which may include, but shall not be limited to, criminal
conviction information.
The fees associated with the background
investigation shall be at the expense of the Contractor, regardless of
whether the member of Contractor's staff passes or fails the background
investigation.

20.2

If a member of Contractor's staff does not pass the background
investigation, LA-RICS Authority may request that the member of
Contractor's staff be removed immediately from performing services under
the Contract. Contractor shall comply with LA-RICS Authority's request at
any time during the term of the Contract. LA-RICS Authority will not provide
to Contractor or to Contractor's staff any information obtained through the
LA-RICS Authority's background investigation.

20.3

LA-RICS Authority, in its sole discretion, may immediately deny or terminate
facility access to any member of Contractor's staff that does not pass such
investigation to the satisfaction of the LA-RICS Authority or whose
background or conduct is incompatible with LA-RICS Authority facility
access.

20.4

Disqualification of any member of Contractor's staff pursuant to this
Paragraph shall not relieve Contractor of its obligation to complete all work
in accordance with the terms and conditions of this Contract.

21.

Reserved.

22.

Compliance with County's Zero Tolerance Human Trafficking
Contractor acknowledges that the County has established a Zero Tolerance
Human Trafficking Policy prohibiting contractors from engaging in human trafficking.
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If a Contractor or member of Contractor's staff is convicted of a human trafficking
offense, the LA-RICS Authority shall require that the Contractor or member of
Contractor's staff be removed immediately from performing services under the
Contract. LA-RICS Authority will not be under any obligation to disclose confidential
information regarding the offenses other than those required by law.
Disqualification of any member of Contractor's staff pursuant to this paragraph shall
not relieve Contractor of its obligation to complete all work in accordance with the
terms and conditions of this Contract.
23.

Claims
Notwithstanding Article 1.5 (commencing with Section 20104) of Chapter 1 of Part
3, Section 9204 of the Public Contract Code shall apply to any claim by the
Contractor in connection with the Project.
a.

Upon receipt of a claim pursuant to Section 9204 of the Public Contract Code,
the LA-RICS Authority will conduct a reasonable review of the claim and,
within a period not to exceed 45 Days, provide the Contractor a written
statement identifying what portion of the claim is disputed and what portion is
undisputed. Upon receipt of a claim, the Contractor and the LA-RICS
Authority may, by mutual agreement, extend the aforementioned time period.

b.

The Contractor shall furnish reasonable documentation to support the claim.

c.

If the LA-RICS Authority Board of Directors approval is needed to provide the
Contractor a written statement identifying the disputed portion and the
undisputed portion of the claim, and the LA-RICS Authority Board of Directors
does not meet within the 45 Days or within the mutually agreed to extension
of time following receipt of a claim sent by registered mail or certified mail,
return receipt requested, the LA-RICS Authority will have up to 3 Days
following the next duly publicly noticed meeting of the LA-RICS Authority
Board of Directors after the 45-Day period, or extension, expires to provide
the Contractor a written statement identifying the disputed portion and the
undisputed portion.

d.

Any payment due on an undisputed portion of the claim will be processed and
made within 60 Days after the LA-RICS Authority issues its written statement.
If the LA-RICS Authority fails to issue a written statement, paragraph (j) shall
apply.

e.

If the Contractor disputes the LA-RICS Authority's written response, or if the
LA-RICS Authority fails to respond to a claim issued pursuant to Section 9204
within the time prescribed, the Contractor may demand in writing an informal
conference to meet and confer for settlement of the issues in dispute. Upon
receipt of a demand in writing sent by registered mail or certified mail, return
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receipt requested, the LA-RICS Authority will schedule a meet and confer
conference within 30 Days for settlement of the dispute.
f.

Within 10 business days (Monday-Thursday) following the conclusion of the
meet and confer conference, if the claim or any portion of the claim remains
in dispute, the LA-RICS Authority will provide the Contractor a written
statement identifying the portion of the claim that remains in dispute and the
portion that is undisputed. Any payment due on an undisputed portion of the
claim will be processed and made within 60 Days after the LA-RICS Authority
issues its written statement. Any disputed portion of the claim, as identified
by the Contractor in writing, shall be submitted to nonbinding mediation, with
the LA-RICS Authority and the Contractor sharing the associated costs
equally. The LA-RICS Authority and the Contractor shall mutually agree to a
mediator within 10 business days after the disputed portion of the claim has
been identified in writing. If the parties cannot agree upon a mediator, each
party shall select a mediator and those mediators shall select a qualified
neutral third party to mediate with regard to the disputed portion of the claim.
Each party shall bear the fees and costs charged by its respective mediator
in connection with the selection of the neutral mediator. If mediation is
unsuccessful, the parts of the claim remaining in dispute shall be subject to
applicable procedures outside those established in Section 9204.

g.

Mediation shall include any nonbinding process, including, but not limited to,
neutral evaluation or a dispute review board, in which an independent third
party or board assists the parties in dispute resolution through negotiation or
by issuance of an evaluation. Any mediation utilized shall conform to the
timeframes in Section 9204.

h.

Unless otherwise agreed to by the LA-RICS Authority and the Contractor in
writing, the mediation conducted pursuant to Section 9204 shall excuse any
further obligation under Section 20104.4 to mediate after litigation has been
commenced.

i.

Section 9204 does not preclude the LA-RICS Authority from requiring
arbitration of disputes under private arbitration or the Public Works Contract
Arbitration Program, if mediation under Section 9204 does not resolve the
parties' dispute.

j.

Failure by the LA-RICS Authority to respond to a claim from the Contractor
within the time periods described in this subdivision or to otherwise meet the
time requirements of Section 9204 shall result in the claim being deemed
rejected in its entirety. A claim that is denied by reason of the LA-RICS
Authority's failure to have responded to a claim, or its failure to otherwise
meet the time requirements of Section 9204, shall not constitute an adverse
finding with regard to the merits of the claim or the responsibility or
qualifications of the claimant.

Page 12 of 17
BRC0000102

Sample Contract

EXHIBIT B
LA-RICS Authority Telecommunication Facility Construction and Installation Project RFSQ

k.

Amounts not paid in a timely manner as required by Section 9204 will bear
interest at 7 percent per annum.

l.

If a Subcontractor or a lower tier Subcontractor lacks legal standing to assert
a claim against the LA-RICS Authority because privity of the Contract does
not exist, the Contractor may present to the LA-RICS Authority a claim on
behalf of a Subcontractor or lower tier Subcontractor. A Subcontractor may
request in writing, either on its own behalf or on behalf of a lower tier
Subcontractor, that the Contractor present a claim for work which was
performed by the Subcontractor or by a lower tier Subcontractor on behalf of
the Subcontractor. The Subcontractor requesting that the claim be presented
to the LA-RICS Authority shall furnish reasonable documentation to support
the claim. Within 45 Days of receipt of this written request, the Contractor
shall notify the Subcontractor in writing as to whether the Contractor
presented the claim to the LA-RICS Authority and, if the original Contractor
did not present the claim, provide the Subcontractor with a statement of the
reasons for not having done so.

m.

A waiver of the rights granted by Section 9204 is void and contrary to public
policy, provided, however, that (1) upon receipt of a claim, the Contractor and
the LA-RICS Authority may mutually agree to waive, in writing, mediation and
proceed directly to the commencement of a civil action or binding arbitration,
as applicable; and (2) the LA-RICS Authority may prescribe reasonable
change order, claim, and dispute resolution procedures and requirements in
addition to the provisions of Section 9204, so long as the contractual
provisions do not conflict with or otherwise impair the timeframes and
procedures set forth in Section 9204.

24.

Reserved.

25.

Default Method of Payment: Direct Deposit or Electronic Funds Transfer
25.1

The LA-RICS Authority, at its sole discretion, has determined that the most
efficient and secure default form of payment for goods and/or services
provided under an agreement/contract with the LA-RICS Authority shall be
Electronic Funds Transfer (EFT) or direct deposit, unless an alternative
method of payment is deemed appropriate by the Auditor-Controller (A-C).

25.2

The Contractor shall submit a direct deposit authorization request via the
website https://directdeposit.lacounty.gov with banking and vendor
information, and any other information that the A-C determines is
reasonably necessary to process the payment and comply with all
accounting, record keeping, and tax reporting requirements.

25.3

Any provision of law, grant, or funding agreement requiring a specific
form or method of payment other than EFT or direct deposit shall
supersede this requirement with respect to those payments.
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25.4

26.

At any time during the duration of the agreement/contract, a Contractor may
submit a written request for an exemption to this requirement. Such request
must be based on specific legal, business or operational needs and explain
why the payment method designated by the A-C is not feasible and
an alternative is necessary. The A-C, in consultation with the contracting
department(s), shall decide whether to approve exemption requests.

Disallowed Cost
If Contractor's compliance with a County contract has been reviewed by the
Department of the Auditor-Controller within the last 10 years, Contractor must not
have unresolved questioned costs identified by the Auditor-Controller, in an
amount over $100,000.00, that are confirmed to be disallowed costs by the
contracting County department, and remain unpaid for six months or more from
the date of disallowance, unless such disallowed costs are the subject of current
good faith negotiations to resolve the disallowed costs, in the opinion of the
County.

27.

Reserved.

28.

Reserved.

29.

Termination for Improper Consideration
LA-RICS Authority may, by written notice to Contractor, immediately terminate the
right of Contractor to proceed under this Contract if it is found that consideration,
in any form, was offered or given by Contractor, either directly or through an
intermediary, to any LA-RICS Authority officer, employee, or agent with the intent
of securing the Contract or securing favorable treatment with respect to the award,
amendment, or extension of the Contract or the making of any determinations with
respect to Contractor's performance pursuant to the Contract. In the event of such
termination, LA-RICS Authority shall be entitled to pursue the same remedies
against Contractor as it could pursue in the event of default by Contractor.
Contractor shall immediately report any attempt by a LA-RICS Authority officer or
employee to solicit such improper consideration. The report shall be made either
to LA-RICS Authority manager charged with the supervision of the employee or to
County Auditor-Controller's Employee Fraud Hotline at (213) 974-0914 or (800)
544-6861.
Among other items, such improper consideration may take the form of cash,
discounts, service, the provision of travel or entertainment, or tangible gifts.

30.

Gratuities
Contractor is advised that it is improper for any County or LA-RICS Authority
officer, employee, or agent to solicit consideration, in any form, from Contractor
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with the implication, suggestion, or statement that Contractor's provision of the
consideration, or failure to provide consideration, may cause favorable or
unfavorable treatment, respectively, for the Contractor relating to the amendment
or extension of the Contract or the making of any determinations with respect to
Contractor's performance under this Contract. A Contractor shall not offer or give,
either directly or through an intermediary, such improper consideration, in any
form, to a LA-RICS Authority officer, employee, or agent for the purpose of
securing favorable treatment as described herein.
A Contractor shall immediately report any attempt by a County or LA-RICS
Authority officer, employee, or agent to solicit such improper consideration. The
report shall be made either to the County or LA-RICS Authority manager charged
with the supervision of the employee or to the County Auditor-Controller's
Employee Fraud Hotline at (800) 544-6861.
Among other items, such improper consideration may take the form of cash;
discounts; services; and the provision of travel, entertainment, or tangible gifts.
Note that Contractor's failure to adhere to this requirement could subject this
Contract to Termination for Improper Consideration paragraph in this Contract.
31.

Compliance with Federal Grant Funding Requirements
a.

Availability of Funding. Contractor shall comply with all applicable federal grant
funding requirements set forth in Exhibit A (LA-RICS Authority Grant Funding
Requirements). Funding for all periods of this Contract is subject to the
continuing availability of federal grants or other funds for the LA-RICS project.
This Contract may be terminated for convenience in whole or in part upon a
loss or reduction of grant funds or other applicable funding resources.

b.

Contractor shall comply with all requirements to the extent applicable to
Contractor and necessary for the LA-RICS Authority, or any of its member
agencies, to comply with and to qualify for funding resources and receive
funds, including but not limited to those funds and resources identified in Exhibit
A (LA-RICS Authority Grant Funding Requirements), as such the exhibit may
be updated or modified from time to time, for expenditures under this Contract.
Without altering the foregoing responsibilities, the Authority may update or
modify Exhibit A (LA-RICS Authority Grant Funding Requirements) if required
to by law or the federal grantor, from time to time, by way of amendment(s). In
the event any such change impacts the scope and/or cost of the Work,
Contractor shall be entitled to request an amendment to cover any approved
cost increase.

c.

Funding Disallowance. To the extent that funds are disallowed as a result of
Contractor's or its subcontractors acts and/or omissions inconsistent with its
obligations under this Contract, and to the extent not caused by a force majeure
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or the acts and/or omissions of the LA-RICS Authority, Contractor shall remain
responsible to the LA-RICS Authority for any and all deliverables and other
work, but the LA-RICS Authority shall have no payment obligation to the
Contractor to the extent of such disallowed funds.
32.

Certain Contractor Services Rendered Upon Execution of the Contract
a.

Scope of Services: The scope of work consists of the preparation of the
Construction Schedule in accordance with Section 01 32 00 (Construction
Schedule), preparation of the Schedule of Values in accordance with Section
01 29 73 (Schedule of Values), and preparation of a list of Submittals in
accordance with Section 01 33 00 (Submittals) of the project manual.

b.

Schedule: The services shall be completed within 10 calendar days of the
Notice to Proceed. The Contractor will have ten (10) calendar days from the
issuance of a Notice to Proceed under this Contract to submit a Detailed
Construction Schedule, Schedule of Values, and Submittals. The Contractor
will have three (3) calendar days to provide LA-RICS Authority requested
revisions to the Detailed Construction Schedule, Schedule of Values, and
Submittals provided under this Contract.

c.

The compensation amount for the services provided shall be deducted from
the overall construction contract base bid and shall not be in addition to it.

d.

No work shall commence on this project until a written Notice to Proceed is
issued by LA-RICS Authority. LA-RICS Authority does not guarantee or
promise that any work will be assigned to Contractor under this Contract until
a written Notice to Proceed is issued by the LA-RICS Authority.
/
/
/
/
/
/
/
/
/
/
/
/
/
/
/
/
/
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IN WITNESS WHEREOF, the LA-RICS Authority has, by order of its Board
of Directors, caused these presents to be subscribed by the Executive Director, and the
Contractor has hereunto subscribed its corporate name and affixed its corporate seal by
its duly authorized officers the day, month, and year herein first above written.

LA-RICS AUTHORITY

CONTRACTOR

By_______________________________
Executive Director

By_____________________________
President

______________
Classification

_____________
License No.

APPROVED AS TO FORM:
MARY C. WICKHAM
County Counsel

By__________________________________
Principal Deputy County Counsel
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SECTION 00 06 10
BOND FOR FAITHFUL PERFORMANCE
KNOW ALL PERSONS BY THESE PRESENTS:
That we, CONTRACTOR, a California Corporation, as principal, and
__________________________________, as surety, are held and firmly bound unto the Los
Angeles Regional Interoperable Communications System Authority (LA-RICS Authority), a joint
powers authority in the State of California, in the sum of XXX DOLLARS ($ ), lawful money of
the United States, for the payment of which sum, well and truly to be made, we bind ourselves,
jointly and severally, firmly by these presents.
The condition of the foregoing obligation is such that whereas said principal has been
awarded and is about to enter into the annexed contract with the LA-RICS Authority, a joint powers
authority in the State of California, for
PROJECT
PLACE
SPECS. NO.
and is required by said LA-RICS Authority to give this bond in connection with the execution of
said contract;
NOW, THEREFORE, if the said principal shall well and truly do and perform all of the
covenants and obligations of said contract on its part to be done and performed at the times and
in the manner specified therein, then this obligation shall be null and void, otherwise it shall be
and remain in full force and effect. No premature payment by said LA-RICS Authority to said
principal shall exonerate any surety unless the LA-RICS Authority Joint Powers Authority Board
of Directors of said LA-RICS Authority shall have actual notice that such payment is premature at
the time it is ordered by said Board of Directors, and then only to the extent that such payment
shall result in loss to such surety, but in no event more than the amount of such premature
payment. The surety hereby waives notice of any change, including changes of time, to said
contract or related subcontracts, purchase orders and other obligations. The surety hereby
waives notice of any change, including changes of time, to said contract or related subcontractors,
purchase orders and other obligations.
WITNESS our hands this ______ day of ______________, 2019
CONTRACTOR
_____________________________
President
APPROVED AS TO FORM:
MARY C. WICKHAM
County Counsel
By
Principal Deputy County Counsel

_____________________________
Secretary
_____________________________
Surety
_____________________________
Attorney-in-Fact
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SECTION 00 06 20
PAYMENT BOND FOR LABOR AND MATERIALS
KNOW ALL PERSONS BY THESE PRESENTS:
That we, CONTRACTOR, a California corporation, as principal, and
_________________________ as surety, are held firmly bound unto the Los Angeles Regional
Interoperable Communications System Authority (LA-RICS Authority), State of California,
hereinafter referred to as the County, in the sum of DOLLARS ($ ) lawful money of the United
States, for the payment of which sum, well and truly made, we bind ourselves, jointly and
severally, firmly by these presents.
The condition of the above obligation is such that, whereas said principal has been
awarded and is about to enter into a written contract with the LA-RICS Authority for:
NAME OF PROJECT
PLACE
SPECS. NO.
which is hereto attached, made a part hereof, and to which reference is hereby made for all
particulars, and is required by said LA-RICS Authority to give this bond in connection with the
execution of said contract.
NOW, THEREFORE, if said principal, as contractor in said contract, or principal's
subcontractor, fails to pay any of the persons referred to in Section 9100 of the Civil Code of the
State of California for labor performed, skills or other necessary services bestowed, site
improvement made, equipment leased, or appliances, equipment, implements, machinery,
materials, power, provender, provisions, teams, or trucks furnished or used in, upon, or about the
performance of this work contracted to be done, or for amounts due under the Unemployment
Insurance Code with respect to work or labor performed by such claimant, or for any amounts
required to be deducted, withheld, and paid over to the Employment Development Department
from the wages of employees of the contractor and subcontractors pursuant to Section 13020 of
the Unemployment Insurance Code, with respect to such work and labor, said surety shall pay for
the same in an amount not exceeding the sum specified above, and if suit is brought upon this
bond, a reasonable attorney's fee to be fixed by the court. This bond is executed pursuant to
Chapter 7 of Division 3, Part 4, Title 15 of the Civil Code of the State of California, and shall inure
to the benefit of any of the persons referred to in said Civil Code Section 9100, as it now exists or
may hereafter be amended, so as to give a right of action to such persons or their assigns in any
suit brought upon this bond. No premature payment by said LA-RICS Authority to said principal
shall exonerate any surety unless the LA-RICS Authority Joint Powers Authority Board of
Directors of said LA-RICS Authority shall have actual notice that such payment is premature at
the time and it is ordered by said Board of Directors, and then only to the extent that such payment
shall result in loss to such surety, but in no event more than the amount of such premature
payment.
It is agreed, that any alterations in the work to be done, or increase or decrease of the
materials to be furnished, which may be made pursuant to the terms of said contract shall not in
any way release either the principal or surety hereunder, nor shall any extensions of time granted
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under the provisions of said contract release either the principal or surety, and notice of such
alterations or extensions of this contract is hereby waived by the surety.
WITNESS our hands this ______ day of _______________, 2019

CONTRACTOR
_____________________________
President
APPROVED AS TO FORM:
MARY C. WICKHAM
County Counsel
By
Principal Deputy County Counsel

_____________________________
Secretary
_____________________________
Surety
_____________________________
Attorney-in-Fact
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SECTION 00 07 00
GENERAL CONDITIONS
A.

Bid Form, Equals, Use of Drawings & Manual
1.
Bid Forms
2.
Equals
3.
Additional Sets of Drawings and Project Manual

B.

Drawings & Specifications
4.
Drawings and Specifications
5.
Contract Documents and Order of Precedence
6.
Interpretation of Drawings and Specifications
7.
Project Manual
8.
Standard Specifications
9.
Substitutions Required Because of Federal Government
Restrictions or Lack of Product Availability
10.
As-Built Drawings
11.
Reference Materials

C.

Schedule, Changes in Work
12.
Construction Schedule
13.
LA-RICS Authority's Right to Delay Commencement of the Work
14.
Updated Schedules
15.
Changes in the Work
16.
Provisions for Extras
17.
Time Extensions and Compensation for Delay

D.

Inspection/Permits, Tests, Quality, Warranties
18.
Observation
19.
Permits, Licenses, and Inspections
20.
Tests

E.

Substantial Completion, Occupancy by LA-RICS Authority
21.
Substantial Completion
22.
Occupancy by LA-RICS Authority

F.

Employment Requirements
23.
Workers
24.
Hours of Work
25.
Saturday, Sunday, Holidays, and Overtime Work
26.
Prevailing Wage Scale
27.
Employment of Indentured Apprentices
28.
Reserved.
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G.

Contractor Responsibilities, Restrictions
29.
Payroll Records
30.
Quality of Work and Material
31.
Responsibility of Contractor and of Contractor's
Representative on the Work
32.
Repairing Damaged Work
33.
List of Subcontractors and Subletting Work
34.
Advertising
35.
Certificate as to Compliance with Certain Regulations
36.
Coordination with Others and Other Contracts
37.
Contractor's Construction Equipment
38.
Contractor Personnel
39.
Audits and Records
40.
Warranty and Corrections to Work
41.
Hazardous Material
42.
Contractor Safety Requirements

H.

Indemnification and Insurance
43.
Indemnification
44.
General Insurance Requirements
45.
Insurance Coverage Requirements--Types and Limits
46.
Reserved.
47.
Reserved.

I.

Legal/Other
48.
Assignment
49.
Patents
50.
Suspension and/or Termination of Work and/or Contract
51.
Contractor's Warranty of Adherence to County's Child
Support Compliance Program
52.
Contractor's Acknowledgment of County's Commitment
to Child Support Enforcement
53.
Reserved
54.
Forum Selection
55.
Waiver
56.
Prior Agreements
57.
Progress Payments
58.
Acceptance of Final Payment as Release
59.
Substitution of Securities for Retention
60.
Resolution of Construction Claims
61.
Conflict of Interest
62.
Anti-Trust Claims
63.
LA-RICS Authority Quality Assurance Plan
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SECTION 00 07 00
GENERAL CONDITIONS
1.

BID FORMS:
One copy of the Bid Forms accompany this Project Manual for Bidder's use.
Should these specifications be issued without the Bid Forms, or should the copy
be lost or damaged, the Bidder must notify the Los Angeles Regional
Interoperable Communications System Authority (LA-RICS Authority) in order that
he/she may receive the forms or he/she may copy the forms bound into the Project
Manual. All bids must be submitted on these forms or a facsimile thereof.
The Bidder shall not attach his bid to the returned Project Manual, nor use the Bid
Forms, which are bound therein.

2.

EQUALS:
A.

Except as may be provided in the Proprietary Specification Section of these
General Conditions or the Bill of Materials listing equipment provided by the
LA-RICS Authority which Contractor is required to use and install, whenever
any material, product, thing or service is specified or indicated in the Bid
Documents by brand, trade, patent or proprietary name and/or by the name
of the manufacturer, the item so specified or indicated shall be deemed to
be followed by the words "or equal."

B.

While preparing the bid, the Bidder may, at its own risk, submit an item not
specified in the Bid Documents as an "or equal" for consideration by the LARICS Authority. Failure to do so within the time frame described in
Subparagraph D below shall bar the Bidder from proposing or substituting
an "or equal" item for an item specified in the Bid Documents.

C.

If the Bidder includes an "or equal" item with the bid, the Bidder must submit
sufficient data to the LA-RICS Authority to substantiate the specific
characteristics and qualities which make the "or equal" item the equivalent
in all respects of the item specified in the Bid Documents as described in
Subparagraph D below. The Bidder shall furnish such substantiating data
or arrange for any necessary tests to verify the equivalent qualities of the
"or equal" item at the Bidder's sole expense.

D.

The first, second and third apparent low bidder will have two (2) calendar
days after the bid opening to submit their list of Equals (Section 00 04 40)
and ten (10) calendar days after the bid opening to submit all substantiating
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data and test results. No list of Equals will be accepted after the close of
business two (2) calendar days after bids are opened. Likewise, no
substantiating data and test results will be accepted after the close of
business ten (10) calendar days after bids are opened.

3.

E.

The LA-RICS Authority, in its sole discretion, shall determine whether the
substantiating data demonstrates that an "or equal" item is equal in all
respects to the item specified in the Bid Documents. If the LA-RICS
Authority determines that the "or equal" item has not been substantiated to
be equal in all respects, the item specified in the Bid Documents shall be
furnished and/or installed by Contractor without modification of the bid
amount or Contract Documents.

F.

The Contract Time for completion of the Work specified in the Contract
Documents shall not be affected by any circumstances whatsoever arising
from the provisions of this Article.

G.

The Contract Documents, Drawings, and Specifications have been
prepared to complement and accommodate certain specified equipment,
products, or systems and any modifications, adjustment, or redesign
required to assimilate any LA-RICS Authority approved substitution or "or
equal" equipment, products, or systems shall be at the Contractor's
expense. Contractor shall provide a complete and workable application and
shall satisfy design criteria and aesthetic values to the sole satisfaction of
the LA-RICS Authority.

ADDITIONAL SETS OF DRAWINGS AND PROJECT MANUAL:
Upon award of contract, the Contractor will be furnished with two (2) full-size sets
of Drawings as well as a digital copy of the Drawings. Up to twenty additional sets
may be furnished upon request. Project Manuals will be issued with each set of
Drawings for construction use.

4.

DRAWINGS AND SPECIFICATIONS:
Specifications are intended to establish the standards for quality, performance, and
technical requirements for all labor, workmanship, material, methods, and
equipment necessary to complete the Work shown or reasonably implied on the
Drawings and Specifications. The Drawings are intended to establish the scope,
arrangement, graphic detail, and to illustrate the contract requirements. The
Drawings and Specifications are intended to compliment and supplement one
another, and any part of the Work that may be mentioned or indicated in the one
and not represented in the other shall be done the same as if it had been
mentioned or represented in both. Work, materials, or equipment of a minor nature
which may not be specifically mentioned in the specifications or indicated on the
Drawings, but which may be reasonably assumed as necessary for the
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completeness of the Work, shall be performed and or supplied by the Contractor
the same as if it were shown on the Drawings or described in the Specifications.
In case of discrepancy either in the figures, on the drawings, or in the
specifications, the matter shall be promptly submitted to the Executive Director, or
the Executive Director's representative, who shall promptly make a determination
in writing.
5.

CONTRACT DOCUMENTS AND ORDER OF PRECEDENCE:
A.

In the event that any provision(s) in any component part of the Contract
Documents conflicts with any provision(s) of any other component part, the
following order of precedence among the Contract Documents’ component
parts shall govern:
1.
2.
3.
4.
5.
6.
7.

B.

6.

Written Amendments and Change Orders to the Contract in reverse
chronological order
Addenda and Notices to Bidders in reverse chronological order
LA-RICS Authority-Contractor Agreement
Project Manual and Drawings
Bill of Materials (BOM)
Performance Bond
Labor and Material Payment Bond

In the event there is a conflict between or among any provisions within one
of the component parts of the Contract Documents, the higher standard or
the more stringent requirement shall govern.

INTERPRETATION OF DRAWINGS AND SPECIFICATIONS:
A.

The Executive Director, or his/her authorized representative, will interpret
the meaning of any part of the Drawings and Specifications about which any
misunderstanding may arise. Should there appear to be any inconsistency
or discrepancy in or between the Drawings and Specifications, the
Contractor shall refer the matter to the Executive Director, and then proceed
without delay to complete the Work under question after the matter has
been resolved by the Executive Director. Should the Contractor proceed
with the Work without referring the matter to, or obtaining resolution from
the Executive Director, Contractor does so on Contractor's own
responsibility and without recourse to the LA-RICS Authority or LA-RICS
Authority's employees, agents, etc.

B.

If the Contractor disagrees with the interpretation of the Executive Director,
or his/her authorized representative, they shall promptly, and within ten (10)
days after receipt of the interpretation, file a written request for a hearing
before the Disputes Review Board as provided herein. Such written request
shall outline in detail areas and scope of the Contractor's disagreement with
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the interpretation. The Contractor shall continue with the Work in
accordance with the Executive Director's interpretation, maintaining
accurate and complete records of all cost and time impacts related to the
Work involved in the disputed interpretation. These records shall be filed
with the Executive Director in a timely manner as the Work progresses.
C.

The Disputes Review Board selected by the County of Los Angeles
Department of Public Works and the Executive Director is composed of a
mix of three (3) County and LA-RICS Authority personnel, which may
include LA-RICS Authority Consultants serving as Subject Matter Experts.
The Board will convene to hear all matters related to the dispute within
forty-five (45) calendar days after receipt of an acceptable request to
convene. An acceptable "request for hearing" is defined as a request that
outlines in detail the following:
1.

Areas and scope of disagreement with the interpretation.

2.

All areas of inconsistency/discrepancy in the drawings and/or
specifications related to the dispute. Cite the specific drawings,
details, specification sections, and paragraphs.

The Executive Director shall determine whether a hearing will be conducted
and may reject the request for hearing on the basis of information presented
in the request.
D.

7.

The hearing will be informal and formal rules of evidence will not apply. The
Board will submit its recommendation within a reasonable period of time
following conclusion of the hearing. The Executive Director will promptly
render an interpretation notice to the Contractor.

PROJECT MANUAL:
A.

The Project Manual is divided for convenience into divisions and sections
as set forth in the Table of Contents preceding these General Conditions.
Format is based upon the CSI Master Format for Construction
Specifications. Schedules of Work included in these sections are given for
convenience and shall not be considered as a comprehensive list of items
necessary to complete the Work of any section.

B.

Where devices or items, or parts thereof are referred to in the singular, it is
intended that such reference shall apply to as many such devices, items, or
parts as are required to properly complete the Work.
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8.

9.

10.

STANDARD SPECIFICATIONS:
A.

Where these Specifications or the Building Code stipulate that a material
shall conform to the American Society for Testing Materials (ASTM)
specifications or other recognized standards, the Contractor shall, when so
required, deliver to the LA-RICS Authority an affidavit or certificate in
triplicate, signed by the manufacturer or supplier that the material furnished
conforms to specifications or standards mentioned. When tests are
required, the results of such tests shall be delivered to the LA-RICS
Authority.

B.

References to the "Building Code" are to the edition of the applicable
Building Code listed on the drawings, including any amendments thereto.

SUBSTITUTIONS REQUIRED BECAUSE OF FEDERAL GOVERNMENT
RESTRICTIONS OR LACK OF PRODUCT AVAILABILITY:
A.

In the event that certain materials or equipment specified are entirely
unobtainable or not obtainable in sufficient quantities or within a reasonable
time, due to Federal Government restrictions or other causes growing out
of the national defense or war programs, the awarding entity may permit the
use of equal and equivalent materials of other type of manufacture in their
place. Before such substitutions can be made, the Contractor shall submit
a written statement to the awarding entity setting forth in full the reasons
why the materials specified are unobtainable and describing in full the
materials which he proposed to supply in their place. Substitutions shall not
be made until the approval of the awarding entity, in writing, has first been
obtained.

B.

Should a specified item not be obtainable due to product unavailability, the
awarding entity may permit the use of equal and equivalent materials of
other type of manufacture in their place. Contractor shall follow the
procedure identified in Paragraph A above in order to obtain approval.

AS-BUILT DRAWINGS:
A.

The Contractor shall keep one (1) complete and up-to-date set of prints at
all times on the job, reserved for use as a record set of changes from the
bid set. Throughout the duration of the construction work, this set of prints
shall be the responsibility of the Contractor to maintain as a record of all
field changes including underground runs, which are installed in locations
other than those indicated on the Contract Drawings and those that have
been indicated as to be field run as located. The lines shall be located on
the Drawing dimensionally from a fixed point, such as a street-curb line, or
centerline, or a permanent structure. A copy of the updated as-built prints
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and as-built specifications shall be made available to the LA-RICS Authority
Project Manager with the monthly progress payment requests.

11.

B.

Contractor progress payment will be contingent upon the as-built drawings
and specifications being maintained in current status, and the LA-RICS
Authority Project Manager will not approve progress payments unless these
as-built drawings and specifications are current.

C.

As a condition to certifying the final payment under this Contract, within 30
calendar days after substantial completion, the Contractor will submit to the
Project Manager the original set of as-built prints as well as the set of asbuilt specifications. If needed, a complete set of blue line prints of the
Drawings will be furnished to the Contractor for which the as-built drawings
are required. All variations from the Contract Drawings and any additional
information required by the Specifications shall be entered on the as-built
drawings and specifications as they occur, neatly and legibly, in ink of a
contrasting color or otherwise marked as approved by the LA-RICS
Authority. Each set of as-built drawings and specification shall be signed
and dated before being accepted by the LA-RICS Authority representative
at the completion of the Work.

REFERENCE MATERIALS:
The Contractor shall furnish and maintain on-site reference material including at
least one copy of all applicable codes referenced in the Contract Documents as
necessary for the performance of the Work specified.

12.

13.

CONSTRUCTION SCHEDULE:
A.

All time limits stated in the Contract Documents are of the essence of the
Contract. The Contractor shall prosecute the Work at such time and in such
manner that Substantial Completion of the Work shall occur in accordance
with the Contract and the Contract Time, including authorized adjustments
thereto.

B.

The Contractor shall provide a Contract Schedule for the Work in
accordance with the requirements of Section 01 32 00 (Construction
Schedule).

C.

The term "day" when used in the Contract Documents shall mean calendar
day unless otherwise specifically designated.

LA-RICS AUTHORITY'S RIGHT TO DELAY COMMENCEMENT OF THE WORK:
The LA-RICS Authority shall have the right to direct that the Contractor shall
withhold actual commencement of the Work of construction until sufficient material,
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in the opinion of the LA-RICS Authority, has been delivered to the site of the Work
to insure completion of the Work without interruption, and the Contractor shall
comply with such instructions when issued. The Contractor shall be granted an
extension of the completion time of the contract equal to the number of working
days delay caused to Contractor pursuant to Contractor's compliance with such
instructions.
14.

UPDATED SCHEDULES:
Updated schedules shall be attached with the Contractor's request for payment
and shall be a condition required prior to payment. Each schedule shall include a
narrative report defining problem areas, anticipated delays, and their impact on the
schedule, and the corrective action that shall be taken by the Contractor and its
affect.

15.

CHANGES IN THE WORK:
A.

Written Changes
1.

2.

The LA-RICS Authority may, at any time, without notice to the Surety,
make changes in the Work within the general scope of the Contract,
including changes:
a.

in the Specifications and the Drawings;

b.

in the method or manner of performance of the Work;

c.

in the facilities, equipment, materials, services, or site to be
furnished by the LA-RICS Authority;

d.

directing acceleration in the performance of the Work; or

e.

directing the Contractor to suspend, delay, or interrupt all or
any part of the Work for such period of time as the LA-RICS
Authority may determine to be appropriate for the
convenience of the LA-RICS Authority.

Such changes shall be made in accordance with either of the
following methods:
a.

By a written Supplemental Agreement ordered by the LARICS Authority in the manner specified by Public Contract
Code Sections 20136, 20137, 20138, or 20145, or other
successor statues.
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b.

By written Change Order, signed by the Executive Director, in
the manner and amounts specified by Public Contract Code
Section 20142 or its successor statutes.

3.

If any change or proposed change under this paragraph causes or
would cause an increase or decrease in the Contractor's cost of, or
the time required for, the performance of any part of the Work,
whether changed or not changed by any such order, the Contractor
may request an equitable adjustment under the terms of this
paragraph and under "Construction Schedule," Section 01 32 00. At
LA-RICS Authority's option, the LA-RICS Authority may negotiate an
equitable adjustment for the price and time impact for the proposed
changed Work either prior to, or after, directing the Contractor to
proceed.

4.

In the event the LA-RICS Authority elects to evaluate a bid prior to
directing the Contractor to proceed, the LA-RICS Authority will issue
a notice describing the proposed Change Order in the form of a
"Request for Quotations" (RFQ). If the Contractor does not respond
within fourteen (14) days after receipt of the notice, or such other
time as agreed upon, with an equitable adjustment requested in
accordance with Paragraph B.5.(b) under "Equitable Adjustments,"
the LA-RICS Authority may issue a Change Order with no change in
the Contract Amount or Contract Time. The Contractor shall not
proceed with any aspect of the proposed changed Work, or delay,
suspend, or interrupt any unchanged Work until the LA-RICS
Authority issues the Change Order.

5.

If, in the opinion of the Executive Director, it is in the LA-RICS
Authority's best interest and it is deemed necessary to proceed with
a required change in the Contract Documents, and time precludes
thorough analysis of the Contractor's proposal, or the parties fail to
reach an agreement, the Executive Director may order the
Contractor to proceed (Proceed Order) on the basis of a tentative
price based on the best estimate available at the time, with the firm
price to be determined later. If a Proceed Order is issued, the
Contractor shall submit his proposal for the changes in the Work
within thirty (30) days after the Proceed Order or completion of the
changed Work, whichever is later. All charges arising out of a
Proceed Order are to be documented and verified in a manner
acceptable to the Executive Director.

6.

In the event that the LA-RICS Authority requires certain Work to be
accomplished and the Contractor fails in the discharge of any or all
of his responsibilities described hereinbefore, the LA-RICS Authority
may issue a Unilateral Change Order which is a change order issued

Page 10 of 49
BRC0000102

General Conditions

EXHIBIT E
LA-RICS Authority Telecommunication Facility Construction and Installation Project RFSQ

by or at the direction of the LA-RICS Authority without the full and
timely agreement of the Contractor.
a.

B.

A Unilateral Change Order may be issued before, during or
after the changed Work is physically accomplished under the
following conditions:
1.

The Contractor fails to submit price and/or time
extension proposal for the changed Work within thirty
(30) days of receipt of the "Request for Quotations" or
within a reasonable time thereafter as specified by the
LA-RICS Authority.

2.

The Contractor fails or refuses to execute a Change
Order by affixing his signature thereto within thirty (30)
days of receipt or within a reasonable time thereafter
as specified by the LA-RICS Authority.

3.

The LA-RICS Authority notifies the Contractor in writing
that the Change Order is considered to be unilateral
and is to be an effective change to the Contract. A
notation will be made on the face of the Change Order
that it is unilateral and the effective date thereof.
Normal distribution of copies will then be made.

7.

Any other written order including direction, instruction, interpretation,
or determination from the LA-RICS Authority that causes a change
in the Contractor's obligations may be treated as a proposed Change
Order as provided in Part B (Constructive Changes) of this Article."

8.

Except as provided in this Article, no order, statement, or conduct of
the LA-RICS Authority shall be treated as a Change Order under this
clause or entitle the Contractor to an equitable adjustment.

9.

No equitable adjustment request by the Contractor shall be allowed
if asserted after Final Payment of the Contract.

Constructive Changes
1.

Notice: The primary purpose of this paragraph is to obtain prompt
reporting of LA-RICS Authority conduct or changed conditions either
caused by an act of God (Public Contract Code Section 7105) or
digging trenches or other excavations that extend deeper than four
feet below the surface (Public Contract Code Section 7104) that the
Contractor considers to constitute a change to this Contract. Except
for changes identified as such in writing and signed by the LA-RICS
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Authority or the Executive Director, the Contractor shall notify the LARICS Authority in writing within fourteen (14) days from the date of
LA-RICS Authority conduct (including actions, inactions, and written
communications) that the Contractor regards as a change to the
Contract. On the basis of the most accurate information available to
the Contractor, the notice shall state:
a.

The date, nature, and circumstances of the conduct regarded
as a change;

b.

The name, function, and activity of each Contractor official,
agent, or employee involved in or knowledgeable about such
conduct;

c.

The identification of any documents and the substance of any
communication involved in such conduct;

d.

In the instance of alleged acceleration of scheduled
performance or delivery, the basis upon which it arose;

e.

The particular elements of Contract performance for which the
Contractor may seek an equitable adjustment under this
clause, including:

f.

1.

What specific Contract Drawings or specific sections of
the Specifications have been, or may be, affected by
the alleged change;

2.

What labor or materials or both have been, or may be,
added, deleted, or wasted by the alleged change;

3.

To the extent practical, what delay and disruption in the
manner and sequence of performance and effect on
continued performance have been, or may be, caused
by the alleged change in accordance with
Section 01 32 00, "Construction Schedule;" and

4.

What adjustments to Contract Amount and other
provisions affected by the alleged change are
estimated;

The Contractor's estimate of the time by which the LA-RICS
Authority must respond to the Contractor's notice to minimize
cost, delay, or disruption of performance, in accordance with
Section 01 32 00, "Construction Schedule."
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2.

Continued Performance:
Following submission of the notice
required by Paragraph B.1 of this Article above, the Contractor shall
diligently continue performance of this Contract as though not
changed by the conduct reported under Paragraph B.1 until notified
of the LA-RICS Authority's response under Paragraph B.3 of this
paragraph, below.

3.

Response: The LA-RICS Authority will, within fourteen (14) days
after receipt of notice, respond to the notice in writing. In responding,
the LA-RICS Authority will either:
a.

Confirm that the conduct of which the Contractor gave notice
constitutes a change and, when necessary, direct the mode
of further performance in accordance with Part A (Written
Changes) of this Article;

b.

Countermand any communication regarded as a change;

c.

Deny that the conduct of which the Contractor gave notice
constitutes a change, and when necessary, direct the mode
of further performance; or

d.

In the event the Contractor's notice information is inadequate
to make a decision under A, B, or C above, advise the
Contractor what additional information is required, and
establish the date by which it should be furnished and the date
thereafter by which the LA-RICS Authority will respond.

4.

Appeals: In the event the Contractor does not agree with the LARICS Authority's response under B.3 above, the Contractor may
submit a request to the Disputes Review Board.

5.

Equitable Adjustment:
a.

If the LA-RICS Authority confirms that the LA-RICS Authority's
conduct effected a change as alleged by the Contractor, the
Contract will be modified in writing accordingly in
conformance with Part A (Written Changes) of this Article,.
Except for a proposed change to the Drawings or
Specifications, no request for equitable adjustment under this
paragraph shall be allowed for any costs incurred more than
fourteen (14) days before the Contractor gives written notice
under Part B of this Article.

b.

In the case of a necessary change to the Drawings or
Specifications for which the LA-RICS Authority is responsible,
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the equitable adjustment shall include the cost and time
extension for delay reasonably incurred by the Contractor in
attempting to comply with the Drawings or Specifications
before the necessary change is identified. When the cost of
property made obsolete or in excess as a result of a change
confirmed by the LA-RICS Authority under this paragraph is
included in the equitable adjustment, the LA-RICS Authority
will have the right to prescribe the manner of disposition of the
property or its proceeds. The equitable adjustment shall not
include increased costs or time extensions for delay resulting
from the Contractor's failure to provide notice or to continue
performance as provided respectively in Paragraphs (1) and
(2) above of this part.
C.

Compensation for Changes in the Work
1.

Changes in the Work issued and signed by the Contractor pursuant
to the requirements of this Contract represent and constitute full and
final settlement for all costs and time (hereinafter referred to as
compensation) associated with the Work (or event) described
therein. Compensation is defined to include all direct and indirect
labor costs, all material and equipment expenses, and all impact
costs related to and/or occasioned by the Work described therein, as
well as all taxes, insurance, and profit. It is agreed that the basis of
compensation to the Contractor for Work either added or deleted by
Changes in the Work shall be determined by one or more of the
following methods below.
All amounts for overhead, profit,
insurance, and all other direct and indirect costs of the changes in
the Work (except for bonds as provided in Paragraph C.2 shall be
computed in accordance with percentages set forth in Paragraph
C.1.c and C.8.c of this Article.
a.

Method A
By unit prices for items of Work scheduled to be done under
the unit price provisions of the Contract. The cost or credit for
such added or omitted Work shall be determined by
multiplying the number of units added to or omitted from the
Work by the applicable unit price.

b.

Method B
By agreed lump sum. All lump sum quotations prepared by
the Contractor shall be supported by legible and itemized cost
by trades. The itemized breakdown accompanying the
quotation shall quantify all added and deleted labor, material,
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and construction equipment directly involved. The Contractor
must also obtain and furnish with quotation, itemized
breakdown(s) as described above, signed by each
subcontractor or vendor participating in the change regardless
of tier. All labor cost, including associated fringe benefits and
insurance costs, shall be verified by certified payrolls and/or
standard rates in accordance with the Prevailing Wage Scale.
c.

Method C
If neither Method A nor Method B are agreed upon before the
changes to the Work are commenced, then the Contractor
shall be paid as follows:
The actual cost, documented to the satisfaction of the LARICS Authority, of labor, materials, and equipment furnished
by the Contractor and/or the actual cost of subcontractor Work
incurred by the Contractor as provided in Paragraph C.8, plus
the following percentages which are considered fair and
reasonable compensation for overhead, profit, insurance, and
all other direct and indirect costs of the Changes in the Work
(except for bonds as provided in Paragraph C.2:
18%

of the cost of labor as provided in Paragraph C.3
where furnished by the Contractor;

15%

of the cost of materials as provided in Paragraph
C.4 where furnished by the Contractor;

10%

of the actual cost of equipment as provided in
Paragraph C.5; and
of the actual cost of the first tier subcontract
Work as provided in Paragraph C.8.

5%

Overhead charges shall include those charges as specified in
Paragraph C.3.c below.
d.

Unilateral Change Order
1.

The terms of a Unilateral Change Order, including the
change in Contract price and/or completion date shall,
in the LA-RICS Authority's judgment, be fair and
reasonable.

2.

When a Unilateral Change Order has been issued, it
will have the full force and effect of a Contract
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modification. It will be included in schedules, payment
applications, reports, and all official records of the
Contract. The issuance of a Unilateral Change Order
will not prejudice any of the Contractor's rights to make
claims or appeal disputed matters under other
provisions of the Contract.
3.

If the Contractor objects to a Unilateral Change Order,
Contractor shall state, in writing, specific objections to,
or specific points of disagreement with, the Work
described in the Unilateral Change Order within thirty
(30) days of receipt of such Change Order.

2.

To the total additional cost of the Work as computed by any of the
three above methods, the Contractor may add, upon furnishing to the
LA-RICS Authority satisfactory evidence of the cost thereof, the
actual cost of additional bond premiums incurred by the Contractor
as a result of the additional cost to the Work up to a sum not to
exceed 1.5 percent (1.5%) of the additional cost to the Work.

3.

Labor: The cost of labor used in performing the Work, whether the
employer is the Contractor, Subcontractor, or other forces, will be the
sum of the following:
a.

The gross actual wages paid including income tax
withholdings but not including any employer payments to or
on behalf of the workmen for health and welfare, pension,
vacation, insurance, and similar purposes.

b.

The actual gross wages, as defined above, a percentage will
be applied based upon current applicable labor rates
concerning payments made to or on behalf of workmen other
than actual wages. This percentage shall constitute full
compensation for all payments other than actual gross wages
as specified below. The Contractor shall compute a separate
percentage for each craft, or a composite percentage for all
crafts if so approved by the LA-RICS Authority. All computed
percentages shall be submitted to the LA-RICS Authority for
approval within thirty (30) days after receipt of Notice to
Proceed with the changes to the Work or as directed by the
LA-RICS Authority prior to any changed Work being
performed.

c.

The charges for labor shall include all classifications through
foremen when engaged in the actual and direct performance
of the Work. They shall not include charges for such overhead
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personnel as superintendents, assistant superintendents,
office personnel, timekeepers, and maintenance mechanics.
4.

5.

Materials: The cost of materials required for the accomplishment of
the Work shall be the delivered cost to the purchaser, whether
Contractor, subcontractor, or other forces, from the supplier thereof,
except as the following are applicable:
a.

If cash trade discount by the actual supplier is offered or
available to the purchaser, it shall be credited to the LA-RICS
Authority if such discount was taken.

b.

If materials are procured by the purchaser by any method
which is not a direct purchase from and a direct billing by the
actual supplier, to such purchaser, the cost of such materials,
including handling, shall be deemed to be the price to the
actual supplier as determined by the LA-RICS Authority.

c.

If the materials are obtained from a supply or source owned
wholly or in part by the purchaser, payment therefore will not
exceed the lesser of the price paid by the purchaser for similar
materials furnished from said source on Contract items or the
current wholesale price for such materials delivered to the
worksite, whichever price is lower.

d.

The cost of such materials shall not exceed the lowest current
wholesale price at which such materials are available in the
quantities concerned, delivered to the job site, less discounts
as provided in Subparagraph 4.a.

e.

If the Contractor does not furnish satisfactory evidence of the
cost of such materials from the actual supplier thereof, the
cost shall then be determined in accordance with
Subparagraph 4.d.

Equipment:
Equipment rented/leased by the Contractor or
subcontractor and utilized on this project for the purposes of this
Article shall be paid for on the basis of arms-length rental
agreements entered into and invoices paid by the Contractor or
subcontractor for that equipment. These invoices shall be submitted
as evidence of the expense incurred.
a.

The Contractor or subcontractor shall be paid for the use of
owned equipment at prices for the use of machinery and
equipment determined by using 80 percent (80%) of
equipment use costs published by the Associated Equipment
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Distributors, which edition is in effect at the time of the change.
Contractor or subcontractor-owned equipment required to be
on stand-by or to be present on the site, even though idle,
shall be paid for at 50 percent (50%) of the owned equipment
rate established above.
b.

The Contractor or subcontractor shall furnish all data which
might assist the LA-RICS Authority in the establishment of
such rates.
1.

Operators of equipment will be paid for as provided
under Subparagraph C.3 above.

2.

All equipment shall be in good working condition and
suitable for the purpose for which the equipment is to
be used. Contractor is responsible for any necessary
repairs and ongoing maintenance of said equipment.

3.

Unless otherwise specified, manufacturer's ratings and
manufacturer modifications shall be used to classify
equipment for the determination of applicable equipment rates. Equipment which has no direct power unit
shall be powered by a unit of at least the minimum
rating recommended by the manufacturer.

4.

Individual pieces of equipment or tools having a new
value of five hundred dollars ($500.00) or less, whether
or not consumed by use, shall be considered to be
small tools and no payment will be made therefore.

6.

Equipment Located at the Site: The time to be paid for equipment
located at the site shall be the time the equipment is required for the
changed Work being performed. Moving time, loading, unloading,
and hauling will not be paid for if the equipment is already located at
the Site.

7.

Equipment Not Located at the Site: For the use of equipment moved
to the Site and used exclusively for changed Work, the Contractor
will be paid the rates hereinbefore specified, as follows:
a.

The period shall begin at the time the equipment is unloaded
at the site; shall include each day that the equipment is at the
site, excluding Saturdays, Sundays, and other legal holidays
unless the changes to the Work are performed on such days;
and shall terminate at the end of the day on which the LARICS Authority directs the Contractor to discontinue the use
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of such equipment. The maximum time to be paid per day will
not exceed eight (8) hours without prior written approval from
the Executive Director.
b.

8.

Payment for transporting, loading, and unloading equipment
will be made only when such equipment has been moved to
the site for the sole and express purpose of accomplishing the
changed Work.

Subcontracts: The cost for Subcontract work will be the actual cost
to the Contractor or subcontractor for Work performed by a
Subcontractor as follows:
a.

The cost incurred by the first tier subcontractor for labor,
materials, and equipment as limited by Paragraphs C.3, C.4,
and C.5; plus

b.

The following percentages which are considered fair and
reasonable compensation for overhead, profit, insurance and
all other direct and indirect costs of the changes in the Work
(except for bonds as provided in Paragraph C.2:
18%

of the cost of labor as provided in Paragraph
C.3;

15%

of the cost of materials as provided in Paragraph
C.4;

10%
c.

16.

of the cost of equipment as provided in
Paragraph C.5.
To the total additional cost to the Work as computed in
accordance with Paragraphs 8.a and 8.b above, the
subcontractor, upon furnishing satisfactory evidence of the
cost thereof, the actual cost of additional bond premiums
incurred by the Subcontractor as a result of the additional cost
to the Work up to a sum not to exceed 1.5 percent (1.5%) of
the additional cost to the Work.

PROVISIONS FOR EXTRAS:
No new Work of any kind performed hereunder shall be considered as extra Work
outside the scope of the Contract unless a separate estimate is given for said Work
before it is commenced, the same is approved by the LA-RICS Authority as
reasonable and equitable, and it has been ordered under one of the three methods
set forth in Article, "CHANGES IN THE WORK," Paragraphs A, B, or C. Except
for extra Work ordered by the LA-RICS Authority according to unit prices or by
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changes or additions in the Work embraced in a Change Order issued by it, any
extra Work performed will not be paid for by the LA-RICS Authority. The Contractor
will use Prolog Converge to prepare and submit change order requests to the LARICS Authority's Project Manager unless otherwise instructed by the Executive
Director.
17.

TIME EXTENSIONS AND COMPENSATION FOR DELAY:
A.

Adjustments in the Contract Time shall be governed by the principles of this
Article and shall be made in accordance with the conditions stated in
Specification Section 01 32 00 (Construction Schedule).

B.

Actions or inactions of the LA-RICS Authority, or events for which the LARICS Authority has assumed contractual responsibility, which would
independently delay the date of Substantial Completion beyond the current
Contract Completion Date shall be designated as Compensable delays.

C.

Events which are outside the control of, and without the fault or negligence
of either the LA-RICS Authority or the Contractor, which would
independently delay the date of Substantial Completion beyond the current
Contract Completion Date shall be designated as Excusable delays. Unless
the LA-RICS Authority considers that extreme circumstances warrant
consideration, extensions of time because of inclement weather will not be
granted.

D.

Actions or inactions of the Contractor, or events for which the Contractor
has assumed contractual responsibility, which would independently delay
the date of Substantial Completion beyond the current Contract Completion
Date shall be designated as non-excusable delays.

E.

Concurrent delay is any combination of the above three types of delay
occurring on a calendar date, except in cases where the combination
consists of two or more instances of the same type of delay occurring on a
calendar date.

F.

Any event, action, inaction, or other cause which may give rise to a delay
shall constitute a basis for adjustment in:
1.

Contract Time, only if it can be demonstrated that the date of
Substantial Completion will be delayed beyond the current Contract
Completion Date and that the delay is classified as a Compensable
or Excusable delay; and/or

2.

Contract Amount, only if it can be demonstrated that the Contractor's
time-related costs to complete the Work will be increased and the
delay is classified as a Compensable delay.
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18.

OBSERVATION:
A.

All Work shall meet with the approval of the LA-RICS Authority and shall be
completed in conformity with the Drawings and Project Manual approved
by, and on file with, the LA-RICS Authority Board of Directors, such
Drawings and the Project Manual will be made part of the Contract to be
entered into for the Work referred to herein. The LA-RICS Authority at its
discretion may require the Contractor to obtain approval/clearance from the
Inspector of Record for certain items to ensure the quality of the work.

B.

The LA-RICS Authority or its representative will have access to the Work at
all times. The Contractor will furnish all facilities for inspection at the
construction site, and at shops or yards, and shall not cover up any Work
until the same has been approved by the LA-RICS Authority. If Work should
be covered up before being inspected, the Contractor will be required to
remove such portions of the Work as may be necessary to disclose the part
in question.

C.

The LA-RICS Authority or its authorized representatives will be given
access to the Work at all times. Such access will not be subject to
restrictions which are not directly related to the provision and maintenance
of health and safety.

D.

The Contractor will be issued a "Notice of Noncompliance" for any portion
of the contract Work that does not satisfy the requirements of the Drawings
and Specifications. No Work subject to a "Notice of Noncompliance" will be
paid for by the LA-RICS Authority until such Work is brought into full
compliance with the Drawings and Specifications to the satisfaction of the
LA-RICS Authority. The Contractor must obtain the LA-RICS Authority’s
approval for all corrected deficiencies and/or non-compliant work prior to
proceeding with work that may be affected by the deficient and/or noncompliant work. The Contractor shall not build on or conceal work that is
deficient and/or non-compliant. Furthermore, work that is built or dependent
upon item(s) that are deficient and/or not-compliant will not be approved on
the progress payment request.

E.

An Inspection Notice will be issued if the contract Work has not been
executed in full compliance with the Drawings and Specifications. The
Contractor is responsible for bringing all Work subject to an Inspection
Notice into full compliance with the Drawings and Specifications at no
additional cost to the LA-RICS Authority.

F.

Technical Reports may be generated for the purpose of evaluating the
quality, correctness, functionality, etc., of the Contractor's Work or
performance under this contract in accordance with the requirements of the
Drawings and Specifications.
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19.

20.

PERMITS, LICENSES, AND INSPECTIONS:
A.

The Contractor will obtain and pay for all permits required for the Work
except the following "no-fee" permits: building, electrical, mechanical,
plumbing, and sewer Work. Further, the Contractor will obtain and pay for
all permits incidental to the Work or made necessary by Contractor's
operation. This includes Contractor/Manufacturer designated structures
such as prefabricated buildings, light poles, special shoring, and the like.
The Contractor will be responsible for fees associated with the retrieval of
building permits, if any, which shall be accounted for in its bid. .

B.

To comply with Section 3800 of the Labor Code of the State of California,
the Contractor and all Subcontractors requiring a permit (building, plumbing,
grading, electrical, etc.) shall file a Workers' Compensation Certificate with
the LA-RICS Authority, Contracts Administration.

C.

Exclusive of off-site inspection specified to be the LA-RICS Authority's
responsibility, the Contractor will arrange and pay for all off-site inspection
of the Work including certification thereof required by the specifications,
drawings, or by governing authorities.

D.

The LA-RICS Authority will provide on-site inspection of the Work and will
arrange for off-site inspection when noted on the drawings and/or when
specified in the various technical sections of the Specifications as the
responsibility of the LA-RICS Authority. All other required inspection will be
the responsibility of the Contractor.

E.

The LA-RICS Authority will not pay any costs for licenses required in the
performance of the Work. The Contractor shall assume this responsibility
in total.

TESTS:
A.

LA-RICS Authority's Responsibilities
1.

The LA-RICS Authority reserves the right to test or require the
Contractor to obtain "called tests" of any materials or performance
over and above "required tests" as defined in the following Paragraph
B.1, and provided such "called tests" show the Work meets the
specified requirements, the LA-RICS Authority will pay for the cost of
the tests. If the Contractor was required to obtain the test from a
third party, the LA-RICS Authority will reimburse the Contractor on
the basis of Contractor's certified statement of the results and costs,
with appropriate supporting documentation.
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B.

Contractor's Responsibilities
1. The Contractor will arrange and pay for all tests of materials or
performance as required by the Specifications or by ordinance or
governing authority. These are defined as "required tests".
2. The Contractor shall pay for all "called tests" as defined in preceding
subparagraph A.1, when the test results show the materials or
performance fails to meet the specified requirements. Immediately
thereafter, the Contractor, at Contractor's own expense, shall remove
the improper Work and replace same with materials or performance
meeting the specified requirements. The Contractor shall also bear the
expense of any tests required of the replaced Work, and of any
subsequent removal, replacement, and testing as may be necessary to
obtain materials or performance meeting the specified requirements.

21.

SUBSTANTIAL COMPLETION:
A.

The date of Substantial Completion of the Work, or designated portion
thereof as set forth in the Contract Documents, is the date certified by the
County when construction is sufficiently complete, in accordance with the
Contract Documents, and the County of Los Angeles Department of Public
Works has performed and closed the final building inspection. At the sole
discretion of the LA-RICS Authority, Substantial Completion may be granted
in advance of receipt of "Building Final" (a closed final inspection) with
written notification from the LA-RICS Authority. .

B.

When the Contractor considers that the Work, or designated portion thereof
as set forth in the Contract Documents, is Substantially Complete as defined
above, the Contractor shall prepare for submission to the LA-RICS Authority
a list of items to be completed or corrected as deemed necessary to satisfy
site acceptance. The failure to include any items on such list does not alter
the responsibility of the Contractor to complete all Work in accordance with
the Contract Documents. Should the Contractor fail to fully complete or
correct all outstanding items to the satisfaction of the LA-RICS Authority
within thirty (30) calendar days after Substantial Completion, or within a
period of time mutually agreed upon between the Contractor and the LARICS Authority; then the LA-RICS Authority may complete or correct the
items and deduct the costs thereof from the Contract amount.

C.

Warranties required by the Contract Documents, as discussed in Article 40
(Warranty and Corrections to Work) of these General Conditions, shall
commence on the date of Substantial Completion of the Work or designated
portion thereof unless otherwise provided in the Certificate of Substantial
Completion.

Page 23 of 49
BRC0000102

General Conditions

EXHIBIT E
LA-RICS Authority Telecommunication Facility Construction and Installation Project RFSQ

D.

Upon Substantial Completion of the Work or designated portions thereof,
and upon application of the Contractor, the LA-RICS Authority, in LA-RICS
Authority's sole discretion, may release and/or reduce the amounts retained
subject to the limitations of Public Contract Code Section 9203.

E.

In accordance with the General Conditions, the LA-RICS Authority reserves
the right to utilize and transfer ownership of Substantially Completed
portions of the Work and any such portion shall be subject to the above
provisions for Substantial Completion.

22.

RESERVED

23.

WORKERS:
None but workers skilled in the various trades required on this contract shall be
employed upon the Work. Any mechanic or laborer employed upon the Work who,
in the opinion of the LA-RICS Authority, is non-cooperative or who shall prove
careless or incompetent, shall be immediately removed from the Work by the
Contractor, when notified to do so, and shall not be re-employed upon the Work.

24.

HOURS OF WORK:
Work in excess of eight (8) hours per day will be permitted by employees of
contractors under this Contract only so long as Section 1815 of the Labor Code of
California is complied with by such contractors.

25.

SATURDAY, SUNDAY, HOLIDAY, AND OVERTIME WORK:
A.

No construction Work shall be done on Saturdays, Sundays, or holidays
recognized by the LA-RICS Authority government and no Work shall be
performed outside of normal Working hours without the consent of the LARICS Authority, unless required under these specifications. In any event,
all Work shall be subject to approval of the LA-RICS Authority. Prior to the
start of such Work, the Contractor shall arrange with the LA-RICS Authority
for the continuous or periodical inspection of the Work and tests of
materials, when necessary. If requests are made by Contractors for
permission to Work overtime, nights, Saturdays, Sundays, or holidays, and
such requests are granted, the Contractor shall bear all extra expense to
the LA-RICS Authority for inspection and other incidental expenses caused
by such overtime work. If Contractor is requested, in the interest of the LARICS Authority, to work overtime by the LA-RICS Authority; or if overtime
Work is specifically required by these Specifications, all extra expense of
inspection will be paid by the LA-RICS Authority, but not in the case when
the LA-RICS Authority is required to make the request to account for
Contractor caused delays. Should the Contractor find it necessary in order
to complete the Work according to schedule to perform certain of
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Contractor's operations on Saturdays, Sundays, holidays or overtime, these
operations shall be performed as part of the Work included in the contract
price and shall not constitute a basis for additional payments. Refer to
above paragraph for the obligations for the Contractor to assume the cost
of inspections.
B.

26.

The LA-RICS Authority reserves the right to order in writing Work outside of
normal working hours to avoid inconvenience of occupants of existing
facilities or to perform special operations that, in the judgment of the LARICS Authority best serve the intent of the Contract Documents and the
orderly prosecution of the Work. If the LA-RICS Authority elects to order
Work outside of normal working hours, the Contractor shall make all
arrangements to supply an adequate Work force for the task to be
accomplished and will be compensated for the premium portion of the
wages paid, plus labor burdens applicable to the premium portion only of
the wages paid. Contractor shall submit copies of Contractor's payrolls
indicating the premium wages actually paid, and the LA-RICS Authority will
issue a Change Order to reimburse the Contractor for Contractor's actual
costs only.

PREVAILING WAGE SCALE:
A.

The Contractor shall comply with all provisions of the Labor Code of the
State of California. In addition, this work is federally funded, so federal labor
standards, including the Davis-Bacon requirements (see Exhibit XX (LARICS Authority Grant Funding Requirements)), must also be complied with
and will also be enforced.

B.

Under the provisions of said Labor Code, the State Department of Industrial
Relations will ascertain the prevailing hourly rate in dollars and details
pertinent thereto for each craft, classification or type of workers, or
mechanic needed to execute any contract which may be awarded by the
awarding entity. If federally funded, then the U.S. Department of Labor will
ascertain the prevailing hourly rate. However, if federal and state wage rates
are applicable, then the higher of the two will prevail.

C.

Particulars of the current Prevailing Wage Scale, which are applicable to
the Work contemplated under these Specifications, are filed with the
awarding entity and the LA-RICS Authority and must be posted at the
project site.

D.

Prevailing wage rates for this project are available at the Department of
Industrial Relations' (DIR) website www.dir.ca.gov/dlsr/pwd/index.htm. The
federal wage determinations are also available at www.wdol.gov. In the
event that Contractor intends to utilize categories of workers different from,
or in addition to, those anticipated by the Authority, it shall be Contractor's
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responsibility to bring such categories of workers to the Authority's attention
immediately, and to obtain the appropriate wage rates (Refer to Title 8,
California Code of Regulations, Section 16202).
27.

EMPLOYMENT OF INDENTURED APPRENTICES:
A.

Contractor shall comply with Section 1777.5 and 1777.7, Labor Code, State
of California.

B.

All Contractors shall employ registered apprentices at a ratio of not less
than one hour of apprentice's work for every five hours of labor performed
by a journeyman. Contractors shall be responsible for the compliance of all
Subcontractors.

C.

Contractor and Subcontractors shall keep an accurate record showing the
name of the craft and wage rate of each apprentice and journeyman
employed by each entity. Subcontractor shall provide, weekly, such records
to the Contractor. Records shall be made available to the Division of
Apprenticeship Standards and the LA-RICS Authority or the awarding
entity, for the purpose of determining compliance. Failure to comply may
result in withholding payments and other penalties as provided by the Labor
Code.

28.

RESERVED

29.

PAYROLL RECORDS:
A.

The Contractor shall comply with the requirements of Section 1776 of the
Labor Code, State of California. Maintain payroll records as enumerated in
Subdivision (a). The Contractor and Contractor's Subcontractors shall
submit weekly to the LA-RICS Authority a copy of all certified payrolls,
indicating that the wage rates are not less than those determined by the
State Division of Industrial Relations and the classifications set forth for
each laborer or mechanic conform with the Work they performed.
Submission of a "Weekly Payroll Report" (Form 347 or similar) is required
under this Contract. The Contractor shall be responsible for the submission
of copies of payrolls for all subcontractors within seven (7) days after their
payroll period. Failure of the Contractor to comply with the Labor Code
requirements to pay prevailing wages and to maintain certified payroll
records may result in withholding from progress payments amounts for
underpaid wages and penalties as authorized by the Labor Code.

B.

The Contractor, all subcontractors, and some subconsultants will be
required to submit certain certified payrolls and labor compliance
documentation electronically at the discretion of, and in the manner
specified by the LA-RICS Authority.
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Electronic submittal will be a web-based system, accessed on the World
Wide Web by a web browser. Such web-based system will be Prolog
Converge. The Contractor, its subcontractors, and certain subconsultants
will be given a log on identification and password to access the web-based
labor compliance reporting system.
Use of the web-based system will entail additional data entry of weekly
payroll information including; employee identification, labor classification,
total hours worked and hours worked on this project, wage and benefit rates
paid, etc. In addition, the Contractor may use payroll and accounting
software that is capable of interfacing with the web-base system. The
payroll and accounting software must be capable of generating a 'comma
delimited file' or 'comma separated value (CSV) file' that will interface with
the web-based system.
This requirement applies to all subcontractors, subconsultants, and vendors
required to submit certified payrolls and provide labor compliance
documentation. The information may be used to provide statistical
informational data to public or jurisdictional agencies.
30.

31.

QUALITY OF WORK AND MATERIAL:
A.

All materials, parts, and equipment furnished by the Contractor shall be
new, first quality, and free from defects and imperfections. Workmanship
shall be in accordance with the best standard practices.

B.

Any item or Work installed by the Contractor, but not in conformance with
the drawings and specifications, shall be removed by and at the
Contractor's expense upon written request from the LA-RICS Authority.

C.

If such items or Work are not removed or satisfaction obtained by the LARICS Authority within thirty (30) calendar days of such request, then the LARICS Authority may have such items or Work removed and Work completed
to conform to drawings and specifications at the Contractor's expense.

RESPONSIBILITY
OF
CONTRACTOR
REPRESENTATIVE ON THE WORK:

AND

OF

CONTRACTOR'S

The Contractor shall give personal attention and supervision to the Work until
same is entirely completed. In the absence of the Contractor from the Work, he
shall have a representative in charge who shall be competent to superintend and
direct the progress of the Work and who shall be authorized to receive instructions
and to act for the Contractor on all matters related to the Work. The name of this
representative shall be sent by letter to the LA-RICS Authority immediately after
the awarding of the contract.
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32.

33.

REPAIRING DAMAGED WORK:
A.

All portions of the Work that may be damaged by accident or in the course
of or on account of building operations, or by reason of any other cause
whatsoever during the progress of the Work, shall be carefully and neatly
repaired or reconstructed and the whole left in first-class condition and
turned over to the LA-RICS Authority or damaged party ready for use.

B.

Should any part of the Work of this contract be cut into or damaged by other
Contractors, the Contractor and party causing such damage shall make
adjustments between themselves relative to reconstruction or repairs and
payment for same.

LIST OF SUBCONTRACTORS AND SUBLETTING WORK:
A.

No part of the construction Work shall be done as piece Work, nor shall it
be let to a Subcontractor after the execution of the original contract except
as provided by law. In case part of the Work should be sublet, these
General Conditions shall govern each trade insofar as they may apply to
the Work of that trade.

B.

Where more than one Contractor or where Subcontractors are engaged
upon the Work, they shall coordinate their efforts (in accordance with Article
36 (Coordination with Others and Other Contracts) of these General
Conditions regarding other contractors, or under the control and guidance
of the General Contractor), and shall be responsible, one to the other, for
any damage or injury to the work.

C.

Bidders and Contractor shall be governed by the provisions of Sections
4100 to 4113, inclusive, of the Public Contract Code of the State of
California. Bidders shall set forth in their Bids, on forms provided for same,
the name and location of the mill, shop, or office of each Subcontractor who
shall perform the Work or labor or render service to the Contractor in or
about the construction of the Work, and the portion of the Work which shall
be done by each Subcontractor.

D.

No subcontract shall be assigned or transferred except as provided in the
above sections of the Public Contract Code of the State of California.

E.

In case any Work is let to a Subcontractor, the Contractor shall be at all
times responsible for the Work so done to same extent as if the Contractor
were doing or had done the Work.

F.

If a Subcontractor is named who shall perform the Work or labor or render
service to the Contractor with respect to a material specified or indicated by
patent or proprietary name and/or by the name of the manufacturer, and
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such Subcontractor cannot reasonably act with like respect to the material
offered as an equal then, the Bidder shall, in his Bid Form, include with the
pertinent data to be listed on the "Equals" page(s), the name and address
of the Subcontractor who shall act with respect to the equal material.
G.

34.

In accordance with Public Contract Code Sections 4100, et seq., the Bidder
must list all subcontractors who shall perform in excess of one-half of one
percent of the Work. (See Subcontractors' Section of the Instructions to
Bidders.)

ADVERTISING:
No advertising matter shall be attached or painted on surfaces of buildings, fences,
or canopies, except that names of Contractors and Subcontractors, with their
addresses and the designation of their particular branch, may be shown on signs
of a removable type. Size and location of such signs shall be subject to approval
of the LA-RICS Authority. The Contractor shall provide a project identification
signboard as specified.

35.

CERTIFICATE AS TO COMPLIANCE WITH CERTAIN REGULATIONS:
A.

The Contractor shall file with the LA-RICS Authority, prior to the acceptance
of the Work, a certificate in form, substantially as follows:

B.

I (We) hereby certify that all Work has been performed and materials
supplied in accordance with the drawings, specifications, and contract
documents for the above Work, and that:
1.

Not less than the prevailing rates of wages required by state and
federal law has been paid to laborers, workers, and mechanics
employed on this Work.

2.

There have been no unauthorized substitution of Subcontractors; nor
have any unauthorized subcontracts been entered into.

3.

No subcontract was assigned or transferred or performed by anyone
other than the original Subcontractor; except as provided in Sections
4100-4113, inclusive, of the Public Contract Code.
(Signed)______________________
Contractor

36.

COORDINATION WITH OTHERS AND OTHER CONTRACTS:
A.

The LA-RICS Authority reserves the right to award other contracts for any
Work on any portion of the project not included in this Contract.
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B.

Where coordination with other Contractors is required, the Contractor shall
make the appropriate provisions in Contractor's CPM schedule for the
access to the site by those Contractors, the schedules of Work developed
by them, and any coordination required between any of those Contractors
and between any of them and this Contractor.

C.

The Contractor shall perform the Work of the Contract so that it will properly
coordinate and fit the Work performed by other Contractors. He shall give
the other Contractors every reasonable opportunity to perform their Work,
store materials, and place equipment thereof, and fit their Work to the Work
of other Contractors. They shall furnish to the other Contractors all
information necessary in order that they may properly connect and fit their
Work to Contractor's in ample time, so that they may have reasonable
opportunity to prepare their Work therefore. They shall make the Work of
this Contract ready to receive the Work of the other Contractors at the time
fixed thereof, and shall fit this Work to that of the other Contractors at the
time fixed therefore.

D.

The Contractor shall cooperate with others in the prosecution of all Work
and shall not interfere with material, equipment, or workers of the LA-RICS
Authority or other Contractors engaged by the LA-RICS Authority at the site
of the Work.

E.

All Contractors engaged in Work at the site shall have, insofar as practical,
equal use of the premises and facilities. In case of disagreement regarding
such use, the matter shall be referred to the LA-RICS Authority, whose
decision relative to said use shall govern.

F.

If any part of the Contractor's Work depends on proper execution or results
upon the Work of any other separate Contractor, the Contractor shall
inspect and promptly report to the Executive Director any apparent
discrepancies or defects in such Work that render it unsuitable for such
proper execution and results. Failure of the Contractor to inspect and report
shall constitute an acceptance of the other contractor's Work as fit and
proper to receive the Contractor's Work, except as to defects which may
develop in the other separate contractor's Work after the execution of the
Contractor's Work.

G.

Should the Contractor cause damage to the Work or property of any
separate Contractor on the project, the Contractor shall, upon due notice,
settle with such other Contractor by agreement or arbitration if it will so
settle. If such separate Contractor sues the LA-RICS Authority or initiates
an arbitration proceeding on account of any damage alleged to have been
so sustained, the LA-RICS Authority shall notify the Contractor who shall
defend such proceedings at the Contractor's expense, and if any judgment
or award against the LA-RICS Authority arises therefrom, the Contractor
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shall pay or satisfy it and shall reimburse the LA-RICS Authority for all
attorney's fees and court or arbitration costs which the LA-RICS Authority
has incurred.
37.

CONTRACTOR'S CONSTRUCTION EQUIPMENT:
The Contractor shall furnish and maintain all equipment such as stairs, ramps,
runways, scaffolds, hoists, etc., required for the proper execution of the Work. All
such equipment and construction shall meet all requirements of all ordinances and
laws applicable thereto.

38.

39.

CONTRACTOR PERSONNEL:
A.

The Contractor agrees to employ only orderly and competent workers,
skillful in the performance of the type of Work required under this Contract,
to do the Work and agrees that whenever the LA-RICS Authority informs
the Contractor in writing that any workers on the Site are incompetent or
disorderly, such Worker shall be discharged from the Work and shall not
again be employed on the Work without the LA-RICS Authority's written
consent.

B.

The Contractor shall give adequate attention to the faithful prosecution and
completion of this Contract and shall keep on the Site at all times during
project's progress, competent personnel superintendent and any necessary
assistants to supervise and direct the Work. Grounds for removal of
Contractor personnel specifically include (but is not limited to) the failure or
refusal of such personnel to adhere to the Contractor's planned
Construction Schedule as developed by the Contractor under Section 01
32 00 (Construction Schedule).

AUDITS AND RECORDS:
The Contractor shall maintain all data and records pertinent to the Work performed
under this Contract, in accordance with generally accepted accounting principles,
and shall preserve and make available all data and records until the expiration of
four (4) years from the date of final payment under this Contract, or for such longer
period, if any, as is required by applicable statute or by other articles of this
Contract. The authorized representatives of the LA-RICS Authority shall have
access to all such data and records for such time period to inspect, audit, and
make copies thereof during normal business hours. Contractor covenants and
agrees that it shall require that any subcontractor utilized in the performance of this
Contract shall permit the authorized representatives of LA-RICS Authority to
similarly inspect and audit all data and records of said Subcontractors relating to
the performance of said Subcontractors under this Contract for the same time
period.
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40.

WARRANTY AND CORRECTIONS TO WORK:
A.

In addition to any other warranties in the Contract Documents, the
Contractor warrants that Work performed under this Contract conforms to
the Contract requirements and is free of any defect in equipment, material,
or design furnished, or workmanship performed by the Contractor or any
Subcontractor or supplier at any tier.

B.

Corrections to the Work may be required during construction, after receipt
of Substantial Completion, or any applicable warranty period. At the LARICS Authority's option, the cost of such corrections may be withheld from
progress payments.

C.

This warranty shall continue for a period of one (1) year from the date of
Substantial Completion of the Work.
The Contractor shall remedy at the Contractor's expense any failure to
conform to the requirements of the Contract Documents or any defect. In
addition, the Contractor shall remedy at the Contractor's expense any
damage to Authority-owned or controlled real or personal property, when
that damage is the result of:

D.

1.

The Contractor's failure to conform to or comply with Contract
requirements; or

2.

Any defect of Contractor-furnished
workmanship, or design.

equipment,

material,

E.

The Contractor shall restore any Work damaged in fulfilling the terms and
conditions of this Article. The Contractor's warranty with respect to Work
repaired or replaced shall be extended for one (1) year from the date of
repair or replacement.

F.

The Executive Director shall notify the Contractor, in writing, within a
reasonable time after the discovery of any failure, defect, or damage.

G.

If the Contractor fails to remedy any failure, defect, or damage within ten
(10) working days (or immediately in the case of an emergency where delay
would cause serious risk of loss or damage) after receipt of notice, the LARICS Authority shall have the right to remove, replace, repair, or otherwise
remedy the failure, defect, or damage, and all direct and indirect costs of
such removal, replacement, repair, and correction, including compensation
for additional professional services, shall be paid by the Contractor.

H.

With respect to all warranties, express or implied, from Subcontractors,
manufacturers, or suppliers for Work performed and materials furnished
under this contract, the Contractor shall:
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41.

1.

Obtain all warranties that would be given in normal commercial
practice;

2.

Require all warranties to be executed, in writing, for the benefit of the
LA-RICS Authority, if directed by the Executive Director; and

3.

Enforce all warranties for the benefit of the LA-RICS Authority, if
directed by the Executive Director.

I.

In the event the Contractor's warranty has expired, the LA-RICS Authority
may bring suit at LA-RICS Authority's expense to enforce a Subcontractor's,
manufacturer's or supplier's warranty.

J.

Unless a defect is caused by the Contractor or Subcontractor or supplier at
any tier, the Contractor shall not be liable for the repair of any defects of
material or design furnished by the LA-RICS Authority, nor for the repair of
any damage that results from any defect in Authority-furnished material or
design.

K.

This warranty shall not limit the LA-RICS Authority's rights under other
Articles of this Contract or as provided by law with respect to latent defects,
gross mistakes, or fraud.

L.

The terms of this Article do not relieve the Contractor of any legal liability
for defects discovered after one year from the date of occupancy. The
obligations imposed by this Article shall survive termination of the Contract.

HAZARDOUS MATERIAL
A.

Hazardous Material is any product, substance, chemical, crude oil (or any
products, by-products, or fractions thereof), whose nature, quantity, and/or
intensity of existence, use, manufacture, disposal, transportation, spill,
release or effect, either by itself or in combination with other material or
materials in, on or about the project site: (a) is or becomes potentially
injurious to the public health, safety or welfare, environment, or the project
site; (b) is or becomes regulated or monitored by any governmental
authority; or (c) may, according to statutory or common law theory, such as
nuisance (public or private), waste, trespass, negligence, strict liability, or
tort, be a basis for liability in tort, or be a basis for liability to third parties.

B.

Contractor shall notify the LA-RICS Authority when the Contractor has
reason to suspect the presence of any Hazardous Material on the project
site, whether or not such material was generated by Contractor or the LARICS Authority.
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42.

C.

In the event the presence of hazardous material is suspected or discovered
on the project site, the LA-RICS Authority shall retain an independent
testing laboratory to determine the nature of the material encountered and
whether corrective measures or remedial action is required.

D.

Except as may be otherwise provided herein, the Contractor shall not be
obligated to commence or continue Work in the affected area until any
known or suspected hazardous material discovered on the project site has
been removed, or rendered or determined to be harmless by the LA-RICS
Authority, as certified by an independent testing laboratory and approved
by the appropriate government agency.

E.

In the event the presence of hazardous materials on the project site is not
caused by the Contractor, the LA-RICS Authority shall pay for all costs of
testing and remediation, if any, and shall compensate Contractor any
additional costs incurred or project delay in accordance with the applicable
provisions of changes in the work herein. In addition, the LA-RICS Authority
shall defend indemnify and hold harmless the Contractor and its agents,
officers, directors and employees from and against any and all claims,
damages, losses, costs, and expenses incurred in connection with or arising
out of relating to the performance of the Work in the area affected by the
hazardous material.

F.

In the event the presence of hazardous materials on the project site is
caused by the Contractor, the Contractor shall pay for all costs of testing
and remediation, if any, and shall compensate the LA-RICS Authority for
any additional costs incurred as a result of Contractor’s generation of
hazardous material on the project site. In addition, the Contractor shall
defend, indemnify, and hold harmless the LA-RICS Authority, its member
agencies in the LA-RICS Authority, directors, appointed officers,
employees, and agents from and against any and all claims, damages,
losses, costs, and expenses incurred in connection with, or arising out of,
or relating to, the presence of hazardous material on the project site.

G.

The terms of this hazardous material provision shall survive the completion
of the Work and/or any termination of this Contract.

CONTRACTOR SAFETY REQUIREMENTS:
In the performance of this Contract, the Contractor shall comply with all applicable
federal, state, and local laws governing safety, health, and sanitation.
A.

Jobsite Safety: The Contractor shall be solely responsible for ensuring
that all work performed under the Contract is performed in strict compliance
with all applicable Federal, State and local occupational safety regulations.
The Contractor shall provide at its expense all safeguards, safety devices,
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and protective equipment, and shall take any and all actions appropriate to
providing a safe jobsite.

43.

B.

Project Safety Official: The Contractor shall designate in writing a Project
Safety Official who shall be at the jobsite at all times, and who shall be
thoroughly familiar with the Contractor’s Injury and Illness Prevention
Program (IIPP) and Code of Safe Practices (CSP). The Project Safety
Official shall be available at all times to abate any potential safety hazards
and shall have the authority and responsibility to shut down an operation, if
necessary. Failure by the Contractor to provide the required Project Safety
Official shall be grounds for the LA-RICS Authority to direct the cessation of
all work activities and operations at no cost to the LA-RICS Authority until
such time as the Contract is in compliance.

C.

Safety Indemnification: To the extent allowed by law, the Contractor
agrees to defend, indemnify and hold harmless the LA-RICS Authority, its
member agencies in the LA-RICS Authority, directors, appointed officers,
employees, and agents from and against any and all investigations,
complaints, citations, liability, expense (including defense costs and legal
fees), claims and/or causes of action for damages of any nature
whatsoever, including but not limited to injury or death to employees of the
Contractor, its subcontractors or LA-RICS Authority attributable to any
alleged act or omission of the Contractor or its subcontractor which is in
violation of any CAL/OSHA regulation. The obligation to defend, indemnify
and hold harmless includes all investigations and proceedings associated
with purported violations of Section 336.10 of Title 8 of the California Code
of Regulations pertaining to multi-employer work sites. The LA-RICS
Authority may deduct from any payment otherwise due the Contractor any
costs incurred or anticipated to be incurred by the County, including legal
fees and staff costs, associated with any investigation or enforcement
proceeding brought by CAL/OSHA arising out of the Project.

INDEMNIFICATION:
A.

Until the Work is completed and accepted by the awarding entity, the
Contractor shall indemnify, defend, and hold harmless the LA-RICS
Authority, and its member agencies in the LA-RICS Authority, directors,
appointed officers, employees, agents, trustees, site owners and site
lessors (the indemnified parties) from and against any and all liability, loss,
injury, or damage including (but not limited to) demands, claims, actions,
fees, costs and expenses (including attorney and expert witness fees)
arising from or connected with the Contractor's acts and/or errors and
omissions arising from and/or relating to the Project. This indemnification
does not apply to liability caused by the active negligence of the LA-RICS
Authority.
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B.

44.

The Contractor shall assume all risks and bear all cost for loss of, damage
to, or missing or stolen equipment, tools, vehicles, and materials owned,
hired, leased, or used by the Contractor for this Project.

GENERAL INSURANCE REQUIREMENTS:
Without limiting the Contractor’s indemnification, the Contractor shall provide and
maintain, during the term of this Contract, the insurance specified in this Contract.
Such insurance shall be primary to, and not contributing with, any insurance or
self-insurance programs maintained by the LA-RICS Authority and such coverage
shall be provided and maintained at the Contractor’s own expense.
A.

Evidence of Insurance: Certificate(s) or other evidence of coverage
satisfactory to the LA-RICS Authority shall be delivered to the , prior to
commencing services under this Contract. Such certificate(s) or other
evidence shall:
1.

Specifically identify this Contract, including the project name and
specification number.

2.

Clearly evidence all insurance required in this Contract.

3.

Contain the express condition that the LA-RICS Authority is to be
given written notice by the issuing insurance company by mail at
least 30 days in advance of cancellation for all policies evidenced on
the certificate of insurance.

4.

Include a copy of the additional insured endorsement to the
commercial general liability policy, adding the indemnified parties
(the LA-RICS Authority and its member agencies in the LA-RICS
Authority, directors, appointed officers, employees, agents, trustees,
site owners and site lessors) as insureds for all activities arising from
this Contract.

5.

Show the Contractor’s insurance as primary to the LA-RICS
Authority's insurance and self-insurance programs. This may be
evidenced by adding the following statement to the additional insured
endorsement, “It is further agreed that the insurance afforded by this
policy is primary to any insurance or self-insurance programs
maintained by the additional insureds, and the additional insureds
insurance and self-insurance programs are excess and noncontributing to the named insureds insurance.”

6.

Confirm deductibles or self-insured retentions shall not exceed
$25,000, and the deductibles/retentions apply on a “per occurrence”
or “per loss” basis. The LA-RICS Authority retains the right to require
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the Contractor to provide a bond guaranteeing payment of all such
retained losses and costs attributable to the Contractor’s retention,
or, withhold payment to Contractor in the amount of all or any
deductibles/retentions as the LA-RICS Authority deems appropriate.

45.

B.

Insurer Financial Ratings: Insurance is to be provided by an insurance
company authorized to do business in California and acceptable to the LARICS Authority , with an A.M. Best rating of not less than A:IX, unless
otherwise approved by the LA-RICS Authority.

C.

Waiver of Subrogation: The Contractor agrees to release the indemnified
parties and waive its rights of recovery against the indemnified parties under
the insurance policies specified in this Contract.

D.

Cancellation of or Changes in Insurance: Contractor shall provide LA-RICS
Authority with, or Contractor’s insurance policies shall contain a provision
that LA-RICS Authority shall receive, written notice of cancellation or any
change in Required Insurance, including insurer, limits of coverage, term of
coverage or policy period. The written notice shall be provided to LA-RICS
Authority at least ten (10) days in advance of cancellation for non-payment
of premium and thirty (30) days in advance for any other cancellation or
policy change. Failure to provide written notice of cancellation or any
change in Required Insurance may constitute a material breach of the
Contract, in the sole discretion of the LA-RICS Authority, upon which the
LA-RICS Authority may suspend or terminate this Contract.

E.

Failure to Maintain Insurance: Contractor's failure to maintain or to provide
acceptable evidence that it maintains the Required Insurance shall
constitute a material breach of the Contract, upon which LA-RICS Authority
immediately may withhold payments due to Contractor, and/or suspend or
terminate this Contract. LA-RICS Authority, at its sole discretion, may
obtain damages from Contractor resulting from said breach. Alternatively,
the LA-RICS Authority may purchase the Required Insurance, and without
further notice to Contractor, deduct the premium cost from sums due to
Contractor or pursue Contractor reimbursement.

INSURANCE COVERAGE REQUIREMENTS--TYPES AND LIMITS:
The LA-RICS Authority's insurance requirements specify that Contractors should
obtain coverage from insurance companies acceptable to the LA-RICS Authority
who have a current A.M. Best rating of not less than A:IX. A Best rating of A:IX
indicates that the company evidences strong financial strength and ability to meet
their ongoing financial obligations to policyholders.
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A.

Builders Risk Course of Construction Insurance: Such coverage shall:
1.

Insure against damage from perils covered by the Causes-of-Loss
Special Form (ISO form CP 10 30), and be endorsed to include
earthquake, flood, ordinance or law coverage, coverage for
temporary offsite storage, debris removal, pollutant cleanup and
removal, testing, preservation of property, excavation costs,
landscaping, shrubs and plants and full collapse coverage during
construction (without restricting collapse coverage to specified
perils).

2.

If Contractor’s work involves testing air conditioning systems, boilers,
pressure vessels, major machinery or major electrical panels, policy
shall include coverage for such testing.

3.

Be written on a completed-value basis and cover the entire value of
the construction Project, including LA-RICS Authority-furnished
materials and equipment, against loss or damage until completion
and acceptance by the LA-RICS Authority. See Section 00 08 00
(Supplementary Conditions), Paragraph 7 (Insurance Coverage
Requirements—Types and Limits), for additional information
regarding replacement value of LA-RICS Authority-furnished
materials and equipment.

B.

General Liability Insurance: Such coverage shall be written on ISO policy
form CG 00 01 or its equivalent. See Section 00 08 00 (Supplementary
Conditions), Article 7 (Insurance Coverage Requirements—Types and
Limits), for additional information regarding limits, occurrence, policy
aggregate, and products/completed operations aggregate.

C.

Automobile Liability Insurance: Such coverage shall be written on ISO form
CA 00 01 or its equivalent. Such insurance shall include coverage for all
“owned,” “hired,” and “non-owned” automobiles, or coverage for “any auto.”
See Section 00 08 00 (Supplementary Conditions), Article 7 (Insurance
Coverage Requirements—Types and Limits), for additional information
regarding liability limits.

D.

Workers Compensation and Employers Liability Insurance: Such coverage
shall provide workers compensation benefits, as required by the Labor
Code of the State of California. Such policy shall be endorsed to waive
subrogation against the LA-RICS Authority for injury to the Contractor’s
employees. If the Contractor’s employees will be engaged in maritime
employment, the coverage shall provide the benefits required by the U.S.
Longshore and Harbor Workers Compensation Act, Jones Act, or any other
Federal law to which the Contractor is subject.
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1.

In all cases, the above insurance shall include Employers Liability
coverage with limits not less than:
a.
b.
c.

E.

Each accident:
Disease – policy limit:
Disease – each employee:

$1 million
$1 million
$1 million

Performance Security Requirements:
Prior to execution of the Contract, the Contractor shall file surety bonds with
the LA-RICS Authority in the amounts and for the purposes noted below,
and on bond forms provided by the LA-RICS Authority. All bonds issued in
compliance with the Contract shall be duly executed by a solvent surety
company that is authorized by the State of California, is listed in the U.S.
Department of Treasury’s Listing of Approved Sureties (Annual Circular
570) and is satisfactory to the LA-RICS Authority, and it shall pay all
premiums and
costs
thereof
and
incidental
thereto
(see
http://www.fms.treas.gov/c570/).
1.

Materials and Labor Bond (Payment Bond): Shall be in the sum of
not less than 100% of the Contract price to assure the payment of
claims of material men supplying materials to the Contractor,
subcontractors, mechanics, and laborers employed by the
Contractor on the Work. This bond shall be so conditioned as to
inure to the benefit of persons furnishing materials for or performing
labor upon the Work. This bond shall be maintained by the
Contractor in full force and effect until the Work is completed and
accepted by the LA-RICS Authority, and until all claims for materials,
labor, and subcontracts are paid.

2.

Bond for Faithful Performance: Shall be in the sum of not less than
100% of the Contract price to assure the faithful performance of the
Contract. This bond shall be so conditioned as to assure the faithful
performance by the Contractor of all Work under said Contract, within
the time limits prescribed, including any maintenance and warranty
provisions, in a manner that is satisfactory and acceptable to the LARICS Authority, that all materials and workmanship supplied by the
Contractor will be free from original or developed defects, and that
should original or developed defects or failures appear within a
period of one year from the date of acceptance of the Work by the
LA-RICS Authority, the Contractor shall, at Contractor’s own
expense, make good such defects and failures and make all
replacements and adjustments required, within a reasonable time
after being notified by the LA-RICS Authority to do so, and to the
approval of the LA-RICS Authority. This bond shall be maintained
by the Contractor in full force and effect during the performance of
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the Work of the Contract and for a period of one year after
acceptance of the Work by the LA-RICS Authority.
Each bond shall be signed by both the Contractor (as Principal) and the
surety.
Should any surety or sureties upon said bonds or any of them become
insufficient or be deemed unsatisfactory by the LA-RICS Authority, the
Contractor shall replace said bond or bonds with good and sufficient
sureties within ten days after receiving notice from the LA-RICS Authority
that the surety or sureties are insufficient or unsatisfactory. Should any
surety or sureties be deemed insufficient or unsatisfactory, no payment(s)
shall be deemed due or will be made under this Contract until the new
sureties shall qualify and be accepted by the LA-RICS Authority.
46.

Reserved.

47.

Reserved.

48.

ASSIGNMENT:

49.

A.

The Contractor shall not assign this Contract without the consent of the LARICS Authority. The Contractor shall be bound by and comply with all
applicable provisions of the Labor Code of the State of California and shall
keep informed of and observe and comply with and cause all of Contractor's
agents and employees to observe and comply with all federal, state, and
local laws which in any way affect the conduct of the Work of this Contract.

B.

Work performed on County-owned property, irrespective of political
subdivision location, shall be governed by the County Building Laws, and
Work performed outside the property lines of County-owned property shall
be governed by the local laws of the County, city, or other municipal
government having jurisdiction.

PATENTS:
In the event that any patented article, material, or process is to be installed or used
in the performance of the Work as shown on the drawings or particular
specifications therefore, the Contractor shall pay the royalty chargeable and shall
save, keep, and bear the LA-RICS Authority harmless from all damage, costs, and
expenses by reason of any infringement of the patent therefor, or by reason of the
failure to pay the royalty chargeable for use thereof, and any loss to the LA-RICS
Authority or the awarding entity in the event that the LA-RICS Authority is enjoined
from using such patented article or material and the incidental damage caused by
the loss of use and damage to LA-RICS Authority property or awarding entity in
removing same, and cost of replacing the article or material the use of which is
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enjoined. Provided further the Bond for Faithful Performance shall be deemed to
expressly apply to this provision of the specifications.
50.

SUSPENSION AND/OR TERMINATION OF WORK AND/OR CONTRACT:
A.

Suspension of Work
1.

The Executive Director may order the Contractor in writing to
suspend, delay or interrupt all or any part of the Work for such period
of time as he may determine to be appropriate for the convenience
of the LA-RICS Authority.

2.

Upon receipt of the order, the Contractor shall immediately comply
with its terms and take all reasonable steps to minimize incurring
costs allocable to the Work covered by the order during the period of
Work stoppage.

3.

If the performance of all or any part of the Work is, for an
unreasonable period of time, suspended, delayed, or interrupted by
(a) an act of the LA-RICS Authority in the administration of this
Contract, or (b) by the LA-RICS Authority's failure to act within the
time specified in this Contract (or, if no time is specified, within a
reasonable time), an adjustment shall be made for any increase in
cost of performance of this Contract (excluding profit) necessarily
caused by such unreasonable suspension, delay, or interruption, and
the Contract modified in writing accordingly.
However, no
adjustment shall be made under this Article for any suspension,
delay, or interruption to the extent (a) that performance would have
been suspended, delayed, or interrupted by any other cause,
including the fault or negligence of the Contractor, or (b) for which an
adjustment is provided for or excluded under any other provision of
this Contract.

4.

No claim under this paragraph shall be allowed (a) for any costs
incurred more than fourteen (14) calendar days before the
Contractor shall have notified the LA-RICS Authority in writing of the
act or failure to act involved, (but this requirement shall not apply as
to a claim resulting from a suspension order), and (b) unless the
claim, in an amount stated, is asserted in writing as soon as
practicable after the termination of such suspension, delay, or
interruption, but not later than the date of final payment. No part of
any claim based on the provisions of this clause shall be allowed if
not supported by adequate evidence showing that the cost would not
have been incurred but for a delay within the provisions of this Article.
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B.

Termination for Convenience
1.

The Executive Director may, whenever the interests of the LA-RICS
Authority so require, terminate this Contract, in whole or in part, for
the convenience of the LA-RICS Authority. The LA-RICS Authority
shall give written notice of the termination to the Contractor
specifying the part of the Contract terminated and the date
termination becomes effective.
a.

The Contractor shall incur no further obligations in connection
with the terminated Work, and, on the date set in the notice of
termination, the Contractor shall stop Work to the extent
specified. The Contractor shall also terminate outstanding
orders and subcontracts as they relate to the terminated
Work. The Contractor shall settle the liabilities and claims
arising out of the termination of subcontracts and orders
connected with the terminated Work. The LA-RICS Authority
may direct the Contractor to assign the Contractor's right, title,
and interest under the terminated orders or subcontracts to
the LA-RICS Authority. The Contractor must still complete the
Work not terminated by the notice of termination and may
incur obligations as are necessary to do so.

b.

The LA-RICS Authority may require the Contractor to transfer
title and deliver to the LA-RICS Authority in the manner and
to the extent directed by the LA-RICS Authority: (a) the
fabricated or unfabricated parts, Work in process, completed
Work, supplies, and other material produced or acquired for
the Work terminated; and (b) the completed or partially
completed plans, drawings, information, and other property
that, if the Contract had been completed, would be required
to be furnished to the LA-RICS Authority. The Contractor
shall, upon direction of the LA-RICS Authority, protect and
preserve property in the possession of the Contractor in which
the LA-RICS Authority has an interest. If the LA-RICS
Authority does not exercise this right, the Contractor shall use
its best efforts to sell such supplies and manufacturing
materials for the benefit of the LA-RICS Authority.

c.

If the parties are unable to agree on the amount of a
termination settlement, the LA-RICS Authority shall pay the
Contractor the following amounts:
1.

For Contract Work performed before the effective date
of termination, the total (without duplication of any
items) of:
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2.

C.

(a)

The percentage of the Contract price which
equals the percentage (%) of Work completed
in accordance with the schedule of values, less
prior progress payments, and any applicable
Liquidated Damages.
The amounts of
outstanding Stop Notices shall be withheld until
the Stop Notices are resolved as provided by
law.

(b)

The cost of settling and paying terminated
subcontracts and orders that are properly
chargeable to the terminated portion of the
Work;

The reasonable costs of effectuating the settlement of
the Work terminated, including:
(a)

Accounting, clerical, and other expenses
reasonably necessary for the preparation of
termination settlement bids and supporting data;

(b)

The termination and settlement of subcontracts
(excluding the amounts of such settlements);
and

(c)

Storage, transportation, and other costs
incurred, reasonably necessary for the
preservation, protection, or disposition of the
termination inventory.

Termination for Default
1.

If the Contractor refuses or fails (a) to commence the Work within the
time required by this Contract, (b) to prosecute the Work or any
separable part with the diligence that will ensure completion within
the time specified in this Contract, including any authorized
extension, (c) to provide sufficient and properly skilled workers or
proper materials or equipment to complete the Work in an acceptable
manner and without delay, (d) to promptly pay its subcontractors,
laborers, and materialmen, (e) to perform any of Contractor's other
obligations under this Contract, or (f) to complete the Work within the
time specified in this Contract ("events of default"), the LA-RICS
Authority may, by written notice to the Contractor, terminate the right
to proceed with the Work (or the separable part of the Work). In this
event, the LA-RICS Authority may take over the Work and complete
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it by contract or otherwise, and may take possession of and use any
materials, appliances, and plant on the site necessary for completing
the Work. The Contractor and Contractor's sureties shall be liable
for any damage to the LA-RICS Authority resulting from events of the
default, whether or not the Contractor's right to proceed with the
Work is terminated. This liability includes any increased costs
incurred by the LA-RICS Authority in completing the Work.
2.

The Contractor's right to proceed shall not be terminated because of
delays, nor will the Contractor be charged with damages under this
Article, if:
a.

The delay in completing the Work arises from unforeseeable
causes beyond the control and without the fault or negligence
of the Contractor (examples of such causes include: (i) acts
of God, (ii) acts of the public enemy, (iii) acts of the LA-RICS
Authority in either its public or contractual capacity, (iv) acts
of another Contractor in the performance of a contract with the
County, (v) fires, (vi) floods, (vii) epidemics, (viii) quarantine
restrictions, (ix) strikes, (x) freight embargoes, (xi) unusually
severe weather, or (xii) delays of Subcontractors or Suppliers
at any tier arising from unforeseeable causes beyond the
control and without the fault or negligence of both the
Contractor and the Subcontractors or Suppliers); and,

b.

The Contractor, within fourteen (14) calendar days from the
beginning of any delay (unless extended by the County),
notifies the LA-RICS Authority in writing of the causes of the
delay in accordance with Specification Section 001310,
Construction Schedule.
The LA-RICS Authority shall
ascertain the facts and the extent of the delay. If, in the
judgment of the LA-RICS Authority, the findings warrant such
action, the time for completing the Work shall be extended by
Change Order. The findings of the LA-RICS Authority will be
final and conclusive on the parties.

3.

If, after termination of the Contractor's right to proceed, it is
determined that the Contractor was not in default, or that the delay
was excusable, the rights and obligations of the parties will be the
same as if the termination had been issued for the convenience of
the LA-RICS Authority.

4.

The rights and remedies of the LA-RICS Authority in this Article are
in addition to any other rights and remedies provided by law or under
this Contract. Time is of the essence for all delivery, performance,
submittal, and completion dates in this Contract.
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D.

E.

51.

Termination for Improper Consideration
1.

LA-RICS Authority may, by written notice to Contractor, immediately
terminate the right of Contractor to proceed under this Contract if it
is found that consideration, in any form, was offered or given by
Contractor, either directly or through an intermediary, to any LARICS Authority officer, employee, or agent with the intent of securing
the Contract or securing favorable treatment with respect to the
award, amendment, or extension of the Contract or the making of
any determinations with respect to the Contractor’s performance
pursuant to the Contract. In the event of such termination, LA-RICS
Authority shall be entitled to pursue the same remedies against
Contractor as it could pursue in the event of default by the
Contractor.

2.

Contractor shall immediately report any attempt by a LA-RICS
Authority officer or employee to solicit such improper consideration.
The report shall be made either to the LA-RICS Authority manager
charged with the supervision of the employee or to the County
Auditor-Controller’s Employee Fraud Hotline at (213) 974-0914 or
(800) 544-6861.

3.

Among other items, such improper consideration may take the form
of cash, discounts, services, the provision of travel or entertainment,
or tangible gifts.

Notice of suspension or termination for any reason shall be given in writing
and shall be complete one day after deposit in the United States mail in a
sealed envelope with postage prepaid and directed to the Contractor at
Contractor's address as filed with the LA-RICS Authority, or upon personal
delivery to any person whose actual knowledge of such suspension or
termination would be sufficient notice to the Contractor. Actual knowledge
of such suspension or termination by an individual Contractor or by a
copartner, if the Contractor be a partnership or by the president,
vice-president, secretary or general manager, if the Contractor be a
corporation, or by the managing agent regularly in charge of the Work on
behalf of said Contractor, shall in any case be sufficient notice.

CONTRACTOR'S WARRANTY OF ADHERENCE TO COUNTY'S CHILD
SUPPORT COMPLIANCE PROGRAM:
A.

Contractor acknowledges that LA-RICS Authority has established a goal of
ensuring that all individuals who benefit financially from LA-RICS Authority
through Contract are in compliance with their court-ordered child, family,
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and spousal support obligations in order to mitigate the economic burden
otherwise imposed upon LA-RICS Authority and its taxpayers.

52.

B.

As required by County's Child Support Compliance Program (County Code
Chapter 2.200) and without limiting Contractor’s duty under this Contract
to comply with all applicable provisions of law, Contractor warrants that it is
now in compliance and shall, during the term of this Contract, maintain
compliance with employment and wage reporting requirements as required
by the Federal Social Security Act (42 USC Section 653a) and California
Unemployment Insurance Code Section 1088.5, and shall implement all
lawfully serviced Wage and Earnings Withholding Orders or District
Attorney Notices of Wage and Earnings Assignment for Child or Spousal
Support, pursuant to Code of Civil Procedure Section 706.031 and Family
Code Section 5246(b).

C.

Failure of Contractor to maintain compliance with these requirements shall
constitute a default by Contractor under this Contract. Without limiting the
rights and remedies available to LA-RICS Authority under any other
provision of this Contract, failure to cure such default within ninety (90) days
of notice by the Los Angeles County District Attorney shall be grounds upon
which the LA-RICS Authority Board of Directors may terminate this
Contract.

CONTRACTOR'S ACKNOWLEDGMENT OF COUNTY'S COMMITMENT TO
CHILD SUPPORT ENFORCEMENT:
Contractor acknowledges that County places a high priority on the enforcement of
child support laws and the apprehension of child support evaders. Contractor
understands that it is County's policy to encourage all County Contractors to
voluntarily post County's L.A.'s Most Wanted: Delinquent Parents poster in a
prominent position at Contractor’s place of business. County’s District Attorney
will supply Contractor with the poster to be used.

53.

Reserved

54.

FORUM SELECTION:
Contractor hereby agrees to submit to the jurisdiction of the courts of the State of
California. The exclusive venue of any action brought by Contractor, on
Contractor's behalf or on the behalf of any Subcontractor, which arises from this
agreement or is concerning or connected with services performed pursuant to this
Contract, shall be deemed to be in the courts of the State of California located in
Los Angeles County, California.
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55.

WAIVER:
The waiver by the LA-RICS Authority of any term, covenant, or condition herein
contained shall not be deemed to be a waiver of such term, covenant, or condition
on any subsequent breach of the same or any other term, covenant, or condition
herein contained.

56.

PRIOR AGREEMENTS:
This Contract contains all of the agreements of the parties hereto with respect to
any matter covered or mentioned in this Contract and no prior agreements or
understanding pertaining to any such matter shall be effective for any purpose. No
provision of this Contract may be amended or added to except by an agreement
in writing signed by the parties hereto or their respective successor-in-interest.

57.

PROGRESS PAYMENTS:
In accordance with Public Contract Code Section 20104.50, the LA-RICS Authority
shall make progress payments within thirty (30) days after receipt of an undisputed
and properly submitted payment request from a Contractor on a construction
contract. Interest shall be paid to the Contractor equivalent to the legal rate set
forth in subdivision (a) of Section 685.010 of the Code of Civil Procedure if the LARICS Authority fails to make payment within the thirty (30) days. If the payment
request is determined not to be a proper payment request suitable for payment, it
shall be returned to the Contractor as soon as practicable, but not later than seven
(7) days after receipt accompanied by a document setting forth in writing the
reasons why the payment request is not proper. The Contractor will use the latest
version of Primavera Expedition to prepare and submit progress payments unless
otherwise instructed by the Executive Director.

58.

ACCEPTANCE OF FINAL PAYMENT AS RELEASE:
The acceptance by the Contractor of the final payment shall be and shall operate
as a release to the LA-RICS Authority and the awarding entity of all claims and all
liability to the Contractor for all things done or furnished in connection with this
Work and for every act and neglect of the LA-RICS Authority, awarding entity, and
others relating to or arising out of this Work. No payment, however final or
otherwise, shall operate to release the Contractor or his sureties from any
obligation under this contract or the Performance and Payment Bond.

59.

SUBSTITUTION OF SECURITIES FOR RETENTION:
In accordance with Public Contracts Code Section 22300 et seq., the Contractor
may substitute securities for retention monies to be withheld to ensure
performance under this Contract. At the request and expense of the Contractor,
securities equivalent to the amount withheld may be deposited with the LA-RICS
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Authority, or with an approved State or Federally chartered bank as the escrow
agent. The LA-RICS Authority will then pay such retention moneys to the
Contractor. It is the Contractor's obligation to secure the services of a state or
federally chartered bank to act as escrow agent. Securities eligible for investment
include those listed in Government Code Section 16430 or bank or savings and
loan certificates of deposit. The Contractor shall be the beneficial owner of any
securities substituted for retention monies withheld and shall receive any interest
earned by the securities. The standard form of the LA-RICS Authority's Escrow
Agreement is on file at the Contracts Section of the LA-RICS Authority. The terms
of that Agreement are incorporated by reference.
60.

RESOLUTION OF CONSTRUCTION CLAIMS:
The provision of Public Contract Code 20104 et seq. relating to the resolution of
construction claims of three hundred seventy-five thousand dollars ($375,000) or
less which arise between a Contractor and a local agency are hereby incorporated
in this Contract.

61.

CONFLICT OF INTEREST:
No LA-RICS Authority employee whose position in LA-RICS Authority enables him
to influence the award of this Contract or any competing agreement, and no
spouse or economic dependent of such employee, shall be employed in any
capacity by Contractor herein, or have any other direct or indirect financial interest
in this Contract.

62.

ANTI-TRUST CLAIMS:
In entering into a public works Contract or a Subcontract to supply goods, services,
or materials pursuant to a public works contract, the Contractor or Subcontractor
offers and agrees to assign to the awarding body all rights, title, and interest in and
to all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C.
Sec. 15) or under the 44 Cartwright Act (Chapter 2, commencing with Section
16700, of Part 2, Division 7, of the Business and Professions Code), arising from
purchases of goods, services, or materials pursuant to the public works Contract
or Subcontract. This assignment shall be made and become effective at the time
the awarding body tenders final payment to the Contractor, without further
acknowledgment by the parties.

63.

LA-RICS AUTHORITY'S QUALITY ASSURANCE PLAN:
The LA-RICS Authority or its agent will evaluate Contractor's performance under
this Contract on not less than an annual basis. Such evaluation will include
assessing Contractor’s compliance with all contract terms and performance
standards. Contractor deficiencies which LA-RICS Authority determines are
severe or continuing, and that may place performance of the Contract in jeopardy
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if not corrected, will be reported to the Board of Supervisors. The report will include
improvement/corrective action measures taken by the LA-RICS Authority and
Contractor. If improvement does not occur consistent with the corrective action
measures, LA-RICS Authority may terminate this Contract or impose other
penalties as specified in this Contract.
***
(00700.REV 5/2008)
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SECTION 00 08 00
SUPPLEMENTARY CONDITIONS
1.

DEFINITIONS:
Whenever the following words appear in the Contract Documents, they will be
construed to have the following meanings:
a.

"LA-RICS Authority" means the Los Angeles Regional Interoperable
Communications System Authority, which is a California Joint Powers
Authority established under California Government Code Section 6500, et.
seq. consisting of representatives from cities, municipalities, the County of
Los Angeles and other public agencies in the Los Angeles region.

b.

"County" means the County of Los Angeles and its Department of Public
Works.

c.

"Awarding Entity/LA-RICS Authority" means the LA-RICS Authority.

d.

"Board of Directors" means the LA-RICS Authority Joint Powers Authority
Board of Directors.

e.

"Owner" means the LA-RICS Authority.

f.

"Executive Director" means the Executive Director of the LA-RICS Authority
or his authorized representative.

g.

"Architect" means David Evans and Associates, Inc., or their authorized
representative.

h.

"Project Manual" means the manual prepared for the project, consisting of
the Bid and Contract Requirements, Conditions of the Contract, and
Technical Specifications.

I.

"Contract" means the agreement which has been executed by the
Contractor and the LA-RICS Authority.

j.

"Contract Documents" means those documents identified in Article 5 of the
Section 00 07 00 (General Conditions).

k.

"Contractor" means the Prime Contractor awarded the Contract by the
Board of Directors.
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l.

"Award of Contract" means the date the Board of Directors awards the
construction Contract to the Contractor.

m.

"Notice to Proceed" means the date the Executive Director authorizes the
Contractor to proceed with the Contract work.

n.

"Acceptance of the Project" means LA-RICS Authority's Board of Directors
or the LA-RICS Authority's Executive Director's acceptance of the work.

o.

"Work" means the construction and services required by the Contract
Documents, whether completed or partially completed, and includes all
other labor, materials, equipment, and services provided or to be provided
by the Contractor to fulfill the Contractor's obligations. The work may
constitute the whole or a part of the project.

p.

"The Project" is the total construction of which the Work performed under
the Contract Documents may be the whole or a part and which may include
Work by the LA-RICS Authority or others.

q.

"Substantial Completion" means the Date of Substantial Completion as set
forth in Paragraph 21 (Substantial Completion), subparagraph A contained
in Section 00 07 00 (General Conditions).

r.

"Disputes Review Panel" reviews all matters related to disputes over the
interpretation of the Drawings and Specifications.

s.

"Notice to Bidders" means any written modification to the Contract
Documents issued prior to the bid date.

t.

"Day" means calendar day unless otherwise specified.

u.

"Drawings" means the graphical and pictorial portions of the Contract
Documents, wherever located and whenever issued, showing the design,
location and dimensions of the work, generally including plans, elevations,
sections, details, schedules, and diagrams.

v.

"Specifications" means that portion of the Contract Documents consisting
of the written requirements for materials, equipment, construction systems,
standards and workmanship for the work, and performance of related
services.

w.

"Inspection Notice": A sequentially numbered written notice issued to the
Contractor for the purpose of, but not limited to, the following:
1)

Define items/installations that deviate from the Contract Documents
and which payment may be withheld.
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x.

2.

2)

Alert as to problem areas prior to issuing Noncompliance.

3)

Void previously issued Inspection or Noncompliance Notice when
corrections have been made.

4)

Give notice of approval.

5)

Provide general project information.

6)

Define delinquent submittals.

7)

Advise Contractor of not complying with safety requirements.

"Noncompliance Notice": A sequentially numbered written notice issued to
the Contractor that defines materials, installations, and/or situations that do
not comply with codes or the Contract Documents and which payment
cannot be made. The statement "remove and replace" will be included
when required.

PAYMENTS:
Payments on account of the Work comprising the original Contract shall be made
upon demand of the Contractor as follows:
a.

A working day of the month shall be selected by the LA-RICS Authority and
the Contractor, which day shall remain constant throughout the life of the
project, and vary only as needed to fall on a working day. A payment
request equal to ninety percent (90%) of the labor performed and material
actually installed in the work during the previous thirty (30) days or since the
last payment request shall be submitted by the Contractor and presented to
the LA-RICS Authority for payment.

b.

A payment request for the (10%) withheld from the monthly progress
payments shall be submitted by the Contractor to the LA-RICS Authority
upon completion and acceptance by the LA-RICS Authority of all the work
called for under the original Contract.

c.

In the event of payment on account of additional work for a Change Order,
supplemental agreement, or unit price authorization, the retention shall be
as stipulated by the original Contract.

d.

When progress payments are to be made, no payment on account of the
work and at any time while there is work in progress, will be considered an
acknowledgment that any or certain portions of the work have been done in
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accordance with the Drawings and Specifications. Should there be any
balance due the Contractor at the time of the acceptance of the work such
balance shall be paid upon said acceptance.
e.

f.

g.

All demands for payment shall be itemized and rendered in one hard copy
in addition to an electronic copy in Prolog Converge by the Contractor and
shall be certified by the Executive Director when found by him to be correct.
Payment will be made to the Contractor within thirty (30) days after the
approval by the Executive Director.
Cost of bonds or liability insurance shall not be included as an item in the
demands for monthly progress payments. In the compilation of demands
for progress payments, neither stipulated nor bid unit prices for deductions
shall be used as the basis for computing prices for the work completed.
When the Contractor has requested payments that would bring his total
payment to fifty percent (50%) of the Contract, all subcontractors and
material suppliers on record with the Contract Administrator will be notified
by U. S. Mail regarding the status of such payment.
Subcontractors and material suppliers of record will be advised to refer to
their rights under the Civil Code relating to the "Stop Notices" and other
means or methods of securing payment for their work or materials.

3.

PAYMENT FOR STORED MATERIAL:
The LA-RICS Authority, at its discretion, may authorize "Progress Payments" at
the invoiced price, minus retention specified under "Payments", for:
a.

Material and equipment delivered to the site but not incorporated in the
Work.

b.

Material and equipment delivered and stored off the site in a bonded
warehouse or other location within Los Angeles County, which warehouse
or other location is satisfactory to and has been approved by the LA-RICS
Authority.

c.

The provisions allowing prepayment for materials will be applied to large
items of equipment and construction materials of special manufacture or
order for the job, such as:
1.

Electrical switchgear, generators, and transformers over 15 KVA.

2.

Mechanical items including air handlers over 15 horsepower, boilers,
chillers, and fabricated ductwork.
Reinforcing steel and structural steel when fabricated to job
requirements.

3.

Page 4 of 8
BRC0000102

Supplementary Conditions

EXHIBIT F
LA-RICS Authority Telecommunication Facility Construction and Installation Project RFSQ

4.

Carpeting, floor tile or ceiling tiles.

5.

Electrical fixtures (less lamps) and light standards.

6.

Door and security hardware.

7.

Window wall assemblies.

8.

Precast concrete members such as wall panels, "tees" or girders.

Contractor must furnish with his Request for Payment acceptable evidence
showing such material and/or equipment has been paid for in full, together with a
verified statement that same is/are free from all liens and encumbrances and will
be utilized in the Work covered by this Contract and a material list sufficient for
physical inventory at the storage location. All shop drawings and material
submittals must be approved prior to authorizing payments.
All storage, handling and rehandling costs, insurance and responsibility for
protection and proper installation of such material and equipment, is the obligation
of the Contractor. No payment, pursuant to this provision for material or
equipment, shall in any way relieve the Contractor of its responsibility to obtain or
provide, at its expense, any such material or equipment, or release the Contractor
from any of its obligations under this Contract.
LA-RICS Authority may enter upon the premises where the material and/or
equipment is stored for inspection, checking, or any other purpose it deems
necessary. The Contractor will be reimbursed for any Los Angeles County taxes
levied against such material or equipment while so stored, upon presentation of a
receipted tax bill for same.
4.

EQUIPMENT LAYOUT DRAWINGS:
When any section of the Specifications requires the submittal of an "Equipment
Layout Drawing", the Contractor shall coordinate all work under various sections
of the Specifications to assure that no interferences occur in the rooms or areas
for which such drawings have been required and that necessary clearances are
provided.
Installation of affected equipment shall not proceed until required drawings have
been approved by the LA-RICS Authority.

5.

RESERVED.

6.

SURVEY OPERATIONS:
The Contractor shall be responsible for all survey and layout operations and shall
be responsible for the following:
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7.

a.

Employ an independent, state of California licensed Land Surveyor or
registered civil engineer licensed to practice surveying to establish
horizontal and vertical control points, establish property lines and other
required staking.

b.

Locate elevations of all improvements, establish control points and bench
marks adequate for the use of all trades so that all parts of the work are
within the specified and indicated tolerances.

c.

As the work proceeds, verify all grades, lines, and dimensions indicated on
the drawings, and report errors and inconsistencies to the Architect in
writing. Do not proceed until errors and inconsistencies are corrected.

d

Maintain staking as required by construction progress and maintain
construction progress and maintain control points and benchmarks until
final completion of the project.

INSURANCE COVERAGE REQUIREMENTS—TYPES AND LIMITS:
A.

B.

Builders Risk Course of Construction Insurance:
1.

Replacement value of LA-RICS Authority-furnished materials and
equipment for this Project is valued at $__________.

2.

If new Work involves a major addition/renovation that could affect the
structural integrity of the existing structure, Contractor shall insure
the new Work and the existing structure for the total cost of the
Contract plus the value of the existing structure.

3.

Coverage shall also cover damage from fire and vandalism.

General Liability Insurance:
Minimum coverage requirements shall provide limits of not less than
$1,000,000 per occurrence, $2,000,000 policy aggregate, and $2,000,000
products/completed operations aggregate.

C.

Automobile Liability Insurance:
Minimum coverage requirements shall provide a limit of liability not less than
$1,000,000 per accident.

D.

Workers Compensation and Employers Liability Insurance: Such coverage
shall provide workers compensation benefits, as required by the Labor Code
of the State of California. Such policy shall be endorsed to waive subrogation
against the LA-RICS Authority for injury to the Contractor’s employees. If the
Contractor’s employees will be engaged in maritime employment, the
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coverage shall provide the benefits required by the U.S. Longshore and
Harbor Workers Compensation Act, Jones Act, or any other Federal law to
which the Contractor is subject.
1.

In all cases, the above insurance shall include Employers Liability
coverage with limits not less than:
i. Each accident:
ii. Disease – policy limit:
iii. Disease – each employee:

8.

$1 million
$1 million
$1 million

CERTIFICATE OF INSURANCE:
a.

Refer to Section 00 07 00 (General Conditions), Articles 43, 44, and 45,
regarding insurance.

b.

Certificate of Insurance shall include the following statement:
"It is further understood and agreed that these insurance policies
comply with the Contract requirements of this project."

c.

The cancellation clause shall be modified to read as follows:
"Should any of the above-described policies be canceled before the
expiration date thereof, the issuing company will mail 30 days written
notice to the below-named certificate holder."

9.

d.

The Certificate of Insurance shall clearly state that the LA-RICS Authority,
and its member agencies in the LA-RICS Authority, directors, elected and
appointed officers, employees, agents, volunteers, trustees, site owners,
site lessors and licensors (collectively LA-RICS Authority and its Agents)
are named as Additional Insured.

e.

Include the name of the project and specification number on all insurance
certificates.

CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT:
The Contractor shall comply with all applicable standards, orders, or regulations
issued pursuant to the Clean Air Act of 1970 (42 U.S.C. 1857 et seq.) and the
Federal Water Pollution Control Act (33 U.S.C. 1251 et seq.) as amended.
Violations shall be reported to the LA-RICS Authority and the Regional Office of
the Environmental Protection Agency.
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10.

LOBBYING OF COUNTY OFFICIALS:
Contractor and each County lobbyist or County lobbying firm as defined in
Los Angeles County Code Section 2.160.010, retained by Contractor, shall fully
comply with the County Lobbyist Ordinance, Los Angeles County Code
Chapter 2.160. Failure on the part of Contractor or any County or LA-RICS
Authority lobbyist or County or LA-RICS Authority lobbying firm retained by
Contractor to fully comply with the County Lobbyist Ordinance shall constitute a
material breach of this Contract upon which LA-RICS Authority may immediately
terminate or suspend this Contract.

11.

CORRESPONDENCE:
All correspondence shall be addressed to the LA-RICS Authority, 2525 Corporate
Place, Suite 100, Attention: Executive Director. This address shall be included in
all contracts with subcontractors and suppliers.

12.

Reserved.
***
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1.

Funding Resources
The parties anticipate that various government funding resources ("Funding
Resources"), including municipal, State, federal and/or local grants or other funds,
will be used to pay for the Work, including each Deliverable under the Agreement.
Certain federal and/or state grant programs that may provide Funding Resources
include, but are not limited to, those listed in this Section 1. This list of Funding
Resources is not exhaustive and additional Funding Resources may be used to
fund portions of the Agreement.

1.1

Urban Area Security Initiative ("UASI")
UASI was authorized by the USA Patriot Act of 2001 (Public Law 107-56) and the
Department of Homeland Security Appropriations Act of 2005 (Public Law 108334).
Further information concerning this grant may be found at
fema.gov/government/grant, dhs.gov, grants.gov and at CFDA Number 97.067.

1.2

Broadband Technology Opportunities Program ("BTOP")
The American Recovery and Reinvestment Act (Public Law 111-5) provided the
Department of Commerce's National Telecommunications and Information
Administration (NTIA) and the U.S. Department of Agriculture's Rural Utilities
Service (RUS) with $7.2 billion to expand access to broadband services in the
United States. Of those funds, the Act provided $4 billion to NTIA to support the
deployment of broadband infrastructure, enhance and expand public computer
centers, encourage sustainable adoption of broadband service, and develop and
maintain a nationwide public map of broadband service capability and availability.
Further information may be found at: http://www2.ntia.doc.gov/.

2.

General

2.1

Funding of Agreement
Funding for all periods of this Agreement is subject to the continuing availability of
federal grants or other funds for the LA-RICS Authority. This Agreement may be
terminated in accordance with Paragraph 31 (Compliance with Federal Grant
Funding Requirements) of the Contract upon a loss or reduction of grant funds or
other applicable Funding Resources.

2.2.
2.2.1
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Payment to Consultant
The LA-RICS Authority makes no commitment to fund this Project other than as
stated in Paragraph 31 (Compliance with Federal Grant Funding Requirements),
in particular subsection c (Funding Disallowance) of the Contract. The LA-RICS
Authority shall review Consultant's performance on a periodic basis. If
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Consultant does not meet its performance measures, the LA-RICS Authority
may, to the extent required or permitted under the Funding Resources,
unilaterally reduce the compensation due to Consultant in compliance with the
provisions set forth in the Agreement upon written notice to Consultant and as
set forth by a written amendment to the Agreement.
2.2.2

Consultant shall be paid only for necessary, reasonable, allocable and allowable
expenses incurred under the Agreement. If not on an advanced payment plan,
Consultant shall request reimbursements by submitting detailed invoices as
required by the LA-RICS Authority. Consultant shall be reimbursed after the
LA-RICS Authority has received the all required documents and after the
LA-RICS Authority determines that Consultant has incurred and expended funds
for reasonable and allowable costs under the Agreement.

3.

Compliance With State And Federal Requirements

3.1

Requirements Applicable To All Grant Agreements
Consultant shall comply with all applicable requirements of state, federal and
County of Los Angeles laws, executive orders, regulations, program and
administrative requirements, policies and any other requirements governing the
Agreement. Consultant shall comply with state and federal laws and regulations
pertaining to labor, wages, hours and other conditions of employment. Consultant
shall comply with new, amended or revised laws, regulations and/or procedures
that apply to the performance of the Agreement. These requirements include, but
are not limited to, those listed below in this Section 3.

3.2

Office of Management and Budget (OMB) Circulars
Consultant shall comply with OMB Circulars, as applicable: OMB Circular A-21
(Cost Principles for Educational Institutions); OMB Circular A-87 (Cost Principles
for State, Local, and Indian Tribal Governments); OMB Circular A-102 (Grants and
Cooperative Agreements with State and Local Governments); Common Rule,
Subpart C for public agencies, OMB Circular A-110 and/or 2 CFR 215 (Uniform
Administrative Requirements for Grants and Other Agreements with Institutions of
Higher Education, Hospitals and Other Non-Profit Organizations); OMB Circular A122 (Cost Principles for Non-Profit Organizations); OMB Circular A-133 (Audits of
States, Local Governments, and Non-Profit Organizations).

3.3

Single Audit Act
If federal funds are used in the performance of the Agreement, Consultant shall
adhere to the rules and regulations of the Single Audit Act, 31 USC Sec. 7501 et
seq. and any administrative regulation or field memos implementing the Act. The
provisions of this section shall survive expiration or termination of the Agreement.

3.4
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Consultant hereby certifies that it shall comply with the Americans with Disabilities
Act 42, USC §§ 12101et seq. and its implementing regulations. Consultant shall
provide reasonable accommodations to allow qualified individuals with disabilities
to have access to and to participate in its programs, services and activities in
accordance with the provisions of the Americans with Disabilities Act. Consultant
shall not discriminate against persons with disabilities or against persons due to
their relationship to or association with a person with a disability. Any subcontract
entered into by Consultant relating to this Agreement shall be subject to the
provisions of this section.
3.5

Political and Sectarian Activity Prohibited

3.5.1

None of the funds, materials, property or services provided directly or indirectly
under the Agreement shall be used for any partisan political activity, to further
the election or defeat of any candidate for public office or for any purpose
designed to support or defeat any pending legislation or administrative
regulation. None of the funds provided pursuant to the Agreement shall be used
for any sectarian purpose or to support or benefit any sectarian activity.

3.5.2

If the Agreement provides for more than $100,000 in grant funds or more than
$150,000 in loan funds, Consultant shall submit to the LA-RICS Authority a
completed Attachment A (Certification Regarding Lobbying), if required, in
accordance with 31 USC § 1352 and Department of Commerce implementing
regulations published at 15 CFR Part 28, "New Restrictions on Lobbying." No
funds will be released to Consultant until the Certification is filed.

3.5.3

Consultant shall file a Disclosure Form at the end of each calendar quarter in
which there occurs any event requiring disclosure or which materially affects the
accuracy of any of the information contained in any Disclosure Form previously
filed by Consultant. Consultant shall require that the language of this Certification
be included in the award documents for all sub-awards at all tiers and that all
subcontractors shall certify and disclose accordingly.

3.6

Subcontracts and Procurement

3.6.1

Consultant shall comply with applicable federal standards in the award of any
subcontracts. For purposes of the this Agreement, subcontracts shall include
but not be limited to, purchase agreements, rental and lease agreements, third
party agreements, consultant service contracts and construction subcontracts.

3.6.2

Consultant shall ensure that the terms of the Agreement are incorporated into all
its subcontract agreements. Consultant shall submit all its subcontractor
agreements to the LA-RICS Authority for review prior to the release of any funds
to the subcontractor. Consultant shall withhold funds to any of its subcontractor
that fails to comply with the terms and conditions of the Agreement and the
respective Consultant's agreement.

3.7
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3.7.1

Consultant shall comply with the Intergovernmental Personnel Act of 1970 (42
U.S.C. §§4728-4763) relating to prescribed requirements for merit systems for
programs funded under one of the 19 statutes or regulations specified in
Appendix A of OPM's Standards for a Merit System Personnel Administration (5
C.F.R. 900, Subpart F).

3.7.2

Consultant shall comply, as applicable, with the provisions of the Davis-Bacon
Act (40 U.S.C. §§276a to 276a-7) as supplemented in the Department of Labor
regulations (29 CFR Part 5), the Copeland Act (40 U.S.C. §276c and 18 U.S.C.
§874) as supplemented in the Department of Labor regulations (29 CFR Part 3),
and the Contract Work Hours and Safety Standards Act (40 U.S.C. §§327-333)
as supplemented in the Department of Labor regulations (29 CFR Part 5),
regarding labor standards for federally assisted construction sub agreements.

3.7.3

Where labor is required for public works as part of any requirements covered by
this Agreement and as such is defined by the California Labor Code, Consultant
shall pay no less than the applicable prevailing wages specified. Copy of
prevailing wage rates is available for perusal on request.

3.7.4

Consultant shall comply with the Federal Fair Labor Standards Act (29 USC §
201) regarding wages and hours of employment.

3.7.5

None of the funds shall be used to promote or deter union/labor organizing
activities. CA Government Code Sec. 16645 et seq.

3.7.6

Consultant shall comply with the Hatch Act (5 USC §§1501-1508 and 73247328).

3.7.7

Consultant shall comply with the provisions of Article 3, Chapter 1, Part 7,
Division 2 of the Labor Code of California, the California Child Labor Laws and
all other applicable statutes, ordinances, and regulations relative to employment,
wages, hours of labor and industrial safety.

3.8

Civil Rights
Consultant shall comply with all federal statutes relating to nondiscrimination.
These include, but are not limited to: (a) Title VI of the Civil Rights Act of 1964 (P.L.
88-352, 42 U.S.C. §2000d, and implementing regulations), which prohibits
discrimination on the basis of race, color, or national origin; (b) Title IX of the
Education Amendments of 1972, as amended (20 U.S.C. §§1681- 1683, and 16851686), which prohibits discrimination on the basis of sex; (c) Sections 503 and 504
of the Rehabilitation Act of 1973, as amended (29 U.S.C. §794, 45 CFR, Part 84),
which prohibits discrimination on the basis of handicaps; (d) The Age
Discrimination act of 1975, as amended (42 U.S.C. §§6101-6107), which prohibits
discrimination on the basis of age; (e) the Drug Abuse Office and Treatment Act of
1972 (P.L. 92-255), as amended, relating to nondiscrimination on the basis of drug
abuse; (f) the Comprehensive Alcohol Abuse and Alcoholism Prevention,
Treatment and Rehabilitation act of 1970 (P.L. 91-616) as amended, relating to
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nondiscrimination on the basis of alcohol abuse or alcoholism; (g) §§523 and 527
of the Public Health Service Act of 1912 (42 U.S.C. §§290 dd-3 and 290 ee 3), as
amended, relating to confidentiality of alcohol and drug abuse patient records; (h)
Title VIII of the Civil Rights Act of 1968 (42 U.S.C. §§3601 et seq.), as amended,
relating to non-discrimination in the sale, rental or financing of housing; (i) any
other nondiscrimination provisions in the specific statute(s) under which
application for federal assistance is being made; (j) the requirements of any other
nondiscrimination statute(s) which may apply to the application; (k) P.L. 93-348
regarding the protection of human subjects involved in research, development, and
related activities supported by this award of assistance; and (l) Title VII of the Civil
Rights Act of 1964, as amended by the Equal Employment Opportunity Act of 1972
(42 U.S.C. §2000e).
3.9

Environmental

3.9.1

Consultant shall comply, or has already complied, with the requirements of Titles
II and III of the Uniform relocation Assistance and Real Property Acquisition
Policies Act of 1970 (P.L. 91-646) which provide for fair and equitable treatment
of persons displaced or whose property is acquired as a result of federal or
federally-assisted programs. These requirements apply to all interests in real
property acquired for project purposes regardless of federal participation in
purchases.

3.9.2

Consultant shall comply with environmental standards which may be prescribed
pursuant to the following, as applicable: (a) institution of environmental quality
control measures under the National Environmental Policy Act of 1969 (P.L. 91190) and Executive Order (EO) 11514 and 12898; (b) notification of violating
facilities pursuant to EO 11738; (c) protection of wetlands pursuant to EO 11990;
(d) evaluation of flood hazards in floodplains in accordance with EO 11988; (e)
assurance of project consistency with the approved state management program
developed under the Coastal Zone Management Act of 1972 (16 U.S.C. §§1451
et seq.); (f) conformity of federal actions to State (Clean Air) Implementation
Plans under Section 176(c) of the Clean Air Act of 1955, as amended (42 U.S.C.
§§7401 et seq.); (g) protection of underground sources of drinking water under
the Safe Drinking Water Act of 1974, as amended (P.L. 93-523) and the
California Safe Drinking Water and Toxic Enforcement Act of 1986; (h) protection
of endangered species under the Endangered Species Act of 1973, as amended
(P.L. 93-205); (i) Flood Disaster Protection Act of 1973 §102(a) (P.L. 93-234);
and (j) Section 508 of the Clean Water Act (38 U.S.C. §§1360 et seq.); and (k)
Environmental Protection Agency regulations (40 CFR Part 15).

3.9.3

Consultant shall comply with the Wild and Scenic Rivers Act of 1968 (16 U.S.C.
§§1271 et seq.) related to protecting components or potential components of the
national wild and scenic rivers system.
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3.9.4

Consultant shall comply with the Lead-Based Paint Poisoning Prevention Act (42
U.S.C. §§4822 et seq.) that prohibits the use of lead-based paint in construction
or rehabilitation of residence structures.

3.9.5

Consultant shall comply with the Federal Water Pollution Control Act (33 U.S.C.
§ 1251 et seq.) that restores and maintains the chemical, physical and biological
integrity of the nation's waters.

3.9.6

Consultant shall ensure that the facilities under its ownership, lease or
supervision which shall be utilized in the accomplishment of this Project are not
listed in the Environmental Protection Agency's (EPA) list of Violating Facilities
and that it will notify the Federal Grantor agency of the receipt of any
communication from the Director of the EPA Office of Federal Activities indicating
that a facility to be used in the project is under consideration for listing by the
EPA.

3.9.7

Consultant ensures that it is in compliance with the California Environmental
Quality Act (CEQA), Public Resources Code §§21000 et seq., and California
Code of Regulations, Title 14, Chapter 3, Section 15000-15007, including but not
limited to as amended by Assembly Bill 1486 (2012), and is not impacting the
environment negatively.

3.9.8

Consultant shall comply with the Energy Policy and Conservation Act (P.L. 94163, 89 Stat. 871).

3.9.9

Consultant shall comply, as applicable, with the provisions of the Coastal Barrier
Resources Act (P.L. 97-348) dated October 19, 1982 (16 USC 3501 et.seq.)
which prohibits the expenditure of most new federal funds within the units of the
Coastal Barrier Resources System.

3.9.10 Consultant shall comply with all applicable federal, state, and local environmental
and historical preservation (EHP) requirements. Failure to meet federal, state,
and local EHP requirements and obtain applicable permits may jeopardize
federal funding. Consultant will comply with all conditions placed on any project
as the result of the EHP review; any change to the scope of work of a project will
require re-evaluation of compliance with these EHP requirements.
3.9.11 Consultant shall assist the LA-RICS Authority in complying with the National
Environmental Policy Act (NEPA), the National Historic Preservation Act, and
other related federal environmental impact analyses requirements in the use of
these Grant funds.
3.10

Preservation
Consultant shall comply with Section 106 of the National Historic Preservation Act
of 1966, as amended (16 U.S.C. §470), EO 11593 (identification and protection of
historic properties), the Archaeological and Historic Preservation Act of 1974 (16
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U.S.C. §§469a-1 et seq.) and Section 7 of the Endangered Species Act (16 U.S.C.
1531 et seq.).
3.11

Suspension and Debarment
Consultant shall comply with Federal Register, Volume 68, Number 228, regarding
Suspension and Debarment, and Consultant shall submit a Certification Regarding
Debarment required by Executive Orders 12459 and 12689, and any amendment
thereto. Said Certification shall be submitted to the LA-RICS Authority concurrent
with the execution of the Agreement and shall certify that neither Consultant nor
its principals are presently debarred, suspended, proposed for debarment,
declared ineligible or voluntarily excluded from participation in this transaction by
any federal department head or agency. Consultant shall require that the language
of this Certification be included in the award documents for all sub-award at all tiers
and that all its Subcontractors shall certify accordingly. Consultant shall
immediately inform the LA-RICS Authority if it is debarred or becomes debarred
during the term of the Agreement.

3.12

Drug-Free Workplace
Consultant shall comply with the Federal Drug-Free Workplace Act of 1988, 41
USC §§701 et seq., 28 CFR Part 67and Department of Commerce implementing
regulations published at 15 CFR Part 29, "Government-wide Requirements for
Drug-Free Workplace (Financial Assistance)" (published in the Federal Register
on November 26, 2003, 68 FR 66534), which require that Consultant take steps to
provide a drug-free workplace; and the California Drug-Free Workplace Act of
1990, CA Gov't Code §§ 8350-8357.

3.13

Hotel and Motel Fire Safety Act of 1990
In accordance with Section 6 of the Hotel and Motel Fire Safety Act of 1990, 15
U.S.C. §2225a, the recipient agrees to ensure that all conference, meeting,
convention, or training space funded in whole or in part with federal funds,
complies with the fire prevention and control guidelines of the Federal Fire
Prevention and Control Act of 1974, 15 U.S.C. §2225.

3.14

Animal Welfare
Consultant shall comply with the Laboratory Animal Welfare Act of 1966, as
amended (P.L. 89-544, 7 USC §§2131 et. seq.).

3.15

Public Law 110-161
Consultant shall ensure, pursuant to the Consolidated Appropriations Act of 2008
(P.L. 110-161), that grant funds must not be used in contravention of the federal
buildings performance and reporting requirements of Executive Order No. 13123,
part 3 of title V of the National Energy Conservation Policy Act (42 USC 8251 et
Seq.) or subtitle A of title I of the Energy Policy Act of 2005 (including the
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amendments made thereby), nor shall grant funds be used in contravention of
Section 303 of the Energy Policy Act of 1992 (42 USC 13212).
3.16

Public Law 103-227
Consultant must comply with Public Law 103-227, Part C-Environmental Tobacco
Smoke, also known as the Pro-Children Act of 1994 (Act). This Act requires that
smoking not be permitted in any portion of any indoor facility owned or leased or
contracted by entity and used routinely or regularly for the provision of health, day
care, education, or library services to children under the age of 18, if the services
are funded by federal programs either directly or through state and local
governments. Federal programs include grants, cooperative agreements, loans or
loan guarantees, and contracts. The law does not apply to children's services
provided in private residences, facilities funded solely by Medicare or Medicaid
funds, and portions of facilities used for inpatient drug and alcohol treatment.

3.17

Public Law 103-333
Consultant shall assure, pursuant to Public Law 103-333, to the extent practicable,
that all equipment and products purchased with funds made available under the
Agreement shall be American made.

3.18

Faith-Based Activities
Organizations that are religious or faith-based are eligible, on the same basis as
any other organization, to participate in this grant-funded program. However, a
Consultant that participates in a grant-funded program shall comply with the
following provisions if it is deemed to be a religious or faith-based organization.

3.18.1 Consultant may not engage in inherently religious activities, such as worship,
religious instruction, or proselytization, as part of the programs or services
funded under this Contact. If Consultant conducts such activities, the activities
must be offered separately, in time or location, from the programs or services
funded under this Contract, and participation must be voluntary for the
beneficiaries of the grant-funded programs or services.
3.18.2 A religious or faith-based Consultant will retain its independence from federal,
state, and local governments, and may continue to carry out its mission, including
the definition, practice, and expression of its religious beliefs, provided that it
does not use direct grant funds to support any inherently religious activities, such
as worship, religious instruction, or proselytization. A religious or faith-based
Consultant may use space in their facilities to provide grant-funded services,
without removing religious art, icons, scriptures, or other religious symbols. A
religious or faith-based Consultant retains its LA-RICS Authority over its internal
governance, and it may retain religious terms in its organization's name, select
its board members on a religious basis, and include religious references in its
organization's mission statements and other governing documents.
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3.19

USA Patriot Act of 2001
All recipients of financial assistance will comply with the requirements of the
Uniting and Strengthening America by Providing Appropriate Tools Required to
Intercept and Obstruct Terrorism Act (USA PATRIOT Act), which amends 18
U.S.C. §§175–175c. Among other things, it prescribes criminal penalties for
possession of any biological agent, toxin, or delivery system of a type or in a
quantity that is not reasonably justified by a prophylactic, protective, bona fide
research, or other peaceful purpose. The USA PATRIOT Act also establishes
restrictions on access to specified materials. ―Restricted persons, as defined by
the USA PATRIOT Act, may not possess, ship, transport, or receive any biological
agent or toxin that is listed as a select agent.

3.20

Trafficking Victims Protection of 2000
All recipients of financial assistance will comply with the requirements of the
government-wide award term which implements Section 106(g) of the Trafficking
Victims Protection Act (TVPA) of 2000, as amended (22 U.S.C. §7104), located at
2 CFR Part §175. This is implemented in accordance with OMB Interim Final
Guidance, Federal Register, Volume 72, No. 218, November 13, 2007. In
accordance with the statutory requirement, in each agency award under which
funding is provided to a private entity, Section 106(g) of the TVPA, as amended,
requires the agency to include a condition that authorizes the agency to terminate
the award, without penalty, if the recipient or a sub-recipient
a. Engages in severe forms of trafficking in persons during the period of time that
the award is in effect;
b. Procures a commercial sex act during the period of time that the award is in
effect; or
c. Uses forced labor in the performance of the award or sub-awards under the
award. Full text of the award term is provided at 2 CFR §175.15.

3.21

Fly America Act of 1974
All recipients of financial assistance will comply with the requirements of the
Preference for U.S. Flag Air Carriers: Travel supported by U.S. Government funds
requirement, which states preference for the use of U.S. flag air carriers (air
carriers holding certificates under 49 U.S.C. §41102) for international air
transportation of people and property to the extent that such service is available,
in accordance with the International Air Transportation Fair Competitive Practices
Act of 1974 (49 U.S.C. §40118) and the interpretative guidelines issued by the
Comptroller General of the United States in the March 31, 1981, amendment to
Comptroller General Decision B138942
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4.

Audits and Inspections Applicable to All Grants

4.1

Records Inspection
At any time during normal business hours and as often as the Grantor, the U.S.
Comptroller General, and the Auditor General of the State of California, through
any of its authorized representatives, or the LA-RICS Authority, may deem
necessary, Consultant shall make available for examination, all of its records with
respect to all matters covered by the Agreement. The LA-RICS Authority, the U.S.
Comptroller General and the Auditor General of the State of California, through
any authorized representative, shall have the LA-RICS Authority to audit, examine
and make excerpts, or transcripts from records, including all Consultant's and its
subcontractor's invoices, materials, payrolls, records of personnel, conditions of
employment and other data relating to all matters covered by the Agreement.
Consultant shall provide any reports to the LA-RICS Authority requested by any
Funding Resource regarding performance of the Agreement.

4.2

Records Maintenance
Records, in their original form, shall be maintained in accordance with
requirements prescribed by the LA-RICS Authority with respect to all matters
covered on file for all documents specified in the Agreement. Original forms are
to be maintained on file for all documents specified in the Agreement. Such
records shall be retained for a period of five (5) years after termination of the
Agreement and after final disposition of all pending matters. "Pending matters"
shall include, but are not limited to, an audit, litigation or other actions involving
records. The LA-RICS Authority may, at its discretion, take possession of, retain
and audit said records. Records, in their original form pertaining to matters
covered by the Agreement, shall at all times be retained in the location specified
in Paragraph 39 (Audits and Records) of Section 00 07 00 (General Conditions) of
the Contract.

4.3

Right to Access
Access by the LA-RICS Authority, the State of California, the Department
Homeland Security, the Department of Commerce, the Comptroller General of the
United States, the Offices of the Inspector General or any of their duly authorized
representatives to any books, documents, papers and records (including computer
records) of Consultant which are directly pertinent to charges to the Project, shall
not be denied in order to conduct audits and examinations and make excerpts,
transcripts, and photocopies. This right also includes timely and reasonable
access to Consultant's and subcontractor's personnel for the purpose of interviews
and discussions related to such documents.

BRC0000102

Page 10 of 26

Grant Funding Requirements

EXHIBIT G
4.4

Reporting
Consultant agrees to provide any reports requested by the LA-RICS Authority
regarding performance of the Agreement and comply with all reporting, data
collection and evaluation necessary to complete grant reporting requirements as
detailed in Recovery Act Grant requirements and Statutes and Regulations
Applicable to the Homeland Security Grants.

4.5

Failure to Comply
The LA-RICS Authority reserves the right to impose any or all of the following
sanctions for Consultant's failure to comply with the Single Audit Act and the
provisions of the Agreement:
a. Withhold a percentage of payments, at the LA-RICS Authority's sole discretion,
until the audit is completed satisfactorily and submitted to the department;
b. Suspend payments due to Consultant until the audit is completed satisfactorily
and submitted to the LA-RICS Authority; and/or
c. Impose provisions of default or liquidated damages or other applicable
provisions of the Base Document as set forth therein.

4.6

Excerpts and Transcripts
The LA-RICS Authority, Auditor General of the State of California, Grantor, Director
of the Office of Civil Rights and the U.S. Comptroller General shall have the LARICS Authority to audit, examine, and make excerpts or transcripts from records,
including contracts, invoices, customer records and other records supporting the
Agreement. Audits of earned funds are limited to determining if such funds were
earned in accordance with the Agreement.

4.7

Physical Inspections
The LA-RICS Authority shall have the LA-RICS Authority to make physical
inspections and to require such physical safeguarding devices as locks, alarms,
safes, fire extinguishers, sprinkler systems, etc., to safeguard property, records
and/or equipment used in the performance of the Agreement.

4.8

Notice of Fault
Should a fiscal or special audit determine that Consultant has earned funds which
are questioned under the criteria set forth herein, Consultant shall be notified and
given the opportunity to justify questioned expenditures prior to the LA-RICS
Authority's final determination of disallowed costs, in accordance with the
procedures established under these Funding Requirements.
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5.

Prohibition of Legal Proceedings
Consultant is prohibited from using any Funding Resources received under the
Agreement for the purpose of instituting legal proceeding against the LA-RICS
Authority, its Members or their official representatives.

6.

Participation of Small, Minority and Women's Business
Consistent with Executive Order Nos. 11625, 12432, and 12138, Consultant shall,
and require its subcontractors to, provide opportunities for small, minority and
women's businesses to participate in contracting and procurement activities
generated under the Agreement. Consultant shall:
a. Place qualified small and minority businesses and women's business
enterprises on solicitation lists;
b. Assure that small and minority businesses, and women's business enterprises
are solicited whenever they are potential sources;
c. Divide total requirements, when economically feasible, into smaller tasks or
quantities to permit maximum participation by small and minority business, and
women's business enterprises;
d. Establish delivery schedules, where the requirement permits, which encourage
participation by small and minority business, and women's business
enterprises; and
e. Use the services and assistance of the Small Business Administration, and the
Minority Business Development Agency of the Department of Commerce.

7.

Other Grant Requirements

7.1

FEMA/OSHA Standards
Consultant agrees not to undertake any project or construction related activity prior
to a full environmental and historic preservation (EHP) review. Failure to adhere
to the EHP review will result in a non-compliance finding. Consultant agrees not
to undertake any activity that has the potential to impact the EHP resources without
the prior written approval of FEMA/OHS, including, but not limited to,
communications towers, physical security enhancements, new construction and
modifications to buildings that are 50 (fifty) years old or more. If ground disturbing
activities occur during the Project implementation, the recipient must ensure
monitoring of the ground disturbance and if any potential archeological resources
are discovered, the recipient will immediately cease activity in that area and notify
OHS/FEMA and the appropriate State Historic Preservation Office.
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7.2

Publishing Documents
Consultant agrees that all publications created or published with funding from the
applicable Funding Resources shall prominently contain the following statement:
"This document was prepared under a grant from [APPLICABLE GRANT]. Points
of view or opinions expressed in this document are those of the authors and do not
necessarily represent the official position or policies of the Grantor." Contactor also
agrees that, when practicable, any equipment purchased with grant funding shall
be prominently marked as follows: "Purchased with funds provided by [SOURCE]."

7.3

Grant Modification
Consultant shall comply with any modification or additional requirements that may
be imposed by law and future grant guidance and clarification of federal
requirements.

7.4

DUNS Number
Consultant shall, and shall require its subcontractors to obtain and maintain its own
Dun and Brad Street Data Numbering System ("DUNS") Number, which shall be
kept current at all times during which Consultant and its subcontractor received
Grant Funds.

7.5

Subcontract to a Federal Agency
Consultant shall not make any award and shall not permit its subcontractors to
make any award to a federal department, agency, instrumentality, or employee
thereof, unless prior written approval is obtain from the appropriate Grant Officer
and the LA-RICS Authority.

8.

Recovery Act Grant Requirements

8.1

Recovery Act: Buy American
If Funding Resources are used under this Agreement to construct, alter, maintain
or repair a public building or public work, Consultant should be aware that the
Recovery Act (in Section 1605) contains a "Buy American" provision that applies
to iron, steel and manufactured goods, subject to certain exceptions. The provision
is to be applied in a manner consistent with United States obligations under
international agreements.
Consultant shall comply, and shall require its
subcontractors to comply with the terms of the ARRA Buy American Requirements,
except for those components of the broadband infrastructure for which the
Secretary of Commerce has granted a limited waiver. The Secretary of Commerce
has granted a limited waiver of the Recovery Act's Buy American requirements
with respect to certain broadband equipment that will be used in projects funded
under the BTOP grant. A description of this equipment is included in the notice of
waiver published in the Federal Register at 74 FR 31410 (July 1, 2009).
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8.2

Recovery Act: Wage Rate Requirements Davis Bacon Act

8.2.1

Section 1606 of the Recovery Act (Pub. L. No. 111-5, 123 Stat. 115) requires
that all laborers and mechanics employed by contractors and subcontractors on
projects funded directly by or assisted in whole or in part by and through the
Federal Government pursuant to the Recovery Act shall be paid wages at rates
not less than those prevailing on projects of a character similar in the locality as
determined by the Secretary of Labor in accordance with subchapter IV of
chapter 31 of title 40, United States Code. Pursuant to Reorganization Plan No.
14 and the Copeland Act, 40 U.S.C. 3145, the Department of Labor has issued
regulations at 29 CFR Parts 1, 3, and 5 to implement the Davis-Bacon and
related Acts.

8.2.2

Consultant shall comply with The Davis-Bacon Act and the guidance found at 29
C.F.R. pts. 1, 3, and 5, such that any covered contract with a contractor or
subcontractor in excess of $2,000 for construction, alteration or repair (including
painting and decorating) shall contain the contract clauses found in 29 C.F.R.
5.5(a), to ensure that all laborers and mechanics employed on the Project receive
payment of not less than the prevailing wage.

8.2.3

Consultant shall obtain and maintain its official records documentation of weekly
certified payroll reports and the Statement of Compliance in accordance with
Section 1606 of the Recovery Act and the Davis-Bacon Act and related acts.
Consultant is not required to submit this documentation except in response to a
request for this information from the LA-RICS Authority or from the Grants Office.

8.3

Whistleblower Protection Act Requirement

8.3.1

Consultant shall comply with the Whistleblower Protection requirements of the
American Recovery and Reinvestment Act (Recovery Act), Section 553 of
Division A, Title XV, Public Law 111-5 which provides protection for employees
of non-federal employers including employees of state and local governments,
contractors, subcontractors, recipients, and any other non-federal employers
receiving Recovery Act fund recipients, making specified disclosures relating to
possible fraud, waste, or abuse of Recovery Act funds. The act requires any nonfederal employer receiving Recovery Act funds to post a notice of the rights and
remedies provided under the Act. The Recipient shall post notice of employees
rights and remedies for whistleblower protections provided under Section 1553
of the American Recovery and Reinvestment Act of 2009 (Pub. L. 111-5) and
shall include this notice requirement in all contracts with subrecipients,
contractors, and subcontractors.

8.3.2

Recipients are reminded that the Office of Inspector General will verify the
appropriate place of this poster as part of any field work conducted. Failure to
display the poster may result in an audit finding. The poster can be downloaded
from the following web site: http://www.oig.doc.gov/recovery/whistleblower.html.
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8.4

Use of the American Recovery and Reinvestment Act Logo on Construction Signs
All projects which are funded by the Recovery Act shall display signage that
features the Primary Emblem throughout the construction phase. The signage
should be displayed in a prominent location on site. Some exclusions may apply.
The Primary Emblem should not be displayed at a size less than 6 inches in
diameter. Additional instructions regarding specifications may be found at:
http://www2.ntia.doc.gov/.

8.5

Recovery Act One-Time Funding
Consultant understands and agrees that Recovery Act funding is intended to
provide a one-time injection of funds for purposes of stimulating the American
economy

8.6

Recovery Act: Limit on Funds
The Recovery Act specifically provides that funds may not be used by any state or
local government, or any private entity, for any casino or other gambling
establishment, aquarium, zoo, golf course or swimming pool.

8.7

Recovery Act: Use of Funds in Conjunction with Funds from Other Sources
Recovery Act funds may be used in conjunction with other funding as necessary
to complete projects, but tracking and reporting of Recovery Act funds must be
separate, to meet the reporting and other requirements of the Recovery Act and
other applicable law. There can be no commingling of funds. (See "Accountability
and Transparency under the Recovery Act," below.)

8.8

Accountability and Transparency Under the Recovery Act

8.8.1 Separate Tracking and Reporting of Recovery Act Funds and Outcomes
8.8.1.1 Consistent with the special purposes and goals of the Recovery Act, and its
strong emphasis on accountability and transparency, it is essential that all funds
from a Recovery Act grant be tracked, accounted for and reported on separately
from all other funds. Consultant must also be prepared to track and report on
the specific outcomes and benefits attributable to use of Recovery Act funds.
8.8.1.2 Consultant agrees to track, account for, and report on all funds from this
Recovery Act Grant award (including specific outcomes and benefits attributable
to Recovery Act funds) separately from all other funds, including Grantor award
funds from non-Recovery Act awards awarded for the same or similar purposes
or programs. Accordingly, Consultant's accounting systems must ensure that
funds from this Recovery Act Grant are not commingled with funds from any other
source. Consultant further agrees that all personnel whose activities are to be
charged to the award will maintain timesheets to document hours worked for
activities related to this award and non-award related activities.
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8.8.1.3 Consultant understands and agrees that misuse of grant funds may result in a
range of penalties, including suspension of current and future funds, suspension
or debarment from federal grants, recoupment of monies provided under a grant
and civil and/or criminal penalties.
8.8.2 Quarterly Financial and Programmatic Reporting
8.8.2.1 Section 1512(c) of the Recovery Act sets out detailed requirements for quarterly
reports that must be submitted within 10 days of the end of each calendar
quarter. Receipt of funds will be contingent on meeting the Recovery Act
reporting requirements.
8.8.2.2 Under this Recovery Act program, quarterly financial and programmatic reporting
will be required and will be due within 10 calendar days after the end of each
calendar quarter Consultant shall provide to the LA-RICS Authority data required
to complete and submit financial and programmatic reports no later than the last
day of each calendar quarter.
8.8.2.3 This Recovery Act Grant award requires Subrecipients to complete projects or
activities which are funded under the Recovery Act and to report on use of
Recovery Act funds provided by this Grant. Information from these reports will
be made available to the public.
8.8.2.4 Section 1512 of the Recovery Act requires quarterly reporting of all Recovery Act
grant recipients and subrecipients. The LA-RICS Authority is required to comply
with these reporting requirements using a template provided by the Department
of Commerce to submit the requested data. In order to assist the LA-RICS
Authority in complying with its reporting requirements regarding the use of Grant
funds by the Contract, Consultant shall provide sufficiently detailed information
regarding job creation in connection with its use of Grant funds to the Recipient
on a quarterly basis. Consultant shall provide any additional information as may
be necessary for the LA-RICS Authority to submit complete and full quarterly
reports to the Department of Commerce. Consultant must maintain, and provide
to the Recipient on a quarterly basis, auditable documentation supporting all
reported data, including jobs data and provide copies to the LA-RICS Authority
as requested. Documentation should provide evidence that i) Created/retained
positions and overtime hours are funded by Recovery Act awards, ii) Personnel
are directly supporting Recovery Act projects and activities, and iii) Positions
meet the criteria for "created"/"retained" positions and overtime hours.
8.8.2.5 Recommended documentation includes: old and new organizational charts; new
position descriptions; job postings, offer letters and acceptance forms; staffing
lists; timecards and payroll records; budget comparisons and/or projections
before and after the Recovery Act award date; formal layoff recommendations
and retractions (memos, reports); minutes of formal meetings where official
budget decisions are made; and employee activity reports.
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8.8.2.6 Reporting information shall be submitted to the LA-RICS Authority in accordance
with the following reporting schedule:
Reporting Period

Due Date

July 1 – September 31

October 5th

October 1 – December 31
January 1 – March 31

January 5th
April 5th

April 1 – June 30

July 5th

8.8.2.7 Consultant understands that failure to comply with any of the above assurances
may result in suspension, termination or reduction of Grant funds, and repayment
by Consultant to the LA-RICS Authority of any unlawful expenditure.
8.8.2.8 To obtain the Grant funds, the grantors required an authorized representative of
the LA-RICS Authority to sign certain promises and special conditions regarding
the way the Grant funds would be spent ("Special Conditions"). By signing these
Special Conditions, the LA-RICS Authority became liable to the Grantor for any
funds that are used in violation of the Grant requirements. Consultant shall be
liable to the Grantor for any funds the Grantor determines Consultant used in
violation of these Special Conditions. Consultant shall indemnify and hold
harmless the LA-RICS Authority for any sums the Grantor determines Consultant
used in violation of the Special Conditions.
8.8.3 Consultant Reports
Not later than 5 days after the end of each calendar quarter, Consultant shall
submit a report to the LA-RICS Authority that contains:
a. The total amount of recovery funds received from that agency;
b. The amount of recovery funds received that were expended or obligated to
projects or activities;
c. A detailed list of all projects or activities for which recovery funds were
expended or obligated, including:
d. The name of the project or activity;
e. A description of the project or activity;
f. An evaluation of the completion status of the project or activity;
g. An estimate of the number of jobs created and the number of jobs retained by
the project or activity; and
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h. For infrastructure investments made by state and local governments, the
purpose, total cost, and rationale of the agency for funding the infrastructure
investment with funds made available under this Act, and name of the person
to contact at the agency if there are concerns with the infrastructure investment;
and
i.

Detailed information on any subcontracts or sub-grants awarded by the
recipient to include the data elements required to comply with the Federal
Funding Accountability and Transparency Act of 2006 (Public Law 109-282),
allowing aggregate reporting on awards below $25,000 or to individuals, as
prescribed by the Director of the Office of Management and Budget.

8.8.4 Monitoring of Subcontractors
All Contractors should bear in mind that any recipient of grant funds will be
responsible for monitoring of sub-contracts under the Funding Resources in
accordance with all applicable statutes, regulations, OMB circulars, and
guidelines, including the OJP Financial Guide. Primary Consultant will be
responsible for oversight of sub-contractors spending and monitoring of specific
outcomes and benefits attributable to use of Recovery Act funds
8.8.5 Reporting Fraud, Waste, Error and Abuse
8.8.5.1 Consultant shall promptly refer to the Department of Commerce Inspector
General any credible evidence that a principal, employee, agent, contractor,
subrecipient, subcontractor, or other person has submitted a false claim under
the False Claims Act or has committed a criminal or civil violation of laws
pertaining to fraud, conflict of interest, bribery, gratuity, or similar misconduct
involving
those
funds.
Referrals
can
be
made
online
at
http://www.oig.doc.gov/oig/hotline/000016.html or by calling 1-800-424-5197.
8.8.5.2 The Recovery Act provides certain protections against reprisals for employees
of non-federal employers who disclose information reasonably believed to be
evidence of gross management, gross waste, substantial and specific danger to
public health or safety, abuse of LA-RICS Authority, or violations of law related
to contracts or grants using Recovery Act funds. For additional information, refer
to Section 1553 of the Recovery Act.

9.

Statutes and Regulations Applicable to the Homeland Security
Grant Program (UASI)

9.1 Applicable Statutes and Regulations
Consultant shall comply with all applicable requirements of state and federal laws,
executive orders, regulations, program and administrative requirements, policies
and any other requirements governing this particular grant program. Consultant
shall, as applicable, comply with new, amended, or revised laws, regulations and/or
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procedures that apply to the performance of the Agreement. These requirements
include, but are not limited to:
9.1.1 Title 28 CFR Part 66 and 70; EO 12372; Current edition of the OJP Financial Guide
(M71 00.1);Current edition of the OJP Financial Guide (M71 00.1); Current edition
of the DHS Financial Management Guide; U.S. Department of Homeland Security,
Office of State and Local Government Coordination and Preparedness, Office for
Domestic Preparedness, Urban Areas Security Initiative Grant Program II; ODP
WMD Training Course Catalogue; and DOJ Office for Civil Rights Regulations;
Title 2 CFR Parts 215,225, 220, and 230; Title 44 CFR, including part 13; Federal
Acquisition Regulations (FAR),Part 31.2 Contract Cost Principles and Procedures,
Contracts with Commercial Organizations; DHS Grant Guidance for each
applicable grant year; CalEMA Supplement and CalEMA Grant Assurances for
year applicable grant year; DHS Information Bulletins; and GMMs.
9.1.2 Standardized Emergency Management System (SEMS) requirements as stated in
the California Emergency Services Act, Government Code Chapter 7 of the
Division 1 of Title 2, § 8607.1(e) and CCR Title 19, §§ 2445-2448.
9.1.3 Provisions of Title 2, 6, 28, 44 CFR applicable to grants and cooperative
agreements, including Part 18, Administrative Review Procedures; Part 20,
Criminal Justice Information Systems; Part 22, Criminal Intelligence Systems
Operating Policies; Part 30, Intergovernmental Review of Department of Justice
Programs and Activities; part 35, Nondiscrimination on the Basis of Disability in
State and Local Government Services; Part 38, Equal Treatment of Faith-based
Organizations; Part 42, Nondiscrimination; Part 61, Procedures for Implementing
the National Environmental Policy Act; part 63, Floodplain Management and
Wetland Protection Procedures; Part 64, Floodplain Management and Wetland
Protection Procedures; federal laws or regulations applicable to Federal
Assistance programs; part 69, New Restriction on Lobbying; Part 70, Uniform
Administrative Requirements for Grants and Cooperative Agreements (including
sub-awards) with Institutions of Higher Learning, Hospitals and other Non-Profit
Organizations; and Part 83, Government-Wide Requirements for a Drug Free
Workplace (grants).
9.1.4 Nondiscrimination requirements of the Omnibus Crime Control and Safe Streets
Act of 1968, as amended, 42 USC 3789(d), or the Juvenile Justice and
Delinquency Prevention Act, or the Victims of Crime Act, as appropriate; the
provisions of the current edition of the Office of Justice Programs Financial and
Administrative Guide for Grants, M7100.1, and all other applicable federal laws,
orders, circulars, or regulation.
9.2 Use of DHS Seal, Logo and Flags
All recipients of financial assistance must obtain DHS' approval prior to using the
DHS seal(s), logos, crests or reproductions of flags or likenesses of DHS agency
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officials, including use of the 16 United States Coast Guard seal, logo, crests or
reproductions of flags or likeness of Coast Guard officials.

10.

Non-Compliance
Consultant understands that failure to comply with any of the above requirements
as they relate to the work contemplated under this Agreement may result in
suspension, termination or reduction of grant funds, and repayment by the
Consultant to the LA-RICS Authority of any unlawful expenditure.

11.

Conflict of Interest

11.1

General
Consultant warrants and represents that none of its directors, officers, employees
or agents shall participate in selecting or administrating any subcontract supported
(in whole or in part) by federal funds where such person is a director, officer,
employee or agent of the subcontractor; or where the selection of subcontractor is
or has the appearance of being motivated by a desire for personal gain for
themselves or others such as family business, etc.; or where such person knows
or should have known that:
a. A member of such person's immediate family or domestic partner or
organization has a financial interest in the subcontract;
b. The Consultant is someone with whom such person has or is negotiating any
prospective employment; or
c. The participation of such person would be prohibitive by the California Political
Reform Act, California Government Code Section 8711 et seq. if such person
were a public officer, because such person would have a "financial or other
interest" in the subcontract.

11.2

Definitions

11.2.1 Immediate Family
The term "immediate family" includes but is not limited to domestic partner and/or
those persons related by blood or marriage, such as husband, wife, father,
mother, brother, sister, son , daughter, father in law, mother in law, brother in
law, sister in law, son in law, daughter in law.
11.2.2

Financial or Other Interest
The term "financial or other interest" includes but is not limited to:
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a. Any direct or indirect financial interest in the specific contract, including a
commission or fee, a share of the proceeds, prospect of a promotion or of
future employment, a profit, or any other form of financial reward.
b. Any of the following interests in the Consultant ownership: partnership
interest or other beneficial interest of five percent or more; ownership of five
percent or more of the stock; employment in a managerial capacity; or
membership on the board of directors or governing body.
11.3

Representations

11.3.1 Consultant further covenants that no officer, director, employee or agent shall
solicit or accept gratuities, favors, anything of monetary value from any actual or
potential Consultant, supplier, a party to a sub agreement, (or persons who are
otherwise in a position to benefit from the actions of any officer, employee or
agent).
11.3.2 Consultant shall not subcontract with a former director, officer or employee within
a one (1) year period following the termination of the relationship between said
person and Consultant.
11.3.3 Prior to obtaining the LA-RICS Authority's approval of any subcontract,
Consultant shall disclose to the LA-RICS Authority any relationship, financial or
otherwise, direct or indirect, of Consultant or any of its officer, directors or
employees or their immediate family with the proposed Consultant and its officer,
directors or employees.
11.3.4 For further clarification of the meaning of any of the terms used herein, the parties
agree that references shall be made to the guidelines, rules, and laws of the
County of Los Angeles, State of California, and federal regulations regarding
conflict of interest.
11.3.5 Consultant warrants that it has not paid or given and will not pay or give to any
third person any money or other consideration for obtaining the Agreement.
11.3.6 Consultant covenants that no member, officer or employee of Consultant shall
have interest, direct or indirect, in any contract or subcontract or the proceeds
thereof for work to be performed in connection with this Project during his/her
tenure as such employee, member or officer or for one year thereafter.
11.3.7 Consultant shall incorporate the foregoing subsections of this section into every
agreement that it enters into in connection with this Agreement.

12.

Miscellaneous

12.1

Travel Expenses
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To the extent compensation for travel expenses is allowed under the Agreement,
Consultant shall be compensated for Consultant's reasonable travel expenses
incurred in the performance of the Agreement, to include travel and per diem,
unless otherwise expressed. Consultant's total travel for in-state and/or out-ofstate and per diem costs shall be included in the contract budget(s). All travel
including out-of-state travel not included in the budget(s) shall not be reimbursed
without prior written authorization from the LA-RICS Authority.
12.2

Obligations Binding on Subcontractors
Consultant shall require all Subcontractors to comply with the applicable
obligations of this Attachment 4, by incorporating the terms of this Attachment 4
into all subcontracts.

12.3

Inventions, Patents and Copyrights

12.3.1 Reporting Procedure for Inventions
If any project of Consultant funded under this Agreement produces any invention
or discovery ("Invention") patentable or otherwise under Title 35 of the U.S.
Code, including, without limitation, processes and business methods made in the
course of work under this Agreement, Consultant shall report the fact and
disclose the Invention promptly and fully to the LA-RICS Authority. The LA-RICS
Authority shall report the fact and disclose the Invention to the each federal and
state granting agency ("Grantors"). Unless there is a prior agreement between
the LA-RICS Authority and Grantors, Grantors shall determine whether to seek
protection on the Invention. Grantors shall determine how the rights in the
Invention, including rights under any patent issued thereon, will be allocated and
administered in order to protect the public interest consistent with the policy
("Policy") embodied in the Federal Acquisition Regulations System, which is
based on Ch. 18 of Title 35 U.S.C. Sections 200 et seq. (Pub. L. 95-517, Pub. L.
98-620, 37 CFR part 401); Presidential Memorandum on Government Patent
Policy to the Heads of the Executive Departments and Agencies, dated
2/18/1983); and Executive Order 12591, 4/10/87, 52 FR 13414, 3 CFR, 1987
Comp., p. 220 (as amended by Executive Order 12618, 12/22/87, 52 FR 48661,
3 CFR, 1987 Comp., p. 262). Consultant hereby agrees to be bound by the
Policy, will contractually require its personnel to be bound by the Policy, and will
consult with the LA-RICS Authority and Grantors regarding allocation of any
patent rights that arise from, or are purchased with, Grant Funds.
12.3.2 Rights to Use Inventions
The LA-RICS Authority and Grantors shall have an unencumbered right, and a
non-exclusive, irrevocable, royalty-free license, to use, manufacture, improve
upon, and allow others to do so for all government purposes, any Invention
developed under this Agreement.
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12.3.3

Copyright Policy

12.3.3.1 Unless otherwise provided by the terms of the Grantors or of this Agreement,
when copyrightable material ("Material") is developed under this Agreement,
the author, the LA-RICS Authority or Grantors, at Grantors and LA-RICS
Authority's discretion, may copyright the Material. If the Grantors and LA-RICS
Authority decline to copyright the Material, the Grantors and LA-RICS Authority
shall have an unencumbered right, and a non-exclusive, irrevocable, royaltyfree license, to use, manufacture, improve upon, and allow others to do so for
all government purposes, any Material developed under this Agreement.
12.3.3.2 Grantors shall have an unencumbered right, and a non-exclusive, irrevocable,
royalty-free license, to manufacture, improve upon, reproduce, publish, or
otherwise use, and authorize others to use, for Federal Government purposes:
(a) any Material developed under this Agreement and (b) any rights of copyright
to which Consultant purchases ownership with Grant Funds.
12.3.3.3 Consultant shall comply with 24 CFR 85.34.
12.3.4 Rights to Data
The Grantors and the LA-RICS Authority shall have unlimited rights or copyright
license to any data first produced or delivered under this Agreement. "Unlimited
rights" means the right to use, disclose, reproduce, prepare derivative works,
distribute copies to the public, and perform and display publicly, or permit others
to do so; as required by 48 CFR 27.401. Where the data are not first produced
under this Agreement or are published copyrighted data with the notice of 17
U.S.C. Section 401 or 402, the Grantors acquires the data under a copyright
license as set forth in 48 CFR 27.404(f)(2) instead of unlimited rights. (48 CFR
27.404(a)).
12.3.5 Obligations Binding on Subcontractors
Consultant shall require all its subcontractors funded by Grant Funds to comply
with the obligations of this section by incorporating the terms of this section into
all contracts and subcontracts.

13.

Public Safety Broadband and FCC Requirements

13.1

FCC Compliance

13.1.1 Consultant shall comply with all applicable Federal Communications
Commission's (FCC) waiver and other orders, rule, regulations and public notices
related to the project or the 700 MHz public safety broadband spectrum (758768 MHz and 788-798 MHz) issued by the FCC, the Emergency Response
Interoperability Center (ERIC) or the Public Safety and Homeland Security
Bureau (Bureau), including but not limited to, if applicable, Waiver Order in PS
Docket 06-229, adopted on May 11, 2010 (FCC 10-79) and the FCC Technology
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Order adopted on December 10, 2010 (DA 10-2342). Consultant shall also
comply with the Communications Act of 1934.
13.1.2 In addition, Consultant shall comply with any legislative or federal rule pertaining
to the nationwide public safety broadband network.
13.1.3 Consultant shall immediately notify the LA-RICS Authority if it becomes or
expects to become noncompliant with any FCC or communications law
applicable to this project.
13.2

FirstNet Compliance
Consultant acknowledges that (a) FirstNet was created by the Tax Relief Act; (b)
one of the fundamental goals of the Tax Relief Act is to deploy and operate a
nationwide interoperable public safety broadband network under the LA-RICS
Authority of FirstNet; and (c) although the nationwide architecture for that network
has not yet been established, and the technical standards for the network continue
to evolve, the PSBN, at some point, is contemplated to be a part of that network.
The Consultant shall (A) conform the PSBN or such other Work to the
requirements of FirstNet; (B) provide all such assistance as is required by the
LA-RICS Authority in order to respond to information requests of and/or coordinate
with FirstNet; and (C) fully cooperate and assist the LA-RICS Authority and/or the
FirstNet.

14.

Instructions for Certification

14.1

Signature
By signing and submitting this document, including all Attachments hereto, the
prospective recipient of Funding Resources is providing the certification as set out
below.

14.2

Material Representation of Fact
The certification in this clause is a material representation of fact upon which
reliance was placed when this transaction was entered into. If it is later determined
that the prospective recipient of federal assistance funds knowingly rendered an
erroneous certification, in addition to other remedies available to the Federal
Government, the department or agency with which this transaction originated may
pursue available remedies, including suspension and/or debarment.

14.3

Notification of Erroneous Certification
The prospective recipient of Funding Resources shall provide immediate written
notice to the person or entity entering into the Agreement, if at any time the
prospective recipient of federal assistance funds learns that its certification was
erroneous, when submitted or has become erroneous by reason of changed
circumstances.
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14.4

Definitions and Coverage
The terms "covered transaction", "debarred", "suspended", "ineligible", "lower tier
covered transaction", "participant", "person", "primary covered transaction",
"principal", "proposal" and "voluntarily excluded", as used in this clause, have the
meanings set out in the Definitions and Coverage sections of rules implementing
Executive Orders 12459 and 12689.

14.5

Contracts with Other Entities
The prospective recipient of Funding Resources agrees by submitting the proposal
that, should the proposed covered transaction be entered into, it shall not
knowingly enter into any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible or voluntarily excluded from participation
in this covered transaction, unless authorized by the department or agency with
which this transaction originated.

14.6

Inclusion of Clause
The prospective recipient of Funding Resources further agrees by submitting the
proposal that it will include the clause titled "Certification Regarding Debarment,
Suspension, Ineligibility and Voluntary Exclusion – Lower Tier Covered
Transactions", without modification, in all lower tier covered transactions and in all
solicitations for lower tier covered transactions.

14.7

Lower Tiered Certification
A participant in a covered transaction may rely upon a certification of a prospective
participant in a lower tier covered transaction that it is not debarred, suspended,
ineligible or voluntarily excluded from the covered transaction, unless it knows that
the certification is erroneous. A participant may decide the method and frequency
by which it determines the eligibility of its principals. Each participant may, but is
not required to, check the List of Parties Excluded from Procurement or NonProcurement Programs.

14.8

Establishment of a System of Records
Nothing contained in the foregoing shall be construed to require establishment of
a system of records in order to render in good faith the certification required by this
clause. The knowledge and information of a participant is not required to exceed
that which is normally possessed by a prudent person in the ordinary course of
business dealings.

14.9

Available Remedies
Except for transactions authorized under Section 14.5 (Contracts with Other
Entities) of these instructions, if a participant in a covered transaction knowingly
enters into a lower tier covered transaction with a person who is suspended,
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debarred, ineligible or voluntary excluded from participation in this transaction, in
addition to other remedies available to the Federal Government, the department
or agency with which this transaction originated may pursue available remedies,
including suspension and/or debarment.
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Exhibit G.1 – Certification Regarding Lobbying
Certification for Contracts, Grants, Loans Cooperative Agreements
The undersigned certifies, to the best of his or her knowledge and belief, that:
No federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of an agency, a Member of Congress, an officer or employee of Congress, or
an employee of a Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal loan, the entering
into of any cooperative agreement, and the extension, continuation, renewal, amendment,
or modification of any Federal contract, grant, loan or cooperative agreement.
If any funds other than federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member
of Congress in connection with this Federal contract, grant, loan, or cooperative
agreement, the undersigned shall complete and submit Standard Form-LLL "Disclosure
Form to Report Lobbying" in accordance with its instructions.
The undersigned shall require that the language of this certification be included in the
award documents for all sub-awards at all tiers (including subcontracts, sub-grants, and
contracts under grants, loans, and cooperative agreements) and that all sub-recipients
shall certify and disclose accordingly.
This certification is a material representation of fact upon which reliance was placed when
this transaction was made or entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by Section 1352 Title 31, U.S. Code.
Any person who fails to file the required certification shall be subject to a civil penalty of
not less than $10,000 and not more than $100,000 for each such failure.
Agreement Number:
Consultant/Borrower/Agency:
Name and Title of Authorized Representative:
Signature
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Exhibit G.2 – Certification Regarding Drug Free Workplace
Requirements
Consultant certifies that it will provide a drug-free workplace, in accordance with the
California Drug Free Workplace Act of 1990 (Title 2 Govt. Code of State of California
§§8351 et seq.) by:
Publishing a statement notifying employees that the unlawful manufacture, distribution,
dispensing, possession or use of a controlled substance is prohibited in the Consultant's
workplace and specifying the actions that will be taken against employees for violation of
such prohibition.
Establishing a drug-free awareness program to inform employees about:
a. The dangers of drug abuse in the workplace;
b. Consultant's policy of maintaining a drug-free workplace;
c. Any available drug counseling, rehabilitation and employee assistance programs;
and
d. The penalties that may be imposed upon employees for drug abuse violations
occurring in the workplace.
e. Making it a requirement that each employee to be engaged in the performance of
the LA-RICS Project be given a copy of the statement required by Section 1 above.
f. Notifying the employee in the statement required by Section 1 that, as a condition of
employment under the LA-RICS Project, the employee will:
g. Abide by the terms of the statement, and
h. Notify Consultant of any criminal drug statute convictions for a violation occurring in
the workplace no later than five days after such conviction.
i. Notifying the LA-RICS Authority within ten (10) days after receiving notice under
Section 4.b from an employee or otherwise receiving actual notice of such
conviction.
j. Taking one of the following actions, within thirty (30) days of receiving notice under
Section 4.b with respect to any employee who is so convicted:
k. Taking appropriate personnel action against such an employee, up to and including
termination.
l. Making a good faith effort to continue to maintain a drug-free workplace through
implementation of the provision of this certification.
Agreement Number:

Consultant/Borrower/Agency:
Name and Title of Authorized Representative:
Signature

Date

Form OCC/LW-1 (Rev. 6/04)
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Exhibit G.3 – Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion Lower Tier Covered
Transactions
This certification is required by the regulations implementing Executive Orders 12459 and
12689, Debarment and Suspension, 24 CFR Part 24 Section 24.510, and 29 CFR Parts
97.35 and 98.510, Participants' responsibilities.
(Read Attached Instructions for Certification before Completing)
The prospective recipient of Funding Resources certifies that neither it nor its principals
are presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from participation in this transaction by any federal department or
agency.
Where the prospective recipient of Funding Resources is unable to certify to any of the
statements in this certification, such prospective participant shall attach an explanation to
this proposal.
Agreement Number:
Consultant/Borrower/Agency:
Name and Title of Authorized Representative:

Signature
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Instructions for Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion Lower Tier Covered Transactions
By signing and submitting this document, the prospective recipient of Funding Resources
is providing the certification as set out below.
The certification in this clause is a material representation of fact upon which reliance was
placed when this transaction was entered into. If it is later determined that the prospective
recipient of Funding Resources knowingly rendered an erroneous certification, in addition
to other remedies available to the Federal Government, the department or agency with
which this transaction originated may pursue available remedies, including suspension
and/or debarment.
The prospective recipient of Funding Resources shall provide immediate written notice to
the person(s) with whom he enters into this agreement, if at any time the prospective
recipient of Federal assistance funds learns that its certification was erroneous, when
submitted or has become erroneous by reason of changed circumstances.
The terms "covered transaction", "debarred", "suspended", "ineligible", "lower tier covered
transaction", "participant", "person", "primary covered transaction", "principal", "proposal"
and "voluntarily excluded", as used in this clause, have the meanings set out in the
Definitions and Coverage sections of rules implementing Executive Orders 12459 and
12689.
The prospective recipient of Funding Resources agrees by submitting this proposal that,
should the proposed covered transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in this covered transaction, unless
authorized by the department or agency with which this transaction originated.
The prospective recipient of Funding Resources further agrees by submitting the proposal
that it will include the clause titled "Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion - Lower Tier Covered Transactions," without
modification, in all lower tier covered transactions and in all solicitations for lower tier
covered transactions.
A participant in a covered transaction may rely upon a certification of a prospective
participant in a lower tier covered transaction that it is not debarred, suspended, ineligible,
or voluntarily excluded from the covered transaction, unless it knows that the certification
is erroneous. A participant may decide the method and frequency by which it determines
the eligibility of its principals. Each participant may, but is not required to, check the List
of Parties Excluded from Procurement or Non-Procurement Programs.
Nothing contained in the foregoing shall be construed to require establishment of a
system of records in order to render in good faith the certification required by this clause.
The knowledge and information of a participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of business dealings.
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Except for transactions authorized under Section 5 of these instructions, if a participant
in a covered transaction knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntary excluded from participation
in this transaction, in addition to other remedies available to the Federal Government, the
department or agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.
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Exhibit G.4 – Management Representation
As a prerequisite to receipt of a Funding Resources funded Agreement and as material
facts upon which the LA-RICS Authority may rely in preparing the Agreement, I, an
authorized representative of Consultant, make the following representations:
I am responsible for the fair presentation of Consultant's financial records/reports in
conformity with Generally Accepted Accounting Principles (GAAP) and have provided
such records/reports accordingly to the LA-RICS Authority. I will make available to the
LA-RICS Authority all related data and information. I am not aware of any material
transactions that have not been properly recorded and disclosed.
True

False

Consultant has adopted sound accounting policies and procedures in accordance with
GAAP that include procedures for maintaining internal controls, and preventing and
detecting fraud and abuse.
True

False

I have advised and will continue to advise the LA-RICS Authority of any actions taken at
meetings of Consultant's Board of Directors and Committees of the Board of Directors
which may have a material impact on Consultant's ability to perform the Agreement.
True

False

Except as recorded or disclosed to you herein, I know of no instances of:
Conflict of interests (direct or indirect), nepotism, related (direct or indirect) party
transactions including revenues, expenses, loans, transfers, leasing arrangements, and
guarantees, and amounts receivable from or payable to related parties.
True

False

Guarantees, whether written or oral, under which Consultant is contingently liable.
True

False

Actual, forthcoming or possible terminations of funding from regulatory agencies or other
sources due to noncompliance, deficiencies or for any other reason, that would affect the
financial records and/or continuing viability of Consultant as an on-going concern.
True

False

I have no knowledge that a board member/s is/are also an employee of this Consultant
whose salary costs are reimbursed under this agreement.
True
BRC0000102
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I have no knowledge of and am not in receipt of any communication regarding allegations
of fraud, suspected fraud or abuse affecting Consultant involving management,
employees who have significant roles in internal control, or others where fraud/abuse
could have a material effect on the financial records or performance of the Agreement.
True

False

I have no knowledge of any allegations, written or oral, of misstatements or misapplication
of funds in the Consultant's conduct of its financial affairs or in its financial records.
True

False

I am not aware of any pending litigation, bankruptcy, judgment, liens and other significant
issues that may threaten the financial viability, legal and continuing existence of
Consultant.
True

False

Consultant has satisfactory title to all assets being used in the LA-RICS Project, and there
are no liens or encumbrances on such assets, nor has any asset been pledged as
collateral.
True

False

Consultant has complied with all aspects of contractual agreements, related laws and
regulations that could have a material effect on the financial records, the program/s, or
on the organization as a whole.
True

False

I have properly reported and paid to the appropriate governmental agencies all payroll
taxes due on employees' (LA-RICS Project related or otherwise) compensation.
True

False

I have responded fully to all the LA-RICS Authority's inquiries related to Consultant's
financial records and/or reports.
True

False

I understand that the LA-RICS Authority's auditing and monitoring procedures of
Consultant are limited to those which the LA-RICS Authority determines best meet its
informational needs and may not necessarily disclose all errors, irregularities, including
fraud or defalcation or illegal acts that may exist.
True
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I understand that the LA-RICS Authority's audit and monitoring reports are intended solely
for use by Consultant and the other authorized parties, and are not intended for other
purposes, unless otherwise required by law.
True

False

If one or more of the above statements is found to be false, I understand that the LARICS Authority may terminate this Agreement immediately. I also understand that I have
a continuing duty to report to the LA-RICS Authority any material factual change to any
of these statements.
True

False

Use this space to provide any additional information:

I declare under penalty of perjury that I have read the foregoing statements and they are
true and complete to the best of my knowledge.
For (Name of Consultant):

Signature
(Person Authorized by the Board of Directors to Bind Corporation)

Printed Name

Title
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Federal Communications Commission
Tower Registration Number
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EXHIBIT I

Safely Surrendered
Baby Law

Babies can be safely surrendered
to staff at any hospital or fire station in Los Angeles County
No shame. No blame. No names.
In Los Angeles County: 1-877-BABY SAFE • 1-877-222-9723
www.babysafela.org

In Los Angeles County: 1-877-BABY SAFE • 1-877-222-9723
www.babysafela.org

Safely Baby
Surrendered
Law
What is the Safely
Surrendered Baby Law?

California’s Safely Surrendered

Baby Law allows parents or
other persons, with lawful

custody, which means anyone
to whom the parent has given
permission to confidentially

surrender a baby. As long as

the baby is three days (72

hours) of age or younger and
has not been abused or

neglected, the baby may be
surrendered without fear of
arrest or prosecution.

Every baby deserves a chance for a healthy
life. If someone you know is considering
abandoning a baby, let her know there are
other options. For three days (72 hours)
after birth, a baby can be surrendered to
staff at any hospital or fire station in
Los Angeles County.

How does it work?
A distressed parent who is unable or
unwilling to care for a baby can legally,
confidentially, and safely surrender a
baby within three days (72 hours) of
birth. The baby must be handed to an
employee at a hospital or fire station in
Los Angeles County. As long as the
baby shows no sign of abuse or neglect,
no name or other information is
required. In case the parent changes his
or her mind at a later date and wants the
baby back, staff will use bracelets to help
connect them to each other. One
bracelet will be placed on the baby, and
a matching bracelet will be given to the
parent or other surrendering adult.

What if a parent wants
the baby back?
Parents who change their minds can
begin the process of reclaiming their
baby within 14 days. These parents
should call the Los Angeles County
Department of Children and Family
Services at 1-800-540-4000.

Can only a parent
bring in the baby?
No. While in most cases a parent will
bring in the baby, the Law allows other
people to bring in the baby if they have
lawful custody.

Does the parent or surrendering
adult have to call before
bringing in the baby?
No. A parent or surrendering adult can
bring in a baby anytime, 24 hours a day,
7 days a week, as long as the parent or
surrendering adult surrenders the baby
to someone who works at the hospital
or fire station.

Does the parent or surrendering
adult have to tell anything to
the people taking the baby?
No. However, hospital or fire station
personnel will ask the surrendering party
to fill out a questionnaire designed to
gather important medical history
information, which is very useful in
caring for the baby. The questionnaire
includes a stamped return envelope and
can be sent in at a later time.

What happens to the baby?
The baby will be examined and given
medical treatment. Upon release from
the hospital, social workers immediately
place the baby in a safe and loving home
and begin the adoption process.

What happens to the parent
or surrendering adult?
Once the parent or surrendering
adult surrenders the baby to hospital
or fire station personnel, they may
leave at any time.

Why is California doing this?
The purpose of the Safely Surrendered
Baby Law is to protect babies from
being abandoned, hurt or killed by their
parents. You may have heard tragic
stories of babies left in dumpsters or
public bathrooms. Their parents may
have been under severe emotional
distress. The mothers may have hidden
their pregnancies, fearful of what would
happen if their families found out.
Because they were afraid and had no
one or nowhere to turn for help, they
abandoned their babies. Abandoning a
baby is illegal and places the baby in
extreme danger. Too often, it results in
the baby’s death. The Safely
Surrendered Baby Law prevents this
tragedy from ever happening again in
California.

A baby’s story
Early in the morning on April 9, 2005, a healthy baby boy was safely surrendered to nurses at HarborUCLA Medical Center. The woman who brought the baby to the hospital identified herself as the baby’s aunt
and stated the baby’s mother had asked her to bring the baby to the hospital on her behalf. The aunt was given a
bracelet with a number matching the anklet placed on the baby; this would provide some identification in the event the
mother changed her mind about surrendering the baby and wished to reclaim the baby in the 14-day period allowed by the
Law. The aunt was also provided with a medical questionnaire and said she would have the mother complete and mail back in
the stamped return envelope provided. The baby was examined by medical staff and pronounced healthy and full-term. He was placed
with a loving family that had been approved to adopt him by the Department of Children and Family Services.

Ley de Entrega de Bebés
Sin Peligro

Los recién nacidos pueden ser entregados en forma segura al personal
de cualquier hospital o cuartel de bomberos del Condado de Los Ángeles
Sin pena. Sin culpa. Sin nombres.
En el Condado de Los Ángeles: 1-877-BABY SAFE • 1-877-222-9723
www.babysafela.org

En el Condado de Los Ángeles: 1-877-BABY SAFE • 1-877-222-9723
www.babysafela.org

Ley de Entrega de Bebés
Sin Peligro

¿Qué es la Ley de Entrega de
Bebés sin Peligro?

La Ley de Entrega de Bebés sin

Peligro de California permite la

entrega confidencial de un recién
nacido por parte de sus padres u

otras personas con custodia legal,

es decir cualquier persona a quien

los padres le hayan dado permiso.

Siempre que el bebé tenga tres

días (72 horas) de vida o menos, y

no haya sufrido abuso ni

negligencia, pueden entregar al

recién nacido sin temor de ser

arrestados o procesados.

Cada recién nacido se merece la oportunidad
de tener una vida saludable. Si alguien que
usted conoce está pensando en abandonar a un
recién nacido, infórmele que tiene otras
opciones. Hasta tres días (72 horas) después del
nacimiento, se puede entregar un recién nacido
al personal de cualquier hospital o cuartel de
bomberos del condado de Los Angeles.

¿Cómo funciona?
El padre/madre con dificultades que no
pueda o no quiera cuidar de su recién
nacido puede entregarlo en forma legal,
confidencial y segura dentro de los tres días
(72 horas) del nacimiento. El bebé debe ser
entregado a un empleado de cualquier
hospital o cuartel de bomberos del Condado
de Los Ángeles. Siempre que el bebé no
presente signos de abuso o negligencia, no
será necesario suministrar nombres ni
información alguna. Si el padre/madre
cambia de opinión posteriormente y desea
recuperar a su bebé, los trabajadores
utilizarán brazaletes para poder vincularlos.
El bebé llevará un brazalete y el
padre/madre o el adulto que lo entregue
recibirá un brazalete igual.

¿Qué pasa si el padre/madre
desea recuperar a su bebé?
Los padres que cambien de opinión
pueden comenzar el proceso de reclamar a
su recién nacido dentro de los 14 días.
Estos padres deberán llamar al
Departamento de Servicios para Niños y
Familias (Department of Children and
Family Services) del Condado de Los
Ángeles al 1-800-540-4000.

¿Sólo los padres podrán llevar
al recién nacido?
No. Si bien en la mayoría de los casos
son los padres los que llevan al bebé, la
ley permite que otras personas lo hagan
si tienen custodia legal.

¿Los padres o el adulto que
entrega al bebé deben llamar
antes de llevar al bebé?
No. El padre/madre o adulto puede llevar
al bebé en cualquier momento, las 24
horas del día, los 7 días de la semana,
siempre y cuando entreguen a su bebé a un
empleado del hospital o cuartel de
bomberos.

¿Es necesario que el padre/
madre o adulto diga algo a las
personas que reciben al bebé?
No. Sin embargo, el personal del hospital o
cuartel de bomberos le pedirá a la persona
que entregue al bebé que llene un
cuestionario con la finalidad de recabar
antecedentes médicos importantes, que
resultan de gran utilidad para cuidar bien
del bebé. El cuestionario incluye un sobre
con el sello postal pagado para enviarlo en
otro momento.

¿Qué pasará con el bebé?
El bebé será examinado y le brindarán
atención médica. Cuando le den el alta del
hospital, los trabajadores sociales
inmediatamente ubicarán al bebé en un
hogar seguro donde estará bien atendido, y
se comenzará el proceso de adopción.

¿Qué pasará con el padre/madre
o adulto que entregue al bebé?
Una vez que los padres o adulto hayan
entregado al bebé al personal del hospital o
cuartel de bomberos, pueden irse en
cualquier momento.

¿Por qué se está haciendo esto
en California? ?
La finalidad de la Ley de Entrega de Bebés
sin Peligro es proteger a los bebés para que
no sean abandonados, lastimados o
muertos por sus padres. Usted
probablemente haya escuchado historias
trágicas sobre bebés abandonados en
basureros o en baños públicos. Los padres
de esos bebés probablemente hayan estado
pasando por dificultades emocionales
graves. Las madres pueden haber ocultado
su embarazo, por temor a lo que pasaría si
sus familias se enteraran. Abandonaron a
sus bebés porque tenían miedo y no tenían
nadie a quien pedir ayuda. El abandono
de un recién nacido es ilegal y pone al bebé
en una situación de peligro extremo. Muy
a menudo el abandono provoca la muerte
del bebé. La Ley de Entrega de Bebés sin
Peligro impide que vuelva a suceder esta
tragedia en California.

Historia de un bebé
A la mañana temprano del día 9 de abril de 2005, se entregó un recién nacido saludable a las enfermeras del
Harbor-UCLA Medical Center. La mujer que llevó el recién nacido al hospital se dio a conocer como la tía del
bebé, y dijo que la madre le había pedido que llevara al bebé al hospital en su nombre. Le entregaron a la tía un
brazalete con un número que coincidía con la pulsera del bebé; esto serviría como identificación en caso de que la madre
cambiara de opinión con respecto a la entrega del bebé y decidiera recuperarlo dentro del período de 14 días que permite esta
ley. También le dieron a la tía un cuestionario médico, y ella dijo que la madre lo llenaría y lo enviaría de vuelta dentro del sobre con
franqueo pagado que le habían dado. El personal médico examinó al bebé y se determinó que estaba saludable y a término. El bebé fue
ubicado con una buena familia que ya había sido aprobada para adoptarlo por el Departamento de Servicios para Niños y Familias.

SECTION 00 03 00
LA-RICS Authority Telecommunication Facility Construction and Installation Project RFSQ

________________________________
Name of Bidder (Firm Name)

________________________
Vendor Identification Number

SECTION 00 03 00
FORM OF BID TO BE USED BY BIDDERS

The undersigned proposes to furnish all materials, labor, and equipment required for the
construction to complete the LA-RICS Authority Telecommunications Facility
Construction and Installation Project, in accordance with Drawings and Specifications
BRC0000102, including addenda thereto, if any, adopted by the LA-RICS Joint Powers
Authority Board of Directors, and on file in the office of the LA-RICS Authority, as follows:
1.

LUMP SUM BID:
The lump sum bid for the work, including Best Management Practices (BMP),
LA-RICS Authority's Construction Management Requirements (CMRs) and
Construction and Demolition Debris Recycling requirements complete according
to the Drawings and Specifications, will be:
($____________________)

(___________________________________)

Lump sum bid in figures

2.

Lump sum bid in words

EXTENDED OVERHEAD DAILY RATE:
The daily rate for the sum of the Contractor’s field office and home office overhead
applicable to this project, for each day of compensable delay will be:

($____________________)

(___________________________________)

Daily rate in figures

Daily rate in words
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Form of Bid

SECTION 00 03 00
LA-RICS Authority Telecommunication Facility Construction and Installation Project RFSQ

3.

RECEIPT OF NOTICE TO BIDDERS: (IF APPLICABLE)
I hereby certify and declare that I have received, reviewed and incorporated Notice
to Bidders X dated XXXXXXX into my Bid.
Executed this day of ___________________________ (Month and Year)
By: ______________________________________________________
(Authorized Signature of a Principal Owner, Officer, or Manager)

_________________________________________________________
_________________________________________________________
NOTE: Any alteration or addition to the Form of Bid may invalidate same. All blank spaces shall
be filled out completely. Line out nonapplicable blanks. An incomplete form may
invalidate bid. The LA-RICS Authority reserves the right to waive any informalities or to
reject any or all bids or to accept any alternatives when called for.
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Form of Bid

SECTION 00 03 00
LA-RICS Authority Telecommunication Facility Construction and Installation Project RFSQ

I (We) certify that on _________, 20____, License No. ___________, license
classification(s) _________________________, was issued to me (us), in the name of
___________________________, by the Contractors' State License Board, pursuant to
California Statutes of 1929, as amended, and that said license has not been revoked.
Firm Ownership Information
Check where applicable:

If minority-owned, indicate the
appropriate category:

1.
2.

()
()

()
()

An individual
A corporation. Name
state or territory of
Incorporation
_____________________
A copartnership
A joint venture

If a copartnership or joint
venture, list names of
individuals comprising same
below
______________________________
______________________________
______________________________

Date signed _____________, 20_____

Respectfully submitted,

Place __________________________

______________________________

City and State

Firm Name (if applicable)

Bidder's address, E-mail address, and telephone:
_______________________________
________________________________
Number and Street

Signature and Print Name

_____________________________

_____________________________

City and State

Title and E-mail Address

_____________________________

_____________________________

Telephone

Signature and Print Name

_______________________________

________________________________

Fax

Title and E-mail Address
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Form of Bid

SECTION 00 03 10
LA-RICS Authority Telecommunication Facility Construction and Installation Project RFSQ

SECTION 00 03 10
BEST MANAGEMENT PRACTICES (BMP) REQUIREMENTS
A set of Construction Management Requirements (CMRs) designed to avoid or minimize
impacts at LA-RICS Authority sites is provided as an Exhibit to the resultant contract.
These CMRs are integral to the project, are incorporated into the detailed project design,
and are enforceable by the LA-RICS Authority through the contract provisions. The CMRs
also incorporate the County of Los Angeles Department of Public Works' Construction
Site Best Management Practices (BMPs) Manual.
Best Management Practices (BMPs) shall be defined as any program, technology,
process, siting criteria, operating method, measure or device which controls, prevents,
removes, or reduces Storm Water pollution. The Contractor shall comply with the Los
Angeles County Department of Public Works Construction Site Best Management
Practices (BMP’s) Manual, latest edition, as well as the LA-RICS Authority's CMRs.
BMPs for contractor activities shall be continuously implemented throughout the year.
BMPs for erosion and sediment control shall be implemented as required in
Section 01 57 00 (Storm Water Pollution Prevention). BMPs for erosion and sediment
control shall also be implemented prior to the commencement of any contractor activity
or construction operation.
The LA-RICS Authority, as a permittee, is subject to enforcement actions by the State
Water Resources Control Board, Environmental Protection Agency, and private citizens.
The LA-RICS Authority will assess the Contractor a penalty of $1,000 for each calendar
day that the Contractor has not fully implemented the BMPs specified for the Contract
and/or is otherwise in noncompliance with these provisions in accordance with
Section 01 57 00 (Storm Water Pollution Prevention). In addition, the LA-RICS Authority
will deduct from the final payment due the Contractor, the total amount of any fines levied
on the LA-RICS Authority, plus legal and staff costs, as a result of the Contractor’s lack
of compliance with these provisions and/or less than complete implementation of the
specified BMPs.
Full compensation for the implementation of BMPs and LA-RICS Authority CMRs,
including the construction, deployment, maintenance, removal, and the furnishing of all
necessary labor, equipment, and materials, shall be considered as included in the bid
price of the total lump sum price bid in this Section 00 03 00.
The lump sum bid for the IMPLEMENTATION OF BMPs for construction work according
to Specifications Sections 01 00 00 (Project General Requirements), Section 01 57 00
(Storm Water Pollution Prevention), Section 01 74 23 (Final Cleaning), and LA-RICS
Authority CMRs, will be:
($

) (
BMP's lump sum bid in figures

)
BMP's lump sum bid in words

Page 1 of 1
BRC0000102

Best Management Practices

SECTION 00 03 11
LA-RICS Authority Telecommunication Facility Construction and Installation Project RFSQ

SECTION 00 03 11
CONSTRUCTION AND DEMOLITION DEBRIS RECYCLING REQUIREMENTS
Contractors working on any LA-RICS Authority projects that are estimated to generate at
least ten tons or ten cubic yards of debris (whichever is less) shall submit a Construction
and Demolition Recycling and Reuse Plan to the LA-RICS Authority in accordance with
Part 2.2 of Section 01 74 19 (Construction and Demolition Debris Recycling).
Full compensation for complying with the Construction and Demolition Debris Recycling
Requirements, including the construction, removal, and the furnishing of all necessary
labor, equipment, and materials, shall be included in the lump sum price bid.
The lump sum bid for COMPLYING WITH THE CONSTRUCTION AND DEMOLITION
DEBRIS RECYCLING REQUIREMENTS according to Section 01 74 19, will be:
($

) (

)

Lump sum bid in figures

Lump sum bid in words
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Construction and Demolition Debris Recycling Requirement

SECTION 00 03 12
LA-RICS Authority Telecommunication Facility Construction and Installation Project RFSQ

_____________________________
Name of Bidder (Firm Name)
SECTION 00 03 12
INSURANCE REQUIREMENTS
The premium for the Builders Risk shall be included with the Lump Sum Bid, Section
00 03 00, and shall not be in addition to it.
Builders Risk:
Such coverage is required for this Project and shall supersede Section 00 07 00 (General
Conditions), Builder’s Risk Course of Construction Insurance, Article 45, and shall:

1.

If Contractor’s work involves testing air conditioning systems, boilers, pressure
vessels, major machinery or major electrical panels, policy shall include coverage
for such testing.

2.

Be written on a completed-value basis and cover the entire value of the
construction Project, including LA-RICS Authority-furnished materials and
equipment, against loss or damage until completion and acceptance by the LARICS Authority.
The amount for Builders Risk according to Section 00 08 00 (Supplemental
Conditions) of the Specifications, will be:

($____________________)

(___________________________________)

Amount in figures

Amount in words
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Insurance Requirements

SECTION 00 04 10
LA-RICS Authority Telecommunication Facility Construction and Installation Project RFSQ

SECTION 00 04 10
BID BOND
KNOW ALL PERSONS BY THESE PRESENTS:
That we, _____________________________________________________________________
(Bidder and Address)

as Principal and _______________________________________________________________
(Surety and Address)

as Surety, as held and firmly bound unto the Los Angeles Regional Interoperable
Communications System Authority ("LA-RICS Authority"), hereinafter called the LA-RICS
Authority, in the penal sum of ten percent (10%) of the total amount of the bid of the Principal
above named, submitted by said Principal to the LA-RICS Authority, for the work described below,
for the payment of which sum in lawful money of the United States, well and truly to be made, we
bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly
by these presents.
THE CONDITION of this obligation of such that:
WHEREAS, the Principal has submitted the above-mentioned Bid to the LA-RICS Authority,
for certain construction specifically described as follows, for which bids are to be opened on
for
(date of bid opening)

(description of work, including location, as it appears on the bid)

____________________________________________________________________________
Now, THEREFORE, if the aforesaid Principal is awarded the contract and, within the time and
manner required under the bidding or contract documents, after prescribed forms are presented
to him for signature, enters into written contract, in the prescribed form, in accordance with the
bids, and files the two bonds with the LA-RICS Authority, one to guarantee faithful performance
and the other to guarantee payment for labor and materials, as required by the law, then this
obligation shall be null and void; otherwise, it shall be and remain in full force and virtue.
In the event suit is brought upon this bond by the LA-RICS Authority and judgment is recovered,
the Surety shall pay all costs incurred by the LA-RICS Authority in such suit, including a
reasonable attorney's fee to be fixed by the court.
IN WITNESS WHEREOF, we have hereunto set our hands and seals on this

day of

_______________________, 20_____.
(SEAL)
(SEAL)

Principal
_________________________________________
Signature and Title
_________________________________________
Surety
_________________________________________
Signature and Title
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SECTION 00 04 40
LA-RICS Authority Telecommunication Facility Construction and Installation Project RFSQ

SECTION 00 04 40
EQUALS
The undersigned desires to use the material, product, thing, or service described below, as "an equal" to such items as specified. In
accordance with Section 00 07 00 (General Conditions), Paragraph 2, Sub-paragraph D, the first, second, and third apparent low bidder
will have two (2) calendar days after the bid opening to submit their list of equals and ten (10) calendar days after the bid opening to
submit all substantiating data and test results. In accordance with Sub-paragraph E, the LA-RICS Authority, in its sole discretion, shall
determine whether the substantiating data demonstrates that “an equal” submittal(s) is equal in all respects to the item specified in the
bid documents. If the LA-RICS Authority determines that “an equal” submittal(s) has not been substantiated to be equal in all respects,
the item specified in the bid documents shall be furnished and/or installed by Contractor without modification of the bid amount or
contract documents. If the LA-RICS Authority finds that “an equal” submittal(s) is equivalent to the respective item(s) specified in the
bid documents, then the undersigned may furnish such item(s), together with all necessary labor, materials, equipment, and incidentals
required to perform and complete the work.
Date

, 20

Phone No.

Contractor's Name
______________________________________________
Contractor’s Address

Materials, apparatus, or equipment specified for
which Bidder proposes "an equal." (Indicate
where specified and page number.)

Complete description of the materials, apparatus, or
equipment the Bidder desires to use as "an equal" and
name of Subcontractor if different.

1.

___________________________________________
___________________________________________
___________________________________________
____________________________________________
____________________________________________
____________________________________________
____________________________________________

2.
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SECTION 00 04 40
LA-RICS Authority Telecommunication Facility Construction and Installation Project RFSQ

Materials, apparatus, or equipment specified for
which Bidder proposes "an equal." (Indicate
where specified and page number.)

Complete description of the materials, apparatus, or
equipment the Bidder desires to use as "an equal" and
name of Subcontractor if different.

3.

____________________________________________
____________________________________________
____________________________________________
____________________________________________

4.

____________________________________________
____________________________________________
_____________________________________________
_____________________________________________

5.

_____________________________________________
_____________________________________________
_____________________________________________
_____________________________________________

6.

_____________________________________________
_____________________________________________
_____________________________________________
_____________________________________________
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SECTION 00 04 50
LA-RICS Authority Telecommunication Facility Construction and Installation Project RFSQ

SECTION 00 04 50
NONCOLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER

State of California
ss.

County of
, being first duly sworn, deposes and says that he or she is
of
the party making the foregoing bid is not made in the
interest of, or on behalf of, any undisclosed person, partnership, company, association,
organization, or corporation; that the bid is genuine and not collusive or sham; that the
Bidder has not directly or indirectly induced or solicited any other Bidder to put in a false
or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed
with any Bidder or anyone else to put in a sham bid, or that anyone shall refrain from
bidding; that the Bidder has not in any manner, directly or indirectly, sought by agreement,
communication, or conference with anyone to fix the bid price of the Bidder or any other
Bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any
other Bidder, or to secure any advantage against the public body awarding the contract
of anyone interested in the proposed contract; that all statements contained in the bid are
true; and, further, that the Bidder has not, directly or indirectly, submitted his or her bid
price or any breakdown thereof, or the contents thereof, or divulged information or data
relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company
association, organization, bid depository, or to any member or agent thereof to effectuate
a collusive or sham bid.
I declare under penalty of perjury under the laws of the State of California that the
foregoing is true and correct and that this declaration is executed on
______________________[date],
at
_________________________[city],
________________________[state].”

Signature

Date
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Noncollusion Affidavit

SECTION 00 04 65
LA-RICS Authority Telecommunication Facility Construction and Installation Project RFSQ

SECTION 00 04 65 3-YEAR CONTRACTING HISTORY
LIST ALL CURRENT AND COMPLETED CONTRACTS WITH THE COUNTY FOR THE PAST THREE YEARS (Begin with the most recent project)
Contract Type/Description ____________________________________________ Contract Number

Contract Type/Description ____________________________________________ Contract Number

Type of Work ______________________________________________________ _____________

Type of Work ______________________________________________________ _____________

Department _______________________________________________________ Contract Amount

Department _______________________________________________________ Contract Amount

Address __________________________________________________________

Address __________________________________________________________

$ ___________

$ ___________

County Contact Name/Phone _______________________ / _________________ Date of Contract

County Contact Name/Phone _______________________ / _________________ Date of Contract

IF CONSTRUCTION
Architect Name/Phone ___________________________ / __________________

IF CONSTRUCTION
Architect Name/Phone ___________________________ / __________________

____________

____________

Type of Facility ____________________________________________________

Type of Facility ____________________________________________________

Contract Type/Description ____________________________________________ Contract Number

Contract Type/Description ____________________________________________ Contract Number

Type of Work ______________________________________________________ _____________

Type of Work ______________________________________________________ _____________

Department _______________________________________________________ Contract Amount

Department _______________________________________________________ Contract Amount

Address __________________________________________________________

Address __________________________________________________________

$ ___________

$ ___________

County Contact Name/Phone _______________________ / _________________ Date of Contract

County Contact Name/Phone _______________________ / _________________ Date of Contract

IF CONSTRUCTION
Architect Name/Phone ___________________________ / __________________

IF CONSTRUCTION
Architect Name/Phone ___________________________ / __________________

____________

____________

Type of Facility ____________________________________________________

Type of Facility ____________________________________________________

Contract Type/Description ____________________________________________ Contract Number

Contract Type/Description ____________________________________________ Contract Number

Type of Work ______________________________________________________ _____________

Type of Work ______________________________________________________ _____________

Department _______________________________________________________ Contract Amount

Department _______________________________________________________ Contract Amount

Address __________________________________________________________

Address __________________________________________________________

$ ___________

$ ___________

County Contact Name/Phone _______________________ / _________________ Date of Contract

County Contact Name/Phone _______________________ / _________________ Date of Contract

IF CONSTRUCTION
Architect Name/Phone ___________________________ / __________________

IF CONSTRUCTION
Architect Name/Phone ___________________________ / __________________

Type of Facility ____________________________________________________

____________

____________

Type of Facility ____________________________________________________
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SECTION 00 04 70
LA-RICS Authority Telecommunication Facility Construction and Installation Project RFSQ

SECTION 00 04 70
FALSE CLAIMS
Bidders shall provide either the certification requested below or the information requested on the
next page. Failure to certify or provide the requested information may result in a
determination that the Bidder is non-responsive. Failure to fully and accurately provide
the requested certification or information may result in a determination that the Bidder is
not responsible.
“False Claims Act”, as used herein, is defined as either or both the Federal False Claims Act, 31
U.S.C. Sections 3729 et seq., and the California False Claims Act, Government Code Sections
12650 et seq.
FALSE CLAIMS ACT CERTIFICATION
If the Bidder has no False Claims Act violations as described above, complete the following:

I,_______________________________________________, hereby certify that neither
(print name of owner, officer, manager, or licensee responsible for submission of Bid)

_____________________________________________________________________
(Bidder/Proposer name as shown on Bid)

nor___________________________________________________________________
(name of responsible managing person licensed by Contractors' State License Board)

has been determined by a court or tribunal of competent jurisdiction to have violated the
False Claims Act as defined above.
I declare under penalty of perjury that the foregoing is true and correct.
Executed this_______ day ____________________at___________________________
(month and year)

(city and state)

by___________________________________________________________________
(signature of owner, officer, manager, or licensee responsible for submission of Bid)

______________________________________________________________________
FALSE CLAIMS ACT VIOLATIONS
With regard to any determinations by a tribunal or court of competent jurisdiction that the False
Claims Act, as defined above, has been violated by (1) the Bidder submitting this Bid, including
any person who is an officer of, or in a management position with, or has an ownership interest
in the contracting entity which is submitting this Bid, or (2) the qualifying person licensed by the
State Contractors’ License Board to perform the work described in the Bid, including any such
person when they were an officer, manager, owner, or responsible managing employee of a
construction contractor other than the Bidder submitting this Bid, Bidder shall provide on the
following page labeled “False Claim Act Violations Information:” (1) the date of the determination
of the violation, (2) the identity of tribunal or court and the case name or number, if any, (3) the
identity of government contract or project involved, (4) the identity of government agency
involved, 5) the amount of fine imposed, and (6) any exculpatory information of which the LARICS Authority should be aware.
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False Claims

SECTION 00 04 70
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FALSE CLAIMS ACT VIOLATIONS INFORMATION

(1)

Date of determination of the violation:

(2)

Identity of tribunal or court and the case name or number, if any: ______________

(3)

Government contract or project involved:

(4)

Government agency involved: ________________________________________

(5)

Amount of fine imposed:

(6)

Exculpatory information: _____________________________________________

Declaration: I declare under penalty of perjury that the above information is true and correct.
Executed this _______ day of _________________ at _________________________
(month and year)

(city and state)

by___________________________________________________________________
(signature of owner, officer, manager, or licensee responsible for submission of Bid)
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SECTION 00 04 71
LA-RICS Authority Telecommunication Facility Construction and Installation Project RFSQ

SECTION 00 04 71
CIVIL LITIGATION HISTORY
Bidder shall provide either the certification requested below or information requested on the
next page. Failure to provide such certification or information may result in a
determination that the Bidder is nonresponsive. Failure to fully and accurately provide
the requested certification or information may result in a determination that the Bidder
is not responsible.
For the two (2) years preceding the date of submittal of this Bid, identify any civil litigation
arising out of the performance of a construction contract within the State of California in which
the (1) Bidder submitting this Bid, including any person who is an officer of, or in a
management position with, or has an ownership interest in the contracting entity which is
submitting this Bid, or (2) the qualifying person licensed by the State Contractors’ License
Board to perform the work described in this Bid, including any such person when they were
an officer, manager, owner, or responsible managing employee of a construction contractor
other than the Bidder submitting this Bid, was a named plaintiff or defendant in a lawsuit
brought by or against the Owner. Do not include litigation which is limited solely to
enforcement of mechanics' liens or stop notices. Provide on the following page labeled “Civil
Litigation History Information:” (1) the name and court case identification number of each
case, (2) the jurisdiction in which it was filed, and (3) the outcome of the litigation, e.g.,
whether the case is pending, a judgment was entered, a settlement was reached, or the case
was dismissed.

CIVIL LITIGATION CERTIFICATION
If the Bidder has no civil litigation history to report as described above, complete
the following:
I,

, hereby certify that neither

(print name of owner, officer, manager, or licensee responsible for submission of Bid)

(Bidder/Proposer name as shown on Bid)

nor
(name of responsible managing person licensed by the Contractors’ State License Board)

has been involved in civil litigation as described above.

I declare under penalty of perjury that the foregoing is true and correct.
Executed this

day of

at
(month and year)

(city and state)

by
(signature of owner, officer, manager, or licensee responsible for submission of Bid)
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SECTION 00 04 71
LA-RICS Authority Telecommunication Facility Construction and Installation Project RFSQ

CIVIL LITIGATION HISTORY INFORMATION
(1)

Name of Case:

Court case identification number:
(2)

Jurisdiction in which case was filed:

(3)

Outcome of the case:

(1)

Name of Case:

Court case identification number:
(2)

Jurisdiction in which case was filed:

(3)

Outcome of the case:

Declaration: I declare under penalty of perjury that the above information is true and correct.
Executed this _______ day of _________________ at
(month and year)

(city and state)

by
(signature of owner, officer, manager, or licensee responsible for submission of Bid)
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SECTION 00 04 72
LA-RICS Authority Telecommunication Facility Construction and Installation Project RFSQ

SECTION 00 04 72
CRIMINAL CONVICTIONS
Bidder shall provide either the certification requested below or information requested on the next
page. Failure to provide such certification or information may result in a determination that
the Bidder is nonresponsive. Failure to fully and accurately provide the requested
certification or information may result in a determination that the Bidder is not responsible.
For the five (5) years preceding the date this Bid is due, identify on the following page any criminal
conviction in any jurisdiction of the United States for a violation of law arising out of the
performance of a construction contract (1) by the Bidder submitting this Bid, including any person
who is an officer of, or in a management position with, or has an ownership interest in the
contracting entity which is submitting this Bid, or (2) by the qualifying person licensed by the State
Contractors’ License Board to perform the work described in the Bid, including any such person
when they were an officer, manager, owner, or responsible managing employee of a construction
contractor other than the Bidder submitting this Bid. Provide on the following page labeled
"Criminal Convictions Information:" (1) the date of conviction, (2) the name and court case
identification number, (3) the identity of the law violated, (4) the identity of the prosecuting agency,
(5) the contract or project involved, (6) the punishment imposed, and (7) any exculpatory
information of which the Agency should be aware.
CRIMINAL CONVICTION CERTIFICATION

If the Bidder has no criminal convictions to report as described above, complete the following:
I,

, hereby certify that neither

(print name of owner, officer, manager, or licensee responsible for submission of Bid)
(Bidder/Proposer name as shown on Bid)

nor
(name of responsible managing person licensed by the Contractors’ State License Board)

has been convicted of a criminal violation as described above.
I declare under penalty of perjury that the foregoing is true and correct.
Executed this

day of

at
(month and year)

(city and state)

by
(signature of owner, officer, manager, or licensee responsible for submission of Bid )
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SECTION 00 04 72
LA-RICS Authority Telecommunication Facility Construction and Installation Project RFSQ

CRIMINAL CONVICTIONS INFORMATION
(1)

Date of conviction:

(2)

Name of case:
Court case identification number:

(3)

Identity of the law violated:
_______________________________________________________________________________

(4)

Identity of the prosecuting agency
_______________________________________________________________________________

(5)

Contract or project involved: ________________________________________________________
_______________________________________________________________________________

(6)

Punishment imposed: _____________________________________________________________
_______________________________________________________________________________
_______________________________________________________________________________

(7)

Exculpatory information:

_______________________________________________________________________________
_______________________________________________________________________________
_______________________________________________________________________________

Declaration: I declare under penalty of perjury that the above information is true and correct.
Executed this _______ day of _______________ at __________________________________________
(month and year)

(city and state)

by
(signature of owner, officer, manager, or licensee responsible for submission of Bid/Proposal)
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SECTION 00 04 73
LA-RICS Authority Telecommunication Facility Construction and Installation Project RFSQ

SECTION 00 04 73
DEBARMENTS
Bidder shall provide either the certification requested below or the information requested
on the next page. Failure to provide such certification or information may result in
a determination that the Bidder is nonresponsive. Failure to fully and accurately
provide the requested certification or information may result in a determination that
the Bidder is not responsible.
For the ten (10) years preceding the date this Bid is due, identify on the following page
any debarment by any Federal, State, or local public agency arising out of the
performance of a construction contract (1) by the Bidder submitting this Bid, including any
person who is an officer of, or in a management position with, or has an ownership interest
in the contracting entity which is submitting this Bid, or (2) by the qualifying person
licensed by the Contractors’ State License Board to perform the work described in the
Bid, including any debarment of any such person when they were an officer, manager,
owner, or responsible managing employee of a construction contractor other than the
Bidder submitting this Bid. Provide on the following page labeled “Debarment
Information:” (1) the date of debarment and the duration of the debarment, (2) the project
name or contract from which the debarment arose, (3) the identify of the debarring
agency, (4) stated reason for debarment, and (5) any exculpatory information of which
the LA-RICS Authority should be aware.
HISTORY OF DEBARMENT CERTIFICATION
If the Bidder has no debarments to report as described above, complete the following:
I, ____________________________________________________, hereby certify that neither
(print name of owner, officer, manager, or licensee responsible for submission of Bid)
(Bidder/Proposer name as shown on Bid)
nor
(name of responsible managing person licensed by Contractors’ State License Board)

has been debarred as described above.
I declare under penalty of perjury that the foregoing is true and correct.
Executed this _______ day of _________________ at
(month and year)

(city and state)

by
(signature of owner, officer, manager, or licensee responsible for submission of Bid)
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SECTION 00 04 73
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DEBARMENT INFORMATION
(1)

Date and duration of debarment: ___________________________________
______________________________________________________________

(2)

Project name or contract involved: _________________________________
______________________________________________________________

(3)

Debarring agency: ______________________________________________
______________________________________________________________

(4)

Stated reason for debarment: _____________________________________

(5)

Exculpatory information: _________________________________________

Declaration: I declare under penalty of perjury that the above information is true and correct.
Executed this _______ day of _________________ at _________________________
(month and year)
(city and state)
by___________________________________________________________________
(signature of owner, officer, manager, or licensee responsible for submission of Bid)
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SECTION 00 04 74
LA-RICS Authority Telecommunication Facility Construction and Installation Project RFSQ

SECTION 00 04 74
LABOR LAW/PAYROLL VIOLATIONS
Bidder shall provide the certification requested below or the information requested on the next
page. Failure to provide such certification or information may result in a determination
that the Bidder is nonresponsive. Failure to fully and accurately provide the requested
certification or information may result in a determination that the Bidder is not responsible.
“Labor law/payroll violation” means for purposes of this disclosure a violation of the Davis-Bacon
Act (40 USC section 276a) and/or a violation of California Labor Code sections 1720 through
1861 concerning the payment of prevailing wages, employment of apprentices and hours and
working conditions.
For the three (3) years preceding the date this Bid is due, identify on the following page any
determination made by any Federal, State, or local public agency of a labor law/payroll violation
arising out of the performance of a construction contract (1) by the Bidder/Proposer submitting
this Bid, including any person who is an officer of, or in a management position with, or has an
ownership interest in the contracting entity which is submitting this Bid, or (2) by the qualifying
person licensed by the Contractors’ State License Board to perform the work described in the Bid,
including any such person when they were an officer, manager, owner, or responsible managing
employee of a construction contractor other than the Bidder submitting this Bid. Provide on the
following page labeled “Labor Law/Payroll Violations Information:” (1) the date of the
determination of the violation, (2) the case number, if any, or other identifying information for the
proceeding, (3) the identity of the government contract or project involved, (4) the identity of the
government agency involved, (5) the description of violation, (6) the amount of any civil wage and
penalty assessment, and (7) any exculpatory information of which the LA-RICS Authority should
be aware.
LABOR LAW/PAYROLL VIOLATION CERTIFICATION
If the Bidder has no labor law/payroll violations to report as described above, complete the
following:
I, ___________________________________________, hereby certify that neither
(print name of owner, officer, manager, or licensee responsible for submission of Bid)
(Bidder name as shown on Bid)
nor___________________________________________________________________
(name of responsible managing person licensed by Contractors’ State License Board)
has been determined to have violated any Federal, State, or local labor laws as described above.
I declare under penalty of perjury that the foregoing is true and correct.
Executed this _______ day of _________________ at
(month and year)
(city and state)
by
(signature of owner, officer, manager, or licensee responsible for submission of Bid)
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Labor Law/ Payroll Violations

SECTION 00 04 74
LA-RICS Authority Telecommunication Facility Construction and Installation Project RFSQ

LABOR LAW/PAYROLL VIOLATIONS INFORMATION
(1)

Date of violation determination: ______________________________________

(2)

Case number:

(3)

Government contract or project involved: _______________________________
________________________________________________________________
________________________________________________________________

(4)

Government agency involved:

(5)

Description of the violation (attach disposition letter): _____________________
________________________________________________________________
________________________________________________________________
________________________________________________________________
________________________________________________________________

(6)

Amount of any civil wage and penalty assessment: ______________________
________________________________________________________________
________________________________________________________________

(7)

Exculpatory information: ____________________________________________
________________________________________________________________
________________________________________________________________
________________________________________________________________
________________________________________________________________

Declaration: I declare under penalty of perjury that the above information is true and correct.
Executed this _______ day of _________________ at
(month and year)

(city and state)

by
(signature of owner, officer, manager, or licensee responsible for submission of Bid)
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Labor Law/ Payroll Violations

SECTION 00 04 85
LA-RICS Authority Telecommunication Facility Construction and Installation Project RFSQ

SECTION 00 04 85
COUNTY OF LOS ANGELES CONTRACTOR EMPLOYEE JURY SERVICE PROGRAM
APPLICATION FOR EXCEPTION AND CERTIFICATION FORM
The LA-RICS Authority’s solicitation for this contract (Invitation for Bid) is subject to the County of Los Angeles Contractor Employee
Jury Service Program (Program), Los Angeles County Code, Chapter 2.203. All bidders, whether a contractor or subcontractor,
must complete this form to either: 1) request an exception from the Program requirements; or 2) certify compliance. Upon review
of the submitted form, the LA-RICS Authority will determine, in its sole discretion, whether the bidder or proposer is exempted from
the Program.
Company Name:
Company Address:
City:

State:

Zip Code:

Telephone Number:
Solicitation For (Type of Goods or Services):
If you believe the Jury Service Program does not apply to your business, check the appropriate box in Part I (attach
documentation to support your claim); or, complete Part II to certify compliance with the Program. Whether you complete
Part I or II, please sign and date this form below.
Part I: Jury Service Program is not Applicable to my Business


My business does not meet the definition of “contractor,” as defined in the Program as it has not received an aggregate sum
of $50,000 or more in any 12-month period under one or more County contracts or subcontracts (this exception is not
available if the contract/purchase order itself will exceed $50,000). I understand that the exception will be lost and I must
comply with the Program if my revenues from the County exceed an aggregate sum of $50,000 in any 12-month period.



My business is a small business as defined in the Program. It: 1) has ten or fewer employees; and, 2) has annual gross
revenues in the preceding 12 months which, if added to the annual amount of this contract, are $500,000 or less; and 3) is
not an affiliate or subsidiary of a business dominant in its field of operation as defined below. I understand that the exemption
will be lost and I must comply with the Program if the number of employees in my business and my gross annual revenues
exceed the above limits.
“Dominant in its field of operation” means having more than ten employees, including full-time and part-time employees,
and annual gross revenues in the preceding 12 months, which, if added to the annual amount of the contract awarded,
exceed $500,000.
“Affiliate or subsidiary of a business dominant in its field of operation” means a business which is at least 20 percent
owned by a business dominant in its field of operation, or by partners, officers, directors, majority stockholders, or their
equivalent of a business dominant in that field of operation.

My business is subject to a Collective Bargaining Agreement (attach agreement) that expressly provides that it supersedes
all provisions of the Program.
OR
Part II: Certification of Compliance




My business has and adheres to a written policy that provides, on an annual basis, no less than five days of regular pay for
actual jury service for full-time employees of the business who are also California residents, or my company will have and
adhere to such a policy prior to award of the contract.

I declare under penalty of perjury under the laws of the State of California that the information stated above is true and
correct.
Print Name:
Title:
Signature:

Date:

Page 1 of 1
BRC0000102

Contractor Employee Jury Service Program

SECTION 00 04 90
LA-RICS Authority Telecommunication Facility Construction and Installation Project RFSQ

SECTION 00 04 90
CONTRACTOR'S INDUSTRIAL SAFETY RECORD
To be submitted with each Bid for a contract
Project Identification_____________________________________________________________
______________________________________________________________________________
Bid Date_______________________________________________________________________
This information must include all construction work undertaken in the State of California by the Bidder and any partnership, joint venture, or corporation that any principal of the Bidder
participated in as a principal or owner for the last five calendar years and the current calendar year prior to the date of Bid submittal. Separate information shall be submitted for each
particular partnership, joint venture, corporate, or individual Bidder. The Bidder may attach any additional information or explanation of data which he would like taken into consideration
in evaluating the safety record. An explanation must be attached of the circumstances surrounding any and all fatalities.
5-Calendar Years Prior to Current Year
2014

2015

2016

2017

2018

TOTAL

CURRENT YEAR

1. No. of Contracts
2. Total dollar amount of contracts (in thousands of dollars)
*3. No. of fatalities
*4. No. of lost workdays due to injuries
*5. No. of days of restricted work activity due to injuries
*6. Injuries without lost workdays
*The information required for these items is the same as required for columns 1, 4, 5, and 6, Log and Summary of Occupational Injuries and Illnesses, CAL/OSHA Form 200.
The above information was compiled from the records that are available to me at this time and I declare under penalty of perjury that the information is true and accurate within the
limitations of those records.
__________________________________________________________________________
Name of Bidder (Print)

_______________________________________________________
Signature

__________________________________________________________________________
Address

________________________________________________________
Contractors' State License No. & Classification

__________________________________________________________________________
City

_______________________________________________________
Telephone
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Contractor's Industrial Safety Record

SECTION 00 04 91
LA-RICS Authority Telecommunication Facility Construction and Installation Project RFSQ

SECTION 00 04 91
INJURY AND ILLNESS PREVENTION PLAN (IIPP)
AND CODE OF SAFE PRACTICES (CSP) AFFIDAVIT
The apparent low Bidder shall submit this form to the LA-RICS Authority which states that
the Bidder has an IIPP which complies with Cal/OSHA Regulations and CSP, that all
subcontractors supplying employees to the jobsite will be required to prove to the
Contractor that they have an IIPP which complies with Cal/OSHA Regulations and a CSP,
and that their jobsite employees have been trained on IIPP and CSP.
Failure to submit this affidavit as required may result in a determination that the
successful Bidder is nonresponsive and/or nonresponsible.
I,

, hereby certify to the

LA-RICS Authority on behalf of _________________________________________ the
following:
1.

The Contractor identified above has an injury and illness Prevention Plan (IIPP)
and a Code of Safe Practices (CSP) which comply with Cal/OSHA Regulations.

2.

The employees of the Contractor identified above who will be assigned to the
jobsite have been trained on the IIPP and CSP.

3.

All subcontractors supplying employees to the jobsite will be required to prove to
the Contractor that they have an IIPP and a CSP which comply with Cal/OSHA
Regulations and their jobsite employees have been trained on the IIPP and CSP.

I declare under penalty of perjury under the law of the State of California that the foregoing
is true and correct.
Executed this

day of _________________________________
(month and year)
at __________________________________________ By _________________
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SECTION 00 04 92
LA-RICS Authority Telecommunication Facility Construction and Installation Project RFSQ

SECTION 00 04 92
BIDDER’S ORGANIZATION QUESTIONNAIRE/AFFIDAVIT
Please complete, date and sign this form and place it in your Bid. The person signing the form must be
authorized to sign on behalf of the Bidder and to bind the applicant in a Contract.
1.

If your firm is a corporation, state its legal name (as found in your Articles of Incorporation) and
State of Incorporation:
___________________________________
Name

2.

______________
State

____________
Year Inc.

If your firm is a partnership or a sole proprietorship, state the name of the proprietor or managing
partner:
___________________________________

3.

4.

If your firm is doing business under one or more DBA’s, please list all DBA’s and the County(ies)
of registration:
Name

County of Registration Year Became DBA

___________________________________

__________________ ________________

___________________________________

__________________ ________________

Is your firm wholly or majority owned by, or a subsidiary of, another firm: _____ if yes,
Name of parent firm: _________________________________________________________
State of incorporation or registration of parent firm: _________________________________

5.

6.

Please list any other names your firm has done business as within the last five (5) years.
Name

Year of Name Change

___________________________________

__________________

___________________________________

__________________

Indicate if your firm is involved in any pending acquisition/merger, including the associated
company name. If not applicable, so indicate below.
_____________________________________________________________________________
_____________________________________________________________________________
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SECTION 00 04 92
LA-RICS Authority Telecommunication Facility Construction and Installation Project RFSQ

Bidder acknowledges that if any false, misleading, incomplete, or deceptively unresponsive statements in
connection with this Bid are made, the Bidder may be rejected. The evaluation and determination in this
area shall be at the Executive Director’s sole judgment and his/her judgment shall be final:
Bidder’s Name

Address:
____________________________________________________________________________
____________________________________________________________________________
e-mail
address:_____________________________ Telephone number:_______________________
Fax number:
On behalf of ___________________________________(Bidder’s name), I
(Name of Bidder’s authorized representative), certify that the information contained in this Bidder’s
Organization Questionnaire/Affidavit is true and correct to the best of my information and belief.
_____________________________________________
Signature

________________________________
Internal Revenue Service
Employer Identification Number

_____________________________________________
Title

________________________________
California Business License Number

_____________________________________________
Date

________________________________
County WebVen Number
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SECTION 00 04 93
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SECTION 00 04 93
CERTIFICATION OF COMPLIANCE WITH THE COUNTY’S
DEFAULTED PROPERTY TAX REDUCTION PROGRAM
Company Name:
Company Address:
City:
Telephone Number:
Solicitation/Contract For_________________

State:
Zip Code:
Email address:
Services:

The Bidder certifies that:
It is familiar with the terms of the County of Los Angeles Defaulted Property Tax
Reduction Program, Los Angeles County Code Chapter 2.206; AND
To the best of its knowledge, after a reasonable inquiry, the Bidder is not in
default, as that term is defined in Los Angeles County Code Section 2.206.020.E,
on any Los Angeles County property tax obligation; AND
The Bidder agrees to comply with the County’s Defaulted Property Tax
Reduction Program during the term of any awarded contract.
– OR –
I am exempt from the County of Los Angeles Defaulted Property Tax Reduction
Program, pursuant to Los Angeles County Code Section 2.206.060, for the
following reasons:

I declare under penalty of perjury under the laws of the State of California that the information stated
above is true and correct.

Print Name:

Title:

Signature:

Date:

Date:
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SECTION 00 04 94
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SECTION 00 04 94
AVOIDANCE OF CONFLICT OF INTEREST
The Los Angeles County Code, Section 2.180.010, provides as follows:
CONTRACTS PROHIBITED
Notwithstanding any other section of this Code, the County and the LA-RICS Authority
shall not contract with, and shall reject any proposals submitted by, the persons or entities
specified below, unless the LA-RICS Authority Board of Directors finds that special
circumstances exist which justify the approval of such contract:
1.

Employees of the County, LA-RICS Authority, or of public agencies for which
the LA-RICS Authority Board of Directors is the governing body;

2.

Profit-making firms or businesses in which employees described in number 1
serve as officers, principals, partners, or major shareholders;

3.

Persons who, within the immediately preceding 12 months, came within the
provisions of number 1, and who:
a. Were employed in positions of substantial responsibility in the area of
service to be performed by the contract; or
b. Participated in any way in developing the contract or its service
specifications; and

4.

Profit-making firms or businesses in which the former employees, described
in number 3, serve as officers, principals, partners, or major shareholders.

Contracts submitted to the LA-RICS Authority Board of Directors for approval or
ratification shall be accompanied by an assurance by the LA-RICS Authority that the
provisions of this section have not been violated.
____________________________________________________
Bidder Name (please print)
____________________________________________________
Bidder's Official Title (please print)
____________________________________________________
Bidder's Signature

Page 1 of 1
BRC0000102

Avoidance of Conflict of Interest

SECTION 00 04 97
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SECTION 00 04 97
COMPLIANCE WITH FAIR CHANCE EMPLOYMENT
HIRING PRACTICES CERTIFICATION
Company Name:
Company Address:
City:
Telephone Number:

State:

Zip Code:

Email address:

Solicitation/Contract for _______________________________ Services
BIDDER/CONTRACTOR CERTIFICATION
The Los Angeles County Board of Supervisors approved a Fair Chance Employment
Policy in an effort to remove job barriers for individuals with criminal records. The policy
requires businesses that contract with the County to comply with fair chance employment
hiring practices set forth in California Government Code Section 12952, Employment
Discrimination: Conviction History (California Government Code Section 12952), effective
January 1, 2018.
Bidder/Contractor acknowledges and certifies compliance with fair chance employment
hiring practices set forth in California Government Code Section 12952 and agrees that
Bidder/Contractor and staff performing work under the Contract will be in compliance.
Bidder/Contractor further acknowledges that noncompliance with fair chance employment
practices set forth in California Government Code Section 12952 may result in rejection
of any bid, or termination of any resultant Contract, at the sole judgment of the County or
the LA-RICS Authority.
I declare under penalty of perjury under the laws of the State of California that the
information herein is true and correct and that I am authorized to represent this
company.
Print Name:

Title:

Signature:

Date:
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SECTION 00 04 98
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SECTION 00 04 98
ZERO TOLERANCE HUMAN TRAFFICKING
POLICY CERTIFICATION

Company Name:
Company Address:
City:

State:

Telephone Number:

Email address:

Zip Code:

Solicitation/Contract for _______________________________ Services
PROPOSER CERTIFICATION
The Los Angeles County has taken significant steps to protect victims of human trafficking
by establishing a zero tolerance human trafficking policy that prohibits contractors found to
have engaged in human trafficking from receiving contract awards or performing services
under a County contract.
Bidder acknowledges and certifies compliance with (Compliance with County’s Zero
Tolerance Human Trafficking Policy) of the proposed Contract and agrees that proposer
or a member of his staff performing work under the proposed Contract will be in
compliance. Bidder further acknowledges that noncompliance with the County's Zero
Tolerance Human Trafficking Policy may result in rejection of any proposal, or
cancellation of any resultant Contract, at the sole judgment of the LA-RICS Authority.
I declare under penalty of perjury under the laws of the State of California that the
information herein is true and correct and that I am authorized to represent this
company.
Print Name:

Title:

Signature:

Date:
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SECTION 00 04 99
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SECTION 00 04 99
DISALLOWED COST ATTESTATION

Company Name:
Company Address:
City:

State:

Telephone Number:

Email address:

Zip Code:

Solicitation/Contract for _______________________________ Services
PROPOSER ATTESTATION
If Bidder’s compliance with a County contract has been reviewed by the Department of
the Auditor-Controller within the last 10 years, Bidder must not have unresolved
questioned costs identified by the Auditor-Controller, in an amount over $100,000.00, that
are confirmed to be disallowed costs by the contracting County department, and remain
unpaid for six months or more from the date of disallowance, unless such disallowed costs
are the subject of current good faith negotiations to resolve the disallowed costs, in the
opinion of the County.
Proposer acknowledges and certifies compliance with the above paragraph.
I declare under penalty of perjury under the laws of the State of California that the
information herein is true and correct and that I am authorized to represent this
company.
Print Name:

Title:

Signature:

Date:
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